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1) NAME AND CONTACT ADDRESSES OF PROCURING ENTITY 
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POLYTECHNIC, (KCNP) MOMBASA, MAIN CAMPUS 
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INVITATION TO TENDER 
 
 

PROCURING ENTITY: KENYA COAST NATIONAL POLYTECHNIC 
 

CONTRACT NAME AND DESCRIPTION: P R O P O S E D WATER TOWER-AT 

KENYA COAST NATIONAL POLYTECHNIC, (KCNP) MOMBASA, MAIN 

CAMPUS 

 

 

 

 

 

The Kenya Coast National Polytechnic invites sealed tenders for Water Tower-at Kenya Coast 

National Polytechnic. (KCNP)-Mombasa Campus 

1. for a duration of 

……. day as proposed by bidder. 

 
2. Tendering will be conducted under open competitive method National using a standardized tender document. 

Tendering is open to all qualified and interested Tenderers. 
 

In case this tender is subject to a Reservation, specify the Group that is eligible to tender, i.e. tendering is open to 

NA e.g. all Small and Medium Enterprises registered appropriately with…NA ................................ ”. 
 

Incase this tender is subject to Multiple contracts/lots, insert “Tenderers will be allowed to tender for one 

or more Lots”. NA 

 

3. Qualified and interested tenderers may obtain further information and inspect the Tender Documents during 
office hours 0830 hours to 1000 hours at the address given below. 

 

4. A complete set of tender documents may be purchased or obtained by interested tenders upon payment of a 
non- refundable fees of Kenya shillings 1,000 in cash or Banker's Cheque and payable to the address given 
below. Tender documents may be obtained electronically from the Website(s) https://kenyacoastpoly.ac.ke/. 
Tender documents obtained electronically will be free of charge.  

 
5. Tender documents may be viewed and downloaded for free from the website https://kenyacoastpoly.ac.ke/. 

Tenderers who download the tender document must forward their particulars immediately to 
procurement1@kenyacoastpoly.ac.ke,0712725554/0710389727 and 81220-80100 to facilitate any further 
clarification or addendum. 

 

6. Tenders shall be quoted in Kenya Shillings and shall include all taxes. Tenders shall remain valid for 170 days 

from the date of opening of tenders. 

 

7. All Tenders must be accompanied by a tender Security of 2% of total tender sum in Kenya Shillings. 

 

8. The Tenderer shall chronologically serialize all pages of the tender documents submitted. 

 
9. Completed tenders must be delivered to the address below on or before 1100 hours on 8th July, 2026. Electronic 

Tenders will or will not be permitted. 

 

10. Tenders will be opened immediately after the deadline date and time specified above or any dead line date and 
times specified later. Tenders will be publicly opened in the presence of the Tenderers' designated representatives 

who choose to attend at the address below. 
 

11. Late tenders will be rejected. 
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12. The addresses referred to above are: 



x 

 

 

 

 
 

A. Address for obtaining further information and for purchasing tender documents 

 

 

KENYA COAST NATIONAL POLYTECHNIC (KCNP) 

KCNP TENDER BOX, NEW PROCUREMENT OFIFCE 

P.O.BOX 81220-80100 Mombasa 

Peter Muia, 0724521760, procurement1@kenyacoastpoly.ac.ke 

 

 

 
B. Address for Submission of Tenders. 

 

CHIEF PRINCIPAL 

 

KENYA COAST NATIONAL POLYTECHNIC 

P.O.BOX 81220-80100 Mombasa 

CELL: 0712725554/0710389727 
 

E-mail: info@kenyacoastpoly.ac.ke 
 

C. Address for Opening of Tenders. 

KENYA COAST NATIONAL POLYTECHNIC 

PO BOX 81220-80100 

MOMBASA, NEW PROCUREMENT OFFICE FIRST FLOOR 

 

 

 

[Authorized Official (name, designation, Signature and date)] 

 
Name MR MICHAEL MAINA 

 

(Official of the Procuring Entity issuing the invitation) 

 
Designation CHIEF PRINCIPAL 

 

 

      

 

Signature 
 

 

 

                                                                                26th JUNE 2026 

                Date  ______________________________________________________________________________________ 

mailto:procurement1@kenyacoastpoly.ac.ke
mailto:info@kenyacoastpoly.ac.ke
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SECTION I - INSTRUCTIONS TO TENDERERS 

A GENERAL PROVISIONS 

1.0 Scope of tender 

 

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works Contract 
as described in the tender documents. The name, identification, and number of lots (contracts) of this Tender 

Document are specified in the TDS. 
 

1.2 Throughout this tendering document: 

a) The term “inwriting” means communicated in written form (e.g. by mail, e-mail, fax, including if specified 

in the TDS, distributed or received through the electronic-procurement system used by the Procuring Entity) 

with proof of receipt; 
b) if the context so requires, “singular” means “plural” and vice versa; 

c) “Day” means calendar day, unless otherwise specified as “Business Day”. A Business Day is any day that 

is an official working day of the Procuring Entity. It excludes official public holidays.  

2.0 Fraud and corruption 

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset Disposal 
Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a person shall include 
a declaration that the person shall not engage in any corrupt or fraudulent practice and a declaration that the 

person or his or her sub-contractors are not debarred from participating in public procurement proceedings. 

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding collusive 
practices in contracting. Any tenderer found to have engaged in collusive conduct shall be disqualified and 

criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be required to complete and sign 
the “Certificate of Independent Tender Determination” annexed to the Form of Tender.  

2.3 Tenderers shall permit and shall cause their agents (whether declared or not), subcontractors, sub-consultants, 

service providers, suppliers, and their personnel, to permit the Procuring Entity to inspect all accounts, records 

and other documents relating to any initial selection process, pre-qualification process, tender submission, 

proposal submission, and contract performance (in the case of award), and to have them audited by auditors 

appointed by the Procuring Entity. 

2.4 Unfair Competitive Advantage - Fairness and transparency in the tender process require that the firms or their 
Affiliates competing for a specific assignment do not derive a competitive advantage from having provided 

consulting services related to this tender. To that end, the Procuring Entity shall indicate in the Data Sheet and 
make available to all the firms together with this tender document all in formation that would in that respect 
give such firm any unfair competitive advantage over competing firms.  

3.0 Eligible tenderers 

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT 3.8, or 
an individual or any combination of such entities in the form of a joint venture (JV) under an existing agree 
mentor with the intent to enter in to such an agreement supported by a letter of intent. In the case of a joint 
venture, all members shall be jointly and severally liable for the execution of the entire Contract in accordance 
with the Contract terms. The JV shall nominate a Representative who shall have the authority to conduct all 
business for and on behalf of any and all the members of the JV during the tendering process and, in the event 
the JV is awarded the Contract, during contract execution. Members of a joint venture may not also make an 
individual tender, be a subcontractor in a separate tender or be part of another joint venture for the purposes of 
the same Tender. The maximum number of JV members shall be specified in the TDS. 

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent, 
Brother or Sister of a Spouse, their business associates or agents and firms/organizations in which they 
have a substantial or controlling interest shall not be eligible to tender or be awarded a contract. Public 
Officers are also not allowed to participate in any procurement proceedings. 

 
3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall be 

disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this tendering 

process, if the tenderer: 
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a) Directly or indirectly controls, is controlled by or is under common control with another tenderer; 

b) Receives or has received any direct or indirect subsidy from another tenderer; 

c) Has the same legal representative as another tenderer; 

d) Has a relationship with another tenderer, directly or through common third parties, that puts it in a 

position to influence the tender of another tenderer, or influence the decisions of the Procuring Entity 
regarding this tendering process; 

e) Any of its affiliates participated as a consultant in the preparation of the design or technical 

specifications of the goods or works that are the subject of the tender;  

f) Any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as a consultant 
for Contract implementation; 

g) Would be providing goods, works, or non-consulting services resulting from or directly related to 

consulting services for the preparation or implementation of the contract specified in this Tender 

Document; 

h) Has a close business or personal relationship with senior management or professional staff of the 

Procuring Entity who has the ability to influence the bidding process and: 

i) Are directly or indirectly involved in the preparation of the Tender document or specifications of 

the Contract, and/or the Tender evaluation process of such contract; or 

ii) May be involved in the implementation or supervision of such Contract unless the conflicts 

temming from such relationship has been resolved in a manner acceptable to the Procuring Entity 

throughout the tendering process and execution of the Contract. 
 

3.4 A tenderer shall not be involved in corrupt, coercive, obstructive or fraudulent practice. A tenderer that is 

proven to have been involved in any of these practices shall be automatically disqualified  

 

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, except for 

permitted alternative tenders. This includes participation as a subcontractor in other Tenders. Such 

participation shall result in the disqualification of all Tenders in which the firm is involved. Members of a joint 

venture may not also make an individual tender, be a sub-contractor in a separate tender or be part of another 

joint venture for the purposes of the same Tender. A firm that is not a tenderer or a JV member may participate 

as a subcontractor in more than one tender. 
 

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT3.9. Tenderer 

shall be deemed to have the nationality of a country if the Tenderer is constituted, incorporated or registered 

in and operates in conformity with the provisions of the laws of that country, as evidenced by its articles of 

incorporation (or equivalent documents of constitution or association) and its registration documents, as the 
case may be. This criterion also shall apply to the determination of the nationality of proposed sub-contractors 

or sub-consultants for any part of the Contract including related Services.  
 

3.7 A Tenderer that has been debarred from participating in public procurement shall be ineligible to tender or be 

awarded a contract. The list of debarred firms and individuals is available from the website of PPRA 

www.ppra.go.ke. 
 

3.8 A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible to tender and be 

awarded Contract(s) only if it is determined by the Procuring Entity to meet the following conditions, i.e. if it 

is: 

i) A legal public entity of Government and/or public administration, 

ii) financially autonomous and not receiving any significant subsidies or budget support from any public 

entity or Government, and; 

(iii) operating under commercial law and vested with legal rights and liabilities similar to any commercial 

enterprisetoenableitcompetewithfirmsintheprivatesectoronanequalbasis.  
 

3.9 Firms and individuals shall be ineligible if their countries of origin are: 

(a) As a matter of law or official regulations, Kenya prohibits commercial relations with that country; 

(b) By an act of compliance with a decision of the United Nations Security Council taken under Chapter VII 

of the Charter of the United Nations, Kenya prohibits any import of goods or contracting of works or 

services from that country, or any payments to any country, person, or entity in that country.  

http://www.ppra.go.ke/
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A tenderer shall provide such documentary evidence of eligibility satisfactory to the Procuring Entity, as 

the Procuring Entity shall reasonably request. 

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in supplies, local 
sub-contracts and labor) from citizen suppliers and contractors. To this end, a foreign tenderer shall provide in 

its tender documentary evidence that this requirement is met. Foreign tenderers not meeting this criterion will 
be automatically disqualified. Information required to enable the Procuring Entity determine if this condition 
is met shall be provided for this purpose in “SECTIONI II - EVALUATION AND QUALIFICATION CRITERIA, 

Item 9”. 

3.11 Pursuant to the eligibility requirements of ITT 3.10, a tender is considered a foreign tenderer, If it is registered 

in Kenya and has less than 51 percent ownership by nationals of Kenya and if it does not subcontract to foreign 

firms or individuals more than 10 percent of the contract price, excluding provisional sums. JVs are considered as 
foreign tenderers if the individual member firms registered in Kenya have less 51 percent ownership by 

nationals of Kenya. The JV shall not subcontract to foreign firms more than 10 percent of the contract price, 

excluding provisional sums. 

3.12 The National Construction Authority Act of Kenya requires that all local and foreign contractors be registered 

with the National Construction Authority and be issued with a Registration Certificate before they can 

undertake any construction works in Kenya. Registration shall not be a condition for tender, but it shall be a 

condition of contract award and signature. A selected tenderer shall be given opportunity to register before 

such award and signature of contract. Application for registration with National Construction Authority may 

be accessed from the website www.nca.go.ke. 

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings which may 
prevent, distort or lessen competition in provision of services are prohibited unless they are exempt in 
accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be required to seek for 

exemption from the Competition Authority. Exemption shall not be a condition for tender, but it shall be a 
condition of contract award and signature. A JV tenderer shall be given opportunity to seek such exemption as 
a condition of award and signature of contract. Application for exemption from the Competition Authority of 

Kenya may be accessed from the website www.cak.go.ke. 

4.14 A kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled his/her tax obligations 

by producing valid tax compliance certificate or tax exemption certificate issued by the Kenya Revenue 

Authority. 

4.0 Eligible goods, equipment, and services 

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any country that is 
not ineligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be required to provide evidence 
of the origin of Goods, equipment and services. 

4.2 Any goods, works and production processes with characteristics that have been declared by the relevant 

national environmental protection agency or by other competent authority as harmful to human beings and to 

the environment shall not be eligible for procurement. 

5.0 Tenderer's responsibilities 

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and the 

Procuring Entity will in no case be responsible or liable for those costs. 

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine and inspect the Site 

of the Works and its surroundings and obtain all information that may be necessary for preparing the tender and 

entering into a contract for construction of the Works. The costs of visiting the Site shall beat the tenderer's own 

expense. 

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to enter 

upon its premises and lands for the purpose of such visit. The Tenderer shall indemnify the Procuring Entity 

again stall liability arising from death or personal injury, loss of or damage to property, and any other losses 

and expenses incurred as a result of the examination and inspection. 

http://www.nca.go.ke/
http://www.cak.go.ke/


 

 

 

 
5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary description of 

the proposed work method and schedule, including charts, as necessary or required. 

 
B. CONTENTS OF TENDER DOCUMENTS 

 

6.0 Sections of Tender Document 

 

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and which 

should be read in conjunction with any Addenda issued in accordance with ITT 10. 
 

PART 1: Tendering Procedures 

Section I – Instructions toTenderers 

Section II – Tender Data Sheet (TDS) 

Section III- Evaluation and Qualification 

Criteria Section IV – Tendering Forms 

 
PART 2: Works' Requirements 

Section V - Bills of Quantities 
Section VI - Specifications 
Section VII - Drawings 

 
PART 3: Conditions of Contract and Contract Forms 

Section VIII - General Conditions (GCC) 

Section IX - Special Conditions of Contract 

Section X- Contract Forms 
 

6.2 The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract documents. Unless 
obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the completeness of the 

Tender document, responses to requests for clarification, the minutes of a pre-arranged site visit and those of 
the pre-Tender meeting (if any), or Addenda to the Tender document in accordance with ITT 10. Incase of any 
contradiction, documents obtained directly from the Procuring Entity shall prevail. 

 

6.3 The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender Document 

and to furnish with its Tender all information and documentation as is required by the Tender document.  

 

7.0 Clarification of Tender Document, Site Visit, Pre-tender Meeting 

 

7.1 A Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in writing at 

the Procuring Entity's address specified in the TDS or raise its enquiries during the pre-Tender meeting if 

provided for in accordance with ITT 7.2. The Procuring Entity will respond in writing to any request for 

clarification, provided that such request is received no later than the period specified in the TDS prior to the 

deadline for submission of tenders. The Procuring Entity shall forward copies of its response to all tenderers 

who have acquired the Tender documents in accordance with ITT 7.4, including a description of the inquiry 

but without identifying its source. If so specified in the TDS, the Procuring Entity shall also promptly publish 

its response at the web page identified in the TDS. Should the clarification result in changes to the essential 

elements of the Tender Documents, the Procuring Entity shall amend the Tender Documents following the 

procedure under ITT 8 and ITT 22.2. 

 
7.2 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and inspect the 

site(s) of the required contracts and obtain all information that may be necessary for preparing a tender. The 

costs of visiting the Site shall be at the Tenderer's own expense. The Procuring Entity shall specify in the TDS 

if a pre-arranged Site visit and or a pre-tender meeting will be held, when and where. The Tenderer's designated 

representative is invited to attend a pre-arranged site visit and a pre-tender meeting, as the case may be. The 

purpose of the site visit and the pre-tender meeting will be to clarify issues and to answer questions on any 

matter that may be raised at that stage. 

 

7.3 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later than the 

period specified in the TDS before the meeting. 

 

7.4 Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, including the text of the 

questions asked by Tenderers and the responses given, together with any responses prepared after the meeting, 
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will be transmitted promptly to all Tenderers who have acquired the Tender Documents. Minutes shall not 

identify the source of the questions asked. 
 

7.5 TheProcuring Entity shall al so promptly publish anonymized (no names) Minutes of the pre-arranged site visit 

and those of the pre-tender meeting at the web page identified in the TDS. Any modification to the Tender 

Documents that may become necessary as a result of the pre-arranged site visit and those of the pre-tender 

meeting shall be made by the Procuring Entity exclusively through the issue of an Addendum pursuant to ITT 

8 and not through the minutes of the pre-Tender meeting. Non-attendance at the pre-arranged site visit and the 

pre-tender meeting will not be a cause for disqualification of a Tenderer.  

 

8.0 Amendment of Tender Documents 
 

8.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the Tender 

Documents by issuing addenda. 
 

8.2 Any addendum issued shall be part of the Tender Documents and shall be communicated in writing to all who 

have obtained the Tender Documents from the Procuring Entity. The Procuring Entity shall also promptly 

publish the addendum on the Procuring Entity's website in accordance with ITT 7.5.  
 

8.3 To give Tenderers reasonable time in which to take an addendum into account in preparing their Tenders, the 

Procuring Entity should extend the dead line for the submission of Tenders, pursuant to ITT 22.2.  
 

C. PREPARATION OF TENDERS 
 

9. Cost of Tendering 
 

The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and the 

Procuring Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome of the 

tendering process. 
 

10.0 Language of Tender 

 

The Tender, as well as all correspondence and documents relating to the tender exchanged by the tenderer and 

the Procuring Entity, shall be written in the English Language. Supporting documents and printed literature 

that are part of the Tender may be in another language provided they are accompanied by an accurate and 

notarized translation of the relevant passages into the English Language, in which case, for purposes of 

interpretation of the Tender, such translation shall govern. 
 

11.0 Documents Comprising the Tender 
 

11.1 The Tender shall comprise the following: 

 

 
a) Form of Tender prepared in accordance with ITT 12; 

b) Schedules including priced Bill of Quantities, completed in accordance with ITT 12 and ITT 14; 

c) Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1; 

d) Alternative Tender, if permissible, in accordance with ITT 13; 

e) Authorization: written confirmation authorizing the signatory of the Tender to commit the Tenderer, in 

accordancewithITT20.3; 

f) Qualifications: documentary evidence in accordance with ITT 17 establishing the Tenderer's 

qualifications to per form the Contract if its Tender is accepted; 

g) Conformity: a technical proposal in accordance with ITT 16; 

h) Any other document required in the TDS. 

 
11.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the Joint 

Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint Venture 

Agreement in the event of a successful Tender shall be signed by all members and submitted with the Tender, 
together with a copy of the proposed JV Agreement. Change of membership and conditions of the JV prior to 

contract signature will render the tenderliable for disqualification.  
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12.0 Form of Tender and Schedules 

12.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the relevant forms 

furnished in Section IV, Tendering Forms. The forms must be completed with out any alterations to the text, 

and no substitutes shall be accepted except as provided under ITT 20.3. All blank spaces shall be filled in with 

the information requested. The Tenderer shall chronologically serialize all pages of the tender documents 

submitted. 

12.2 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any, paid or to 
be paid to agents or any other party relating to this Tender. 

 

13. Alternative Tenders 

 

13.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered. 
 

13.2 When alternative times for completion are explicitly invited, a statement to that effect will be included in the 

TDS, and the method of evaluating different alternative times for completion will be described in Section III, 

Evaluation and Qualification Criteria. 

 

13.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to the requirements of 
the Tender Documents must first price the Procuring Entity's design as described in the Tender Documents and 
shall further provide all information necessary for a complete evaluation of the alternative by the Procuring Entity, 

including drawings, design calculations, technical specifications, breakdown of prices, and proposed 
construction methodology and other relevant details. Only the technical alternatives, if any, of the Tenderer 
with the Winning Tender conforming to the basic technical requirements shall be considered by the Procuring 
Entity. 

 

13.4 When specified in the TDS, Tenderers are permitted to submit alternative technical solutions for specified parts 

of the Works, and such parts will be identified in the TDS, as will the method for their evaluating, and described 

in Section VII, Works' Requirements. 

 

14.0 Tender Prices and Discounts 

 

14.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender and in 
the Billof Quantities shall conform to the requirements specified below. 

 
14.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities. Items 

against which no rate or price is entered by the Tenderer shall be deemed covered by the rates for other items 

in the Bill of Quantities and will not be paid for separately by the Procuring Entity. An item not listed in the 
priced Bill of Quantities shall be assumed to be not included in the Tender, and provided that the Tender is 
determined substantially responsive notwithstanding this omission, the average price of the item quoted by 

substantially responsive Tenderers will be added to the Tender price and the equivalent total cost of the Tender 
so determined will be used for price comparison. 

 
14.3 The price to be quoted in the Form of Tender, in accordance with ITT 12.1, shall be the total price of the Tender, 

including any discounts offered. 

 
14.4 The Tenderer shall quote any discounts and the methodology for their application in the Form of Tender, in 

accordance with ITT 12.1. 

 
14.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to adjustment 

during the performance of the Contract in accordance with the provisions of the Conditions of Contract, except 
incases where the contract is subject to fluctuations and adjustments, not fixed price. In such a case, the 

Tenderer shall furnish the indices and weightings for the price adjustment formulae in the Schedule of 
Adjustment Data and the Procuring Entity may require the Tenderer to justify its proposed indices and 
weightings. 

 
14.6 Where tenders are being invited for individual lots (contracts)or for any combination of lots (packages), 

tenderers wishing to offer discounts for the award of more than one Contract shall specify in their Tender the 
price reductions applicable to each package, or alternatively, to individual Contracts within the package. 
Discounts shall be submitted in accordance with ITT 14.4, provided the Tenders for all lots (contracts) are 

opened at the sametime. 
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14.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, as of 

the date 30 days prior to the deadline for submission of Tenders, shall be included in the rates and prices and 

the total Tender Price submitted by the Tenderer. 

 
15.0 Currencies of Tender and Payment 

15.1 The currency(ies) of the Tender and the currency(ies) of payments shall be the same. 

15.2 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the Tenderer 

in the Bill of Quantities, entirely in Kenya shillings. 
a) A Tenderer expecting to incur expenditures in other currencies for inputs to the Works supplied from 

outside Kenya (referred to as “the foreign currency requirements”) shall (if so allowed in the TDS) indicate 
in the Appendix to Tender the percentage(s) of the Tender Price (excluding Provisional Sums), needed by 

the Tenderer for the payment of such foreign currency requirements, limited to no more than two foreign 
currencies. 

b) The rates of exchange to be used by the Tenderer in arriving at the local currency equivalent and the 

percentage(s) mentioned in (a) above shall be specified by the Tenderer in the Appendix to Tender and 

shall be based on the exchange rate provided by the Central Bank of Kenya on the date 30 days prior to 

the actual date of tender opening. Such exchange rate shall apply for all foreign payments under the 

Contract. 
15.3 Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's satisfaction, their local 

and foreign currency requirements, and to substantiate that the amounts included in the unit rates and prices 

and shown in the Schedule of Adjustment Data in the Appendix to Tender are reasonable, in which case a 
detailed break down of the foreign currency requirements shall be provided by Tenderers.  

 
16.0 Documents Comprising the Technical Proposal 

 
The Tenderer shall furnish a technical proposal including a statement of work methods, equipment, personnel, 

schedule and any other information as stipulated in Section IV, Tender Forms, insufficient detail to demonstrate 

the adequacy of the Tenderer's proposal to meet the work's requirements and the completion time.  

 
17.0 Documents Establishing the Eligibility and Qualifications of the Tenderer 

17.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish Tenderer's 
eligibility in accordance with ITT 4. 

17.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its qualifications to perform 
the Contract the Tenderer shall provide the information requested in the corresponding information sheets 
included in Section IV, Tender Forms. 

17.3 If a marg in of preference applies as specified in accordance with ITT 33.1, nation al tenderers, individually or 
in joint ventures, applying for eligibility for national preference shall supply all information required to satisfy 
the criteria for eligibility specified in accordance with ITT 33.1.  

17.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, including details of 
ownership, as shall be required to determine whether, according to the classification established by the 
Procuring Entity, a particular contractor or group of contractors qualifies for a margin of preference. Further 
the information will enable the Procuring Entity identify any actual or potential conflict of interest in relation 
to the procurement and/or contract management processes, or a possibility of collusion between tenderers, and 
thereby help to prevent any corrupt influence in relation to the procurement process or contract management. 

17.5 The purpose of the information described in ITT 17.4 above overrides any claims to confidentiality which a 
tenderer may have. There can be no circumstances in which it would be justified for a tenderer to keep 
information relating to its ownership and control confidential where it is tendering to undertake public sector 

work and receive public sector funds. Thus, confidentiality will not be accepted by the Procuring Entity as a 
justification for a Tenderer's failure to disclose, or failure to provide required information on its ownership and 
control. 

17.6 The Tenderer shall provide further documentary proof, information or authorizations that the Procuring Entity 
may request in relation to owner ship and control which in formation on any changes to the information which 
was provided by the tenderer under ITT 6.4. The obligations to require this information shall continue for the 
duration of the procurement process and contract performance and after completion of the contract, if any 
change to the information previously provided may reveal a conflict of interest in relation to the award or 
management of the contract. 

 

17.7 All information provided by the tenderer pursuant to these requirements must be complete, current and accurate 
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as at the date of provision to the Procuring Entity. In submitting the information required pursuant to these 

requirements, the Tenderer shall warrant that the information submitted is complete, current and accurate as at 

the date of submission to the Procuring Entity. 
 

17.8 If a tenderer fails to submit the information required by these requirements, its tender will be rejected. 

Similarly, iftheProcuring Entity is unable, after taking reasonable steps, to verify to a reasonable degree the 

information submitted by a tenderer pursuant to these requirements, then the tender will be rejected.  
 

17.9 If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring Entity 

(whether through its own enquiries, through notification by the public or otherwise), shows any conflict of 

interest which could materially and improperly benefit the tenderer in relation to the procurement or contract 

management process, then: 

i) If the procurement process is still ongoing, the tenderer will bed is qualified from the procurement process, 

ii) if the contract has been awarded to that tenderer, the contract award will be set as idepending the 
outcome of (iii), 

iii) the tenderer will be referred to the relevant law enforcement authorities for investigation of whether the 

tenderer or any other person shave committed any criminal offence.  
 

17.10 If a tenderer submits information pursuant to these requirements that is in complete, in accurate or out-of-date, 
or attempts to obstruct the verification process, then the consequences ITT 17.8 will ensue unless the tenderer 

can show to the reasonable satisfaction of the Procuring Entity that any such act was not material, or was due 

to genuine error which was not attributable to the intentional act, negligence or recklessness of the tender.  

 

18.0 Period of Validity of Tenders 
 

18.1. Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity period starts 

from the date fixed for the Tender submission deadline (as prescribed by the Procuring Entity in accordance 

with ITT 22). At ender valid for a shorter period shall be rejected by the Procuring Entity as non-responsive. 
 

18.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity may 

requestTendererstoextendtheperiodofvalidityoftheirTenders.Therequestandtheresponsesshallbemadein 

writing. If a Tender Security is requested in accordance with ITT 19, it shall also be extended for thirty (30) 
days beyond the deadline of the extended validity period. A Tenderer may refuse the request without forfeiting 

its Tendersecurity.ATenderergrantingtherequestshallnotberequiredorpermittedtomodifyitsTender.  

 

19.0 Tender Security 
 

19.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender Security as 

specified in the TDS, in original form and, in the case of a Tender Security, in the amount and currency 

specified in the TDS. A Tender-Securing Declaration shall use the form included in Section IV, Tender Forms. 
 

19.2 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand guarantee in any 

of the following forms at the Tenderer's option: 

I) cash; 

ii) a bank guarantee; 

iii) a guarantee by an insurance company registered and licensed by the Insurance Regulatory Authority 

listed by the Authority; 

(iv) a guarantee issued by a financial institution approved and licensed by the Central Bank of Kenya, from 

a reputable source, and an eligible country. 

 
19.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall have a 

correspondent bank located in Kenya to make it enforceable. The Tender Security shall be valid for thirty (30) 

days beyond the original validity period of the Tender, or beyond any period of extension if requested under 

ITT 18.2. 

19.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not 

accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be rejected 

by the Procuring Entity as non-responsive. 
 

19.5 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful Tenderers shall be 

returned as promptly as possible upon the successful Tenderer's signing the Contract and furnishing the 

Performance Security and any other documents required in the TDS. The Procuring Entity shall also promptly 
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return the tender security to the tenderers where the procurement proceedings are terminated, all tenders were 

determined non-responsive or a bidder declines to extend tender validity period. 

 

19.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once the successful 

Tenderer has signed the Contract and furnished the required Performance Security, and any other documents 

required in the TDS. 
 

19.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed: 

a) if a Tenderer withdraws its Tender during the period of Tender validity specified by the Tenderer on the 

Form of Tender, or any extension there to provided by the Tenderer; or 

b) if the successful Tenderer fails to: - 

i) signthe Contract in accordance with ITT47; or 

ii) furnish a Performance Security and if required in the TDS, and any other documents required in 

the TDS. 
 

19.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA to debars 

the Tenderer from participating in public procurement as provided in the law.  
 

19.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that submits 

the Tender. If the JV has not been legally constituted into a legally enforceable JV at the time of tendering, the 
Tender Security or the Tender-Securing Declaration shall be in the names of all future members as named in 
the letter of intent referred to in ITT 4.1 and ITT 11.2. 

 

19.10 A tenderer shall not issue a tender security to guarantee itself. 

 

20.0 Format and Signing of Tender 

 

20.1 The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT 11 and 
clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 13, shall be clearly 

marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies of the Tender, in the number specified 
in the TDS and clearly mark them “COPY.” In the event of any discrepancy between the origin a landthe 
copies, the original shall prevail. 

 

20.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to their 

business. This may include proprietary information, trade secrets, or commercial or financially sensitive 

information. 
 

20.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed by a 

person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a written 
confirmation as specified in theTDS and shall be attached to the Tender. The name and position held by each 
person signing the authorization must be typed or printed below the signature. All pages of the Tender where 

entries or amendments have been made shall be signed or initialed by the person signing the Tender. 

 
20.4 Incase the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on behalf of 

the JV, and so as to be legally binding on all the members as evidenced by a power of attorney signed by their 
legally authorized representatives. 

 

20.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the person 

signing the Tender. 

D. SUBMISSION AND OPENING OF TENDERS 
 

21.0 Sealingand Marking of Tenders 

 

21.1 The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed package, or in a single 
sealed container bearing the name and Reference number of the Tender, addressed to the Procuring Entity and 

a warning not to open before the time and date for Tender opening date. Within the single envelope, package 
or container, the Tenderer shall place the following separate, sealed envelopes:  

a) in an envelope or package or container marked “ORIGINAL”, all documents comprising the Tender, as 

described in ITT 11; and 

b) in a nenvelope or package or container marked “COPIES”, all required copies of the Tender; and 

c) if alternative Tenders are permitted in accordance with ITT 13, and if relevant: 
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i) in an envelope or package or container marked “ORIGINAL –ALTERNATIVE TENDER”, the 

alternative Tender; and 

ii) in the envelope or package or container marked “COPIES- ALTERNATIVE TENDER”, all required 

copies of the alternative Tender. 
 

The inner envelopes or packages or containers shall: 
a) bear the name and address of the Procuring Entity, 

b) bear the name and address of the Tenderer; and 

c) bear the name and Reference number of the Tender. 
 

21.2 If an envelope or package or container is not sealed and marked as required, the Procuring Entity will assume 

no responsibility for the misplacement or premature opening of the Tender. Tenders misplaced or opened 

prematurely will not be accepted. 

 

22.0 Deadline for Submission of Tenders 

 

22.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and no later than the date 
and time also specified in the TDS. When so specified in the TDS, tenderers shall have the option of submitting 
their Tenders electronically. Tenderers submitting Tenders electronically shall follow the electronic Tender 
submission procedures specified in the TDS. 

 

22.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by amending the 
Tender Documents in accordance with ITT 8, in which case all rights and obligations of the Procuring Entity 

and Tenderers previously subject to the deadline shall there after be subject to the deadline as extended. 

 

23.0 Late Tenders 

 
The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of tenders, in 
accordance with ITT 22. Any Tender received by the Procuring Entity after the deadline for submission of 
Tenders shall be declared late, rejected, and returned unopened to the Tenderer.  

 

24.0 Withdrawal, Substitution, and Modification of Tenders 
 

24.1 A Tenderer may withdraw, substitute, or modify its Tender after ith as been submitted by sending a written 

notice, duly signed by an authorized representative, and shall include a copy of the authorization in accordance 
with ITT 20.3, (except that withdrawal notices do not require copies). The corresponding substitution or 
modification of the Tender must accompany the respective written notice. All notices must be:  

a) prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals notices do not 

require copies), and in addition, the respective envelopes shall be clearly marked “WITHDRAWAL,” 

“SUBSTITUTION,” “MODIFICATION;” and 

b) received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in 

accordance with ITT 22. 

 

24.2 Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened to the Tenderers. 

 
24.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for submission of 

Tenders and the expiration of the period of Tender validity specified by the Tenderer on the Form of Tender or 
any extension thereof. 

25. Tender Opening 

 

25.1 Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly open and read out all 
Tenders received by the deadline, at the date, time and place specified in the TDS, in the presence of Tenderers' 
designated representatives who chooses to attend. Any specific electronic Tender opening procedures required if 

electronic Tendering is permitted in accordance with ITT 22.1, shall be as specified in the TDS. 

 

25.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the 
corresponding Tender shall not be opened but returned to the Tenderer. No Tender withdrawal shall be 
permitted unless the corresponding withdrawal notice contains a valid authorization to request the withdrawal 

and is read out at Tender opening. 

 
25.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the 

corresponding Tender being substituted, and the substituted Tender shall not be opened, but returned to the 



 

 

 

Tenderer. No Tender substitution shall be permitted unless the corresponding substitution notice contains a 

valid authorization to request the substitution and is read out at Tender opening.  

 

25.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding Tender. No 

Tender modification shall be permitted unless the corresponding modification notice contains a valid 

authorizationtorequestthemodificationandisreadoutatTenderopening. 
 

25.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer and whether 

there is a modification; the total Tender Price, per lot (contract) if applicable, including any discounts and 

alternative Tenders; the presence or absence of a Tender Security or Tender-Securing Declaration, if required; 

and any other details as the Procuring Entity may consider appropriate.  

 
25.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall be 

considered further for evaluation. The Form of Tender and pages of the Bill of Quantities (to be decided on by 
the tender opening committee) are to be initialed by the members of the tender opening committee attending 

the opening. 
 

25.7 At the Tender Opening, the Procuring Entitys hall neither discuss the merits of any Tender nor reject any Tender 

(except for late Tenders, in accordance with ITT 23.1). 
 

25.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a minimum: - 

a) the name of the Tenderer and whether there is a withdrawal, substitution, or modification; 

b) the Tender Price, per lot (contract) if applicable, including any discounts; 

c) any alternative Tenders; 

d) the presence or absence of a Tender Security, if new as required; 

e) number of pages of each tender document submitted. 

 
25.9 The Tenderers' representatives who are present shall be requested to sign the minutes. The omission of a 

Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes. A copy of the 
tender opening register shall be distributed to all Tenderers.  

 

E. EVALUATION AND COMPARISON OF TENDERS 

 

26. Confidentiality 

 

26.1 Information relating to the evaluation of Tenders and recommendation of contract award shall not be disclosed to 
Tenderer sorany other persons not officially concerned with the Tender process until information on Intention to 
Award the Contract is transmitted to all Tenderers in accordance with ITT 43. 

 
26.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract award 

decisions may result in the rejection of its tender. 

 

26.3 Not withstanding ITT 26.2, from the time of tender opening to the time of contract award, if a tenderer wishes 

to contact the Procuring Entity on any matter related to the tendering process, it shall do so in writing.  

27.0 Clarification of Tenders 

 

27.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification of the tenderers, the 
Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender, given a reasonable time 

for a response. Any clarification submitted by a tenderer that is not in response to a request by the Procuring 

Entity shall not be considered. The Procuring Entity's request for clarification and the response shall be in 

writing. No change, including any voluntary increase or decrease, in the prices or substance of the tender shall 

be sought, offered, or permitted, except to confirm the correction of arithmetic errors discovered by the 

Procuring Entity in the evaluation of the tenders, in accordance with ITT 31.  
 

27.2 If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring Entity's 

request for clarification, its Tender may be rejected. 

 

28.0 Deviations, Reservations, and Omissions 
 

28.1 During the evaluation of tenders, the following definitions apply: - 

a) “Deviation” is a departure from the requirements specified in the tender document; 

b) “Reservation” is the setting of limiting conditions or withholding from complete acceptance of the 
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requirements specified in the tender document; and 

c) “Omission” is the failure to submit part or all of the information or documentation required in the 

Tender document. 
 

29.0 Determination of Responsiveness 

 

29.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of the tender 
itself, as defined in ITT 11. 

 

29.2 A substantially responsive Tender is one that meets the requirements of the Tender document without material 

deviation, reservation, or omission. A material deviation, reservation, or omission is one that, if accepted, 

would: 

a) Affecting any substantial way the scope, quality, or performance of the Works specified in the Contract; 

b) limit in any substantial way, inconsistent with the tender document, the Procuring Entity's rights or the 

tenderer's obligations under the proposed contract; 

c) if rectified, would unfairly affect the competitive position of other tenderers presenting substantially 

responsive tenders. 
 

29.3 The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with ITT 16, 

to confirm that all requirements of Section VII, Works' Requirements have been met without any material 

deviation, reservation or omission. 

 
29.4 If a tender is not substantially responsive to the requirements of the tender document, it shall be rejected by the 

Procuring Entity and may not subsequently be made responsive by correction of the material deviation, 

reservation, or omission. 

 

30.0 Non-material Non - conformities 
 

30.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-conformities in the 

tender. 
 

30.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer submit 

the necessary information or documentation, within a reasonable period of time, to rectify non-material non- 

conformities in the tender related to documentation requirements. Requesting information or documentation 

on such non-conformities shall not be related to any aspect of the price of the tender. Failure of the tenderer to 

comply with the request may result in the rejection of its tender. 
 

30.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable non-material 

non-conformities related to the Tender Price. To this effect, the Tender Price shall be adjusted, for comparison 

purposes only, to reflect the price of a missing or non-conforming item or component in the manner specified 

in the TDS. 

 
 

31.0 Arithmetical Errors 

31.1 The tender sum as submitted and read out during the tender opening shall be absolute and final and shall not 
be the subject of correction, adjustment or amendment in any way by any person or entity.  

 
31.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the following 

basis: - 
a) Any error detected if considered a major deviation that affects the substance of the tender, shall lead to 

disqualification of the tender as non-responsive. 

b) Any errors in the submitted tender arising from a miscalculation of unit price, quantity, subtotal and total 

bid price shall be considered as a major deviation that affects the substance of the tender and shall lead 

to disqualification of the tender as non-responsive. and 
c) if there is a discrepancy between words and figures, the amount in words shall prevail 

 

31.3 Tenderers shall be notified of any error detected in their bid during the notification of award. 

 

32.0 Conversion to Single Currency 
 

For evaluation and comparison purposes, the currency(ies) of the Tender shall be converted in to a single 

currency as specified in the TDS. 
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33.0 Margin of Preference and Reservations 

 

33.1 A margin of preference may be allowed only when the contract is open to international competitive tendering 
where foreign contractors are expected to participate in the tendering process and where the contract exceeds 
the value/threshold specified in the Regulations. 

33.2 A margin of preference shall not be allowed unless it is specified so in the TDS. 

33.3 Contracts procured on basis of international competitive tendering shall not be subject to reservations exclusive to 
specific groups as provided in ITT 33.4. 

33.4 Where it is intended to reserve a contract to a specific group of businesses (these groups are Small and Medium 
Enterprises, Women Enterprises, Youth Enterprises and Enterprises of persons living with disability, as the 
case may be), and who are appropriately registered as such by the authority to be specified in the TDS, a 

procuring entity shall ensure that the invitation to tender specifically indicates that only businesses or firms 
belonging to the specified group are eligible to tender. No tender shall be reserved to more than one group. If 
not so stated in the Invitation to Tender and in the Tender documents, the invitation to tender will be open to 
all interested tenderers. 

34.0 Nominated Subcontractors 

34.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific elements of 

the Works by subcontractors selected/nominated by the Procuring Entity. In case the Procuring Entity nominates 

a subcontractor, the subcontract agreement shall be signed by the Subcontractor and the Procuring Entity. The 

main contract shall specify the working arrangements between the main contractor and the nominated 

subcontractor. 

34.2 Tenderers may propose sub-contracting up to the percentage of total value of contracts or the volume of works 

as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified for their parts of the 

Works. 

34.3 Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unless their 

specialized parts of the Works were previously designated so by the Procuring Entity in the TDS a scan be met 

by subcontractors referred to hereafter as 'Specialized Subcontractors', in which case, the qualifications of the 

Specialized Sub contractors proposed by the Tenderer may be added to the qualifications of the Tenderer. 

35. Evaluation of Tenders 

35.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section III, Evaluation and 

Qualification Criteria No other evaluation criteria or methodologies shall be permitted. By applying the criteria 

and methodologies the Procuring Entity shall determine the Lowest Evaluated Tender in accordance with ITT 

40. 

35.2 To evaluate a Tender, the Procuring Entity shall consider the following: 

a) Price adjustment in accordance with ITT 31.1 (iii); excluding provisional sums and contingencies, 

if any, but including Daywork items, where priced competitively; 

b) price adjustment due to discounts offered in accordance with ITT 14.4; 

c) converting the amount resulting from applying (a) and (b) above, if relevant, to a single currency in 

accordance with ITT 32; 

d) price adjustment due to quantifiable non material non-conformities in accordance with ITT 30.3; and 

e) any additional evaluation factors specified in the TDS and Section III, Evaluation and Qualification 

Criteria. 
 

35.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the period 

of execution of the Contract, shall not be considered in Tender evaluation. 
 

35.4 Where the tender involves multiple lots or contracts, the tenderer will be allowed to tender for one or more lots 

(contracts). Each lot or contract will be evaluated in accordance with ITT 35.2. The methodology to determine 

the lowest evaluated tenderer or tenderers base done lot (contract) or based on a combination of lots (contracts), 

will be specified in Section III, Evaluation and Qualification Criteria. In the case of multiple lots or contracts, 

tenderer will be will be required to prepare the Eligibility and Qualification Criteria Form for each Lot.  
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36.0 Comparison of tenders 
 

The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders established in 

accordance with ITT 35.2 to determine the Tender that has the lowest evaluated cost.  

 

37.0 Abnormally low tenders and abnormally high tenders 

Abnormally Low Tenders 

37.1 An Abnormally Low Tender is one where the Tender price, in combination with other elements of the Tender, 
appears so low that it raises material concerns as to the capability of the Tenderer in regards to the Tenderer's 
ability to perform the Contract for the offered Tender Price or that genuine competition between Tenderers is 
compromised. 

 

37.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek written 

clarifications from the Tenderer, including detailed price analyses of its Tender price in relation to the subject 
matter of the contract, scope, proposed methodology, schedule, allocation of risks and responsibilities and any 

other requirements of the Tender document. 
 

37.3 After evaluation of the price analyses, in the event that the Procuring Entity determines that the Tenderer has 

failed to demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring Entity 

shall reject the Tender. 
 

Abnormally high tenders 

 

37.4 An abnormally high tender price is one where the tender price, in combination with other constituent elements 

of the Tender, appears unreasonably too high to the extent that the Procuring Entity is concerned that it (the 
Procuring Entity) may not be getting value for money or it may be paying too high a price for the contract 

compared with market prices or that genuine competition between Tenderers is compromised.  
 

37.5 In case of a nab normally high price, the Procuring Entity shall make a survey of the market prices, check if the 
estimated cost of the contract is correct and review the Tender Documents to check if the specifications, scope 
of work and conditions of contract are contributory to the abnormally high tenders. The Procuring Entity may 
also seek written clarification from the tenderer on the reason for the high tender price. The Procuring Entity 

shall proceed as follows: 

i) If the tender price is abnormally high based on wrong estimated cost of the contract, the Procuring Entity 

may accept or not accept the tender depending on the Procuring Entity's budget considerations. 

ii) If specifications, scope of work and/or conditions of contract are contributory to the abnormally high 

tender prices, the Procuring Entity shall reject all tenders and may retender for the contract based on 

revised estimates, specifications, scope of work and conditions of contract, as the case may be. 

37.6 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine competition 
between tenderers is compromised (often due to collusion, corruption or other manipulations), the Procuring 
Entity shall reject all Tenders and shall institute or cause competent Government Agencies to institute an 
investigation on the cause of the compromise, before retendering. 

 

38.0 Unbalanced and/ or front-loaded tenders 
 

38.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is seriously 
unbalanced and/or frontloaded, the Procuring Entity may require the Tenderer to provide written clarifications. 
Clarifications may include detailed price analyses to demonstrate the consistency of the tender prices with the 

scope of works, proposed methodology, schedule and any other requirements of the Tender document.  

 
38.2 After the evaluation of the information and detailed price analyses presented by the Tenderer, the Procuring 

Entity may as appropriate: 

a) accept the Tender; 

b) require that the total amount of the Performance Security be increased at the expense of the Tenderer to 

a level not exceeding a 30% of the Contract Price; 

c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too much for 

undelivered works; 

d) reject the Tender, 
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39.0 Qualifications of the tenderer 
 

39.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected as having 

submitted the lowest evaluated cost and substantially responsive Tender, meets the qualifying criteria specified in 

Section III, Evaluation and Qualification Criteria. 
 

39.2 The determination shall be based upon an examination of the documentary evidence of the Tenderer's 

qualifications submitted by the Tenderer, pursuant to ITT 17. The determination shall not take into 

consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent entities, affiliates, 

subcontractors (other than Specialized Sub-contractors if permitted in the Tender document), or any other 

firm(s) different from the Tenderer. 
 

39.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A negative 

determination shall result in disqualification of the Tender, in which event the Procuring Entity shall proceed 

to the Tenderer who offers a substantially responsive Tender with the next lowest evaluated price to make a 

similar determination of that Tenderer's qualifications to perform satisfactorily.  
 

40.0 Lowest evaluated tender 
 

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Lowest Evaluated 

Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that meets the Qualification Criteria and 

whose Tender has been determined to be: 

a) Most responsive to the Tender document; and 

b) the lowest evaluated price. 

 

41.0 Procuring entity's right to accept any tender, and to reject any or all tenders. 

 

The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process and reject 

all Tenders at any time prior to Contract Award, without there by incurring any liability to Tenderers. Incase of 

annulment, all Tenders submitted and specifically, Tender securities, shall be promptly returned to the 

Tenderers. 
 

F. AWARD OF CONTRACT 
 

42.0 Award criteria 
 

The Procuring Entity shall award the Contract to the successful tenderer whose tender has been determined to 

be the Lowest Evaluated Tender. 

 

43.0 Notice of Intention to Enter into a Contract/Notification of Award 
 

Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring Entity shall issue a 
Notification of Intention to Enter into a Contract/Notification of award to all tenderers which shall contain, at 

a minimum, the following information: 

a) the name and address of the Tenderer submitting the successful tender; 

b) the Contract price of the successful tender; 

c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is addressed was 

unsuccessful, unless the price information in (c) above already reveals the reason;  

d) the expiry date of the Standstill Period; and 

e) instruction son how to request a debriefing and/ or submit a complaint during the stand still period; 

 

44.0 Stand still Period 
 

44.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any 
dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill Period shall not 

apply. 
 

44.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to each 

Tenderer the Notification of Intention to Enter into a Contract with the successful Tenderer.  
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45.0 Debriefing by The Procuring Entity 
 

45.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in ITT 43, an 

unsuccessful tenderer may make a written request to the Procuring Entity for a debriefing on specific issues or 

concerns regarding their tender. The Procuring Entity shall provide the debriefing within five days of receipt 

of the request. 
 

45.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear its own 
costs of attending such a debriefing meeting. 

 

46.0 Letter of Award 

 

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in ITT 42.1, 

upon addressing a complaint that has been filed with in the Standstill Period, the Procuring Entity shall transmit 
the Letter of Award to the successful Tenderer. The letter of award shall request the successful tenderer to 

furnish the Performance Security within 21 days of the date of the letter.  
 

47.0 Signing of Contract 

 

47.1 Upon the expiry of the fourteen days of the Notification of Intention to enter in to contract and upon the parties 

meeting their respective statutory requirements, the Procuring Entity shall send the successful Tenderer the 

Contract Agreement. 

 

47.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign, date, and 

return it to the Procuring Entity. 
 

47.3 The written contract shall be entered into within the period specified in the notification of award and before 

expiry of the tender validity period. 
 

48.0 Performance Security 

 

48.1 Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring Entity, the successful 

Tenderer shall furnish the Performance Security and, any other documents required in the TDS, in accordance 

with the General Conditions of Contract, subject to ITT 38.2 (b), using the Performance Security and other 

Forms included in Section X, Contract Forms, or another form acceptable to the Procuring Entity. A foreign 

institution providing a bank guarantee shall have a correspondent financial institution located in Kenya, unless 

the Procuring Entity has agreed in writing that a correspondent bank is not required.  

48.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security and otherdocuments 

required in the TDS or sign the Contract shall constitute sufficient grounds for the annulment of the award and 

forfeiture of the Tender Security. In that event the Procuring Entity may award the Contract to the Tenderer 

offering the next Best Evaluated Tender. 
 

48.3 Performance security shall not be required for contracts estimated to cost less than the amount specified inthe 

Regulations. 

 

49.0 Publication of Procurement Contract 
 

Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded contract at its 

notice boards and websites; and on the Website of the Authority. At the minimum, the notice shall contain the 

following information: 

a) name and address of the Procuring Entity; 

b) name and reference number of the contract being awarded, a summary of its scope and the selection 

method used; 

c) the name of the successful Tenderer, the final total contract price, the contract duration; 

d) dates of signature, commencement and completion of contract; 

e) names of all Tenderers that submitted Tenders, and their Tender prices as readout at Tender opening. 

 
50.0 Procurement related Complaints and Administrative Review 

50.1 The procedures for making Procurement-related Complaints are as specified in the TDS. 

 
50.2 A request for administrative review shall be made in the form provided under contract forms. 
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Section II - Tender Data Sheet (TDS) 
 

The following specific data shall complement, supplement, or amend the provisions in the Instructions to Tenderers (ITT). 

Whenever there is a conflict, the provisions herein shall prevail over those in ITT.  

 
 

Reference to 

ITC Clause 
PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

A. General 

ITT 1.1 The name of the contract is: PROPOSED WATER TOWER-AT 

KENYA COAST NATIONAL POLYTECHNIC, (KCNP) 

MOMBASA, MAIN CAMPUS 

 
 

The reference number of the Contract is: KCNP/T/MAIN/TOWER/01/2025/2026 

The number and identification of lots (contracts) comprising this Tender are 

[insert number and identification of lots (contracts)] 

 

Lot 1- Name  NA  

 
Lot 2- Name  NA  

 

Lot… Name  NA  

ETC. 

ITT 2.4 The Information made available on competing firms is as follows: NA 

ITT 2.4 The firms that provided consulting services for the contract being tendered for are: 

PUBLIC WORKS, MOMBASA COUNTY 

  

ITT 3.1 Maximum number of members in the Joint Venture (JV) shall be: [insert a number]. 

B. Contents of Tender Document 

ITT 7.1 (i) The Tenderer will submit any request for clarifications in writing at the Address 

KENYA COAST NATIONAL POLYTECHNIC (KCNP) 

NEW PROCUREMENT OFIFCE 

P.O.BOX 81220-80100 Mombasa 

Peter Muia, 0724521760, procurement1@kenyacoastpoly.ac.ke 

 
to reach the Procuring Entity not later than 8 July 2026. 

 
(ii) The Procuring Entity shall publish its response at the website www.coastkenyapoly.ac.ke 

ITT 7.2 (A) A pre-arranged pretender site visit “shall” take place at the following date, time and place: 

Date: 06 July 2026 

Time: 1100 hours 

Place: SITE AT KENYA COAST NATIONAL POLYTECHNIC- MAIN CAMPUS 

 
(B) Pre-Tender meeting “shall” take place at the following date, time and place: 

Date: 06 July 2026 

Time: 1100 hours 

Place: SITE AT KENYA COAST NATIONAL POLYTECHNIC- MAIN CAMPUS 

mailto:procurement1@kenyacoastpoly.ac.ke
http://www.coastkenyapoly.ac.ke/
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ITT 7.3 The Tenderer will submit any questions in writing, to reach the Procuring Entity not later than 

06 July 2026 before the meeting. 

ITT 7.5 The Procuring Entity’s website where Minutes of the pre-Tender meeting and the pre-arranged 

pretender will be published is www.coastkenyapoly.ac.ke 

http://www.coastkenyapoly.ac.ke/
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 Reference to 

ITC Clause 
PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS  

ITT 9.1 For Clarification of Tender purposes, for obtaining further information and for purchasing tender 

documents, the Procuring Entity’s address is: 

 

(1) Name of Procuring Entity KENYA COAST NATIONAL POLYTECHNIC (KCNP) 

 
(2) Physical address for hand Courier Delivery to an office or Tender Box (City, Street, Building, 

Floor Number and Room) KCNP, NEW PROCUREMENT OFIFCE 

 
 

(3) Postal Address P.O.BOX 81220-80100 Mombasa 

 
(4) telephone number and e-mail address of the officer to be contacted. 

Peter Muia, 0724521760, procurement1@kenyacoastpoly.ac.ke 

C. Preparation of Tenders 

ITT 11.1 (h) The Tenderer shall submit the following additional documents in its Tender: 

 
The Tenderer shall submit the following additional documents in its Tender (In addition to those 

described under ITT 11.1 (a) to (g)): 

1. Certified copy of Registration certificate from National Construction Authority, Category 

NCA8 and above in Building works 

2. Certified copy of Registration certificate from National Construction Authority, Category 

NCA7 and above in Water works 

3. Certified copy of valid license from National Construction Authority in Buildings and 

Water works. 

4. Copies of audited accounts and bank statements for each of the last three-year (s) beginning 

the most recent year (2023, 2024 and 2025). 

5. Certified Copy of Company Registration / Incorporation Certificates. (For Main Contractor 

and Domestic Sub-Contractors) - (certified by commissioner for oaths) 

6. Certified copy of Valid Tax Compliance Certificate, including a certified copy of the 

company’s Pin Certificate. (For Main Contractor and Domestic Sub-Contractors) 

7. Provide letter of Authority to seek references from bidder’s bank (letter addressed to specific 

Banks giving authority to Client to verify the bank statements for the Main Contractor).  

8. A copy of company’s list of directors, beneficial owners, name of proprietor or names of 

partners (Copy of CR12 / CR13) issued within the last one year and showing the list of directors 

(certified by commissioner for oaths) 

 

The Bidder is required to be registered by the authorities listed below and provide the relevant 

documentation. If not, the bidder shall provide the listed Domestic Sub-Contractors and provide 

the relevant applicable documents showing their qualification: 

i.) Electrical Installations Sub-contractor 

a) Company Certificate of Incorporation 

b) Valid NCA7 category  Company Registration – Electrical Engineering Services [Electrical 

Installations] 

c) Valid Company Tax Compliance Certificate 

d) EPRA Electrical Contractor License Class A-1 
a) Valid Company Tax Compliance Certificate 

b) Communication Authority of Kenya [Telecommunication Contractor’s license 
 

mailto:procurement1@kenyacoastpoly.ac.ke
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Reference to 

ITC Clause 
PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

  

ITT 13.1 Alternative Tenders “shall not be” considered. 

[If alternatives shall be considered, the methodology shall be defined in Section III, Evaluation 

and Qualification Criteria.] 

ITT 13.2 Alternative times for completion “shall be” permitted. 

[If alternative times for completion are permitted, the evaluation method will be as specified in 

Section III, Evaluation and Qualification Criteria.] 

ITT 13.4 Alternative technical solutions shall be permitted for the following parts of the Works: 

 NOT APPLICABLE [insert parts of the Works]: 

[If alternative technical solutions are permitted, the evaluation method will be as specified in 

Section III, Evaluation and Qualification Criteria.] 

ITT 14.5 The prices quoted by the Tenderer shall be: “fixed” 

ITT 15.2 (a) Foreign currency requirements not allowed. 

ITT 18.1 The Tender validity period shall be 170 days. 

ITT 18.3 (a) The Number of days beyond the expiry of the initial tender validity period will be 30 days. 

 
(b) The Tender price shall be adjusted by the following percentages of the tender price: 

(i) By  NA % of the local currency portion of the Contract price adjusted to reflect 

local inflation during the period of extension, 

and 

(ii) By NA % the foreign currency portion of the Contract price adjusted to reflect the 

international inflation during the period of extension. 

ITT 19.1 Tender shall provide a Tender Security. 

The type of Tender security shall be Bid Bond in the amount of Kenya shillings 
2 % of tender sum. (IN FORMAT PROVIDED) 

ITT 20.1 In addition to the original of the Tender, the number of copies is: 1 [insert number of copies] 

ITT 20.3 The written confirmation of authorization to sign on behalf of the Tenderer shall consist of: 

Notarized or Certified Power of Attorney and Board Resolution/s allowing the signatory to submit 

the bid, negotiate, and possibly execute the Project Agreement on behalf of the Bidder’s Company 

D. Submission and Opening of Tenders 

ITT 22.1 (A) For Tender submission purposes, only, the Procuring Entity’s address is: 

(1) Name of Procuring Entity KENYA COAST NATIONAL POLYTECHNIC (KCNP) 

(2) Postal Address (include name of Officer to be attentional) 

P.O.BOX 81220-80100 Mombasa, 

Peter Muia, 0724521760, procurement1@kenyacoastpoly.ac.ke 

(3) Physical address for hand Courier Delivery to an office or Tender Box (City, Street, Building, 

Floor Number and Room) KCNP, NEW PROCUREMENT OFIFCE 

(4) Date and time for submission of Tenders 8 July 2026 at 1100 Hours 

(5) Tenders shall shall not submit tenders electronically. 

ITT 25.1 The Tender opening shall take place at the time and the address for Opening of Tenders provided 

below: 

(1) Name of Procuring Entity KENYA COAST NATIONAL POLYTECHNIC (KCNP) 

(2) Physical address for the location (City, Street, Building, Floor Number and Room) 

KCNP, NEW PROCUREMENT OFIFCE 
(3) State date and time of tender opening: 8 July 2026 at 1100 Hours 

ITT 25.1 If Tenderers are allowed to submit Tenders electronically, they shall follow the electronic tender 

submission procedures specified below [insert a description of the electronic Tender opening 

procedures]: - NOT APPLICABLE (NA) - 

mailto:procurement1@kenyacoastpoly.ac.ke


 

 

 

Reference to 

ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

E. Evaluation, and Comparison of Tenders 

ITT 30.3 The adjustment shall be based on the  [insert “average” or “highest”] price of the 

item or component as quoted in other substantially responsive Tenders. If the price of the item or 

component cannot be derived from the price of other substantially responsive Tenders, the 
Procuring Entity shall use its best estimate. 

TT 32.1 The currency that shall be used for Tender evaluation and comparison purposes only to convert at 

the selling exchange rate all Tender prices expressed in various currencies into a single currency 

is: KENYA SHILLING 

 

The source of exchange rate shall be: The Central bank of Kenya (mean rate) 

 
The date for the exchange rate shall be: the deadline date for Submission of the Tenders. 

 
For comparison of Tenders, the Tender Price, corrected pursuant to ITT 31, shall first be broken 

down into the respective amounts payable in various currencies by using the selling exchange 

rates specified by the Tenderer in accordance with ITT 15.1.  

 

In the second step, the Procuring Entity will convert the amounts in various currencies in which 

the Tender Price is payable (excluding Provisional Sums but including Daywork where priced 

competitively) to the single currency identified above at the selling rates established for similar 

transactions by the authority specified and, on the date, stipulated above.  

ITT 33.2 A margin of preference or “shall not” apply. 

[If a margin of preference applies, the application methodology shall be defined in Section III – 

Evaluation and Qualification Criteria.] 

ITT 33.4 The invitation to tender is extended to the following group that qualify for Reservations 

- NOT APPLICABLE - 

(These groups are Small and Medium Enterprises, Women Enterprises, Youth Enterprises and 

Enterprises of persons living with disability, as the case may be; describe precisely which group 
qualifies). 

ITT 34.1 At this time, the Procuring Entity “intends” to execute certain specific parts of the Works by 

subcontractors selected in advance. 

ITT 34.2 Contractor’s may propose subcontracting: Maximum percentage of subcontracting permitted is: 25 % 

of the total contract amount. Tenderers planning to subcontract more than 10% of total volume of 

work shall specify, in the Form of Tender, the activity (ies) or parts of the Works to be subcontracted 

along with complete details of the subcontractors and their qualification and experience. 

ITT 34.3 [Indicate N/A if not applicable] 

The parts of the Works for which the Procuring Entity permits Tenderers to propose Specialized 

Subcontractors are designated as follows: 

1. Electrical Works 

2. Plumbing and Mechanical Works 

 

For the above-designated parts of the Works that may require Specialized Subcontractors, the relevant 

qualifications of the proposed Specialized Subcontractors will be added to the qualifications of the 

Tenderer for the purpose of evaluation. 

ITT 35.2 (e) Additional requirements apply. These are detailed in the evaluation criteria in Section III, 

Evaluation and Qualification Criteria. 

ITT 48.1 Other documents required in addition to the Performance Security are 

1) Works Programme/Implementation Plan 

2) Cash Flow Projections 
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Reference to 

ITC Clause 
PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

  

ITT 50.1 The procedures for making a Procurement-related Complaint are detailed in the “Notice of 

Intention to Award the Contract” herein and are also available from the PPRA Website 

www.ppra.go.ke or email complaints@ppra.go.ke. 

 

If a Tenderer wishes to make a Procurement-related Complaint, the Tenderer should submit its 

complaint following these procedures, in writing (by the quickest means available, that is either 

by hand delivery or email to: 

 
For the attention: CHIEF PRINCIPAL 

 
Title/position: CHIEF PRINCIPAL 

 
Procuring Entity: KENYA COAST NATIONAL POLYTECHNIC 

 

Email address:  info@kenyacoastpoly.ac.ke 

 

In summary, a Procurement-related Complaint may challenge any of the following (among 

others): 

 

(i) the terms of the Tender Documents; and 

 
(ii) the Procuring Entity’s decision to award the contract. 

http://www.ppra.go.ke/
mailto:complaints@ppra.go.ke
mailto:info@kenyacoastpoly.ac.ke


 

 

SECTION III - EVALUATION AND QUALIFICATION CRITERIA 
 

1.0 GENERAL PROVISIONS 

 

1.1 This section contains the criteria that the Employer shall use to evaluate tender and qualify tenderers. No other factors, methods or criteria shall be 
used other than specified in this tender document. The Tenderer shall provide all the information requested in the forms incl uded in Section IV, 
Tendering Forms. The Procuring Entity shall use the Standard Tender Evaluation Document for Goods and Works for evaluatingTenders. 

 

1.2 Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya Shilling equivalent using the rate of exchange 

determined as follows: 

a) For construction turnover or financial data required for each year - Exchange rate prevailing on the last day of the respective calendar year (in 

which the amounts for that year is to be converted) was originally established. 

b) Value of single contract - Exchange rate prevailing on the date of the contract signature. 

(c) Exchange rates shall be taken from the publicly available source identified in the ITT 14.3. Any error in determining the exchange rates in the 

Tender may be corrected by the Procuring Entity. 

 

1.3 EVALUATION AND CONTRACT AWARD CRITERIA 
 

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders and arrive at the Lowest Evaluated Tender. The 

tender that(i) meets the qualification criteria, (ii) has been determined to be substantially responsive to the Tender Documents, and (iii) is determined 

to have the Lowest Evaluated Tender price shall be selected for award of contract.  

 

2.0 PRELIMINARY EXAMINATION FOR DETERMINATION OF RESPONSIVENESS Preliminary examination for 

 

Determination of Responsiveness 
 

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the eligibility criteria and other mandatory requirements in 

the ITT, and that the tender is complete in all aspects in meeting the requirements provided for in the preliminary evaluation criteria outlined below. 
The Standard Tender Evaluation Report Document for Goods and Works for evaluating Tenders provides very clear guide on how to deal with review 
of these requirements. Tenders that do not pass the Preliminary Examination will be considered non- responsive and will not be considered further. 

 

 

 
TENDER EVALUATION CRITERIA 

 

After tender opening, to determine responsiveness the tenders will be evaluated in3 stages, namely: 

 

1. Mandatory Requirements Evaluation. 

2. Technical Evaluation. 

3. Financial Evaluation 

 

STAGE 1-MANDATORY REQUIREMENTS EVALUATION 
 

This stage of evaluation shall involve examination of the conditions as set out in the Tender Advertisement Notice or Letter of Invitation 



 

 

 

The mandatory requirements for this tender are: - 

1. Copy of Valid National Constructions Authority registration certificate and licence at least category 8 in building works, 

and Water works (NCA-8 and above). (Proof of payment/confirmation of application will not be considered as a valid 

NCA License) Technical evaluation committee will confirm this online on NCA portal.  

2. Valid qualified water contractor licence issued by Ministry of water, sanitation and Irrigation  

3. Must provide details of NCA registered subcontractors to carry out Electrical works with proof of similar works done 

in the last two years (NCA-8 and above). 
Technical evaluation committee will confirm this online on NCA portal. 

4. Proof of Business Incorporation or Registration. 

5. Proof of Tax Payer Registration (PIN /VAT). 

6. Proof of Valid Tax Compliance. 

7. Proof of having Valid Single Business Permit. 

8. Dully filled price schedule 

9. Duly filled Tender Form. 

10. Duration in weeks from the start date to complete the works with programme of works 

11. Filled Confidential Business Questionnaire 

12. Filled tender Questionnaire. 

13. Duly filled Anti-Corruption Declaration/Commitment/Pledge (Must be signed by Commissioner for Oaths) 

14. Pagination and serialization of all bid documents from the first page to the last page including all attachment 

and appendixes in sequential order i.e .from A-Z including blank pages where applicable. 

15. Pre-tender site visit certificate as proof of participation in pre-tender site visit 

 

 
The employer may seek further clarification/confirmation if necessary to confirm Authenticity/compliance of any condition of the tender 

The tenderers who do not satisfy any of the above requirements shall be considered Non- 

Responsive and their tenders will not be evaluated further. 

 

STAGE 2 - TECHNICAL EVALUATION 
 

The technical score will consist of 100 marks 

 
The tender document shall be examined based on the Instruction to Tenderers, which states as follows: 

In accordance with clause 1.2 of Instruction to Tenderers, the tenderers will be required to provide evidence for eligibility of the award 

of the tender by satisfying the employer of their eligibility and adequacy of resources to effectively carry out the subject contract. 

 

PARAMETER MAXIMUM POINTS 
 

The bidders must meet the following criteria, which must be demonstrated by attaching relevant documentary evidence 

i. At least one technical Director and a Five year and above experienced Site agent with a holder of Bachelor’s degree in civil 

engineering registered with EBK and a foreman with a Diploma in civil Engineering with an experience of five years and above as 

key personnel -attach evidence CV’s and Certificates - 20mks 

 



 

 

ii. At least three Similar completed projects with the same value or above in the last five (5) years (Attach evidence) 20mks 



 

 

iii. Schedules of r e l e v a n t contractor’s equipment (attach evidence) ----------10mks 

iv. Certified Audited Financial Report for the last 3 years (signed & stamped by audit firm) 20mks 

v. Evidence of Financial Resources (cash, lines of credit, overdraft etc.) ---------- 

---15mks 

vi. Litigation History 5mks 

vii. List of equipment to be used to carry out the job (attach evidence) ------------- 

 10mks 

TOTAL 100 

Only candidates obtaining a score of 80% and above will qualify to proceed to stage 3 – 

 
 

STAGE 3 – FINANCIAL EVALUATION 
 

Financial evaluation will involve the following 

 

(a) Determination of evaluated price for each bid using the Following 
 

i. Check for any arithmetic errors in the Tender 
 

ii. Application of any discount offered on the tender 

 

(b) Ranking of Tenders according to their evaluated prices 
Award Criteria - The lowest and most responsive evaluated bidder will be recommended for award 

 

 

 
 

3.0 TENDER EVALUATION (ITT 35) 
 

Price evaluation: in addition to the criteria listed in ITT 35.2 (a) – (d) the following criteria shall apply: 

(i) Alternative Completion Times, if permitted under ITT13.2, will be evaluated as follows: 

………………………………………………………………… 

(ii) Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 13.4, will be evaluated as 

follows:…………………………………… 

(iii) Other Criteria; if permitted under ITT 35.2(j): 

………………………………………………………………………………………………… 

 
4.0 MULTIPLE CONTRACTS 

 

4.1 Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on basis of Lots and a lowest evaluated tenderer identified 

for each Lot. The Procuring Entity will select one Option of the two Options listed below for award of Contracts.  
 

OPTION 1 



 

 

(i) If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, provided the tenderer meets the Eligibility and 

Qualification Criteria for that Lot. 

(ii) If a tenderer wins more than one Lot, the tender will be awarded a contract for all won Lots, provided the tenderer meets the aggregate Eligibility 

and Qualification Criteria for all the won Lots. The tenderer will be awarded only the combinations for which the tenderer qualifies and the others will 

be considered for award to second lowest the tenderers.  
 

OPTION2 
 

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and determine the combination with the lowest evaluated price. 

Tenders will then be awarded to the Tenderer or Tenderers in the combination provided the tenderer meets the aggregate Eligibility and Qualification 

Criteria for all the won Lots. 

5.0 ALTERNATIVE TENDERS (ITT 13.1) 

 

Alternative Tenders (ITT 13.1) 
 

An alternative if permitted under ITT 3.1, will be evaluated as follows: 
 

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 2 - Works requirements. Only the technical alternatives, if any, 

of the Tenderer with the Best Evaluated Tender conforming to the basic technical requirements shall be considered by the Procuring Entity. 

 

6.0 MARGIN OF PREFERENCE 

 

6.1 If the TDS so specifies, the Procuring Entity will grant a margin of preference of fifteen percent (15%) to be loaded on evaluated prices of the foreign 

tenderers, where the percentage of shareholding of Kenyan citizens is less than fifty- one percent (51%). 
 

6.2 Contractors shall be asked to provide, as part of the data for qualification, such information, including details of ownership, as shall be required to 

determine whether, according to the classification established by the Procuring Entity, a particular contractor or group of contractors qualifies for a 
margin of preference. 

 

6.3 After Tenders have been received and reviewed by the Procuring Entity, responsive Tenders shall be assessed to ascertain their percentage of 

shareholding of Kenyan citizens. Responsive tenders shall be classified into the following groups:  

i) Group A: tenders offered by Kenyan Contractors and other Tenderers where Kenyan citizens hold shares of over fifty-one percent (51%). 

ii) Group B: tenders offered by foreign Contractors and other Tenderers where Kenyan citizens hold shares of less than fifty-one percent (51%). 
 

6.4 All evaluated tenders in each group shall, as a first evaluation step, be compared to determine the lowest tender, and the lowest evaluated tender in 
each group shall be further compared with each other. If, as a result of this comparison, a tender from Group A is the lowest, it shall be selected for 
the award of contract. If a tender from Group B is the lowest, an amount equal to the percentage indicated in Item 6.1 of the respective tender price, 

including unconditional discounts and excluding provisional sums and the cost of day works, if any, shall be added to the evaluated price offered in 
each tender from Group B. All tenders shall then be compared using new prices with added prices to Group B and the lowest evaluated tender from 
Group A. If the tender from Group A is still the lowest tender, it shall be selected for award. If not, the lowest evaluated tender from Group B based 
on the first evaluation price shall be selected. 

 

7. Post qualification and Contract ward (ITT 39), more specifically, 

a) In case the tender was subject to post-qualification, the contract shall be awarded to the lowest evaluated tenderer, subject to confirmation of pre- 

qualification data, if so required. 

b) In case the tender was not subject to post-qualification, the tender that has been determined to be the lowest evaluated tenderer shall be 

considered for contract award, subject to meeting each of the following conditions. 
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i) The Tenderer shall demonstrate that it has access to, or has available, liquid assets, unencumbered real assets, lines of credit, and other 
financial means (independent of any contractual advance payment) sufficient to meet the construction cash flow of Kenya Shill ings  

ii) Minimum average annual construction turnover of Kenya Shillings [insert amount], equivalent calculated as total certifi 
payments received for contracts in progress and/or completed within the last   [insert of year] years. 

iii) At least (insert number) of contract(s) of a similar nature executed within Kenya, or the East Africa 
Community or a broad, that have been satisfactorily and substantially completed as a prime contractor, or joint venture member or sub-contra 
each of minimum value Kenya shillings  equivalent. 

iv) Contractor's Representative and Key Personnel, which are specified as  

v) Contractors key equipment listed on the table “Contractor's Equipment” below and more specifically listed as [specify requirements for eac 

as applicable]  

iv) Other conditions depending on their seriousness. 

 

a) History of non-performing contracts: 
 

Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate that Non- performance of a contract did not occur beca 

of the default of the Tenderer, or the member of a JV in the last(specify years). The required information shall be furnished in 

appropriate form. 

 

b) Pending Litigation 
 

Financial position and prospective long-term profit ability of the Single Tenderer, and in the case the Tenderer is a JV, of each 

member of JV, shall remain sound according to criteria established with respect to Financial Capability under Paragraph (i) above if 

all pendi litigation will be resolved against the Tenderer. Tenderer shall provide information on pending litigations in the 

appropriate form. 
 

c) Litigation History 
 

There shall be no consistent history of court/arbitral award decisions against the Tenderer, in the last 

 (specify years). All parties to the contract shall furnish the information in the appropriate form about any litigat 

or arbitration resulting from contracts completed or on going under its execution over the years specified. A consistent history of awa 

against the Tenderer or any member of a JV may result in rejection of the tender.  

 

 
 

QUALIFICATION FORM* 
1 2 3 4 5 

Item 

No. 

Qualification Subject Qualification Requirement Document To be Completed 

by Tenderer 

For Procuring Entity’s 

Use (Qualification met or 

Not Met) 

1 Nationality Nationality in accordance with ITT 3.6 Forms ELI – 1.1 and 1.2, with 
attachments 

 

2 Tax Obligations for 

Kenyan Tenderers 

Has produced a current tax clearance certificate or tax 

exemption certificate issued by Kenya Revenue Authority 

in accordance with ITT 3.14. 

Attachment  

3 Conflict of Interest No conflicts of interest in accordance with ITT 3.3 Form of Tender  

4 PPRA Eligibility Not having been declared ineligible by the PPRA as Form of Tender  

 



 

 

 

 1 2 3 4 5 

Item 

No. 

Qualification Subject Qualification Requirement Document To be Completed 

by Tenderer 

For Procuring Entity’s 

Use (Qualification met or 
Not Met) 

  described in ITT 3.7   

5 State- owned Enterprise Meets conditions of ITT 3.8 Forms ELI – 1.1 and 1.2, with 

attachments 

 

6 Goods, equipment and 
services to be supplied 

under the contract 

To have their origin in any country that is not determined 

ineligible under ITT 4.1 

Forms ELI – 1.1 and 1.2, with 

attachments 

 

7 History of Non- 
Performing Contracts 

Non-performance of a contract did not occur as a result of 
contractor default since 1st January […….]. 

Form CON-2  

8 Suspension Based on 

Execution of 

Tender/Proposal Securing 

Declaration by the 

Procuring Entity 

Not under suspension based on-execution of a 

Tender/Proposal Securing Declaration pursuant to ITT 19.9 

Form of Tender  

9 Pending Litigation Tender’s financial position and prospective long-term 

profitability still sound according to criteria established in 

3.1 and assuming that all pending litigation will NOT be 

resolved against the Tenderer. 

Form CON – 2  

10 Litigation History No consistent history of court/arbitral award decisions 

against the Tenderer since 1st January [insert year]. 
Form CON – 2  

11 Financial Capabilities (i) The Tenderer shall demonstrate that it has access to, or 

has available, liquid assets, unencumbered real assets, lines 

of credit, and other financial means (independent of any 

contractual advance payment) sufficient to meet the 

construction cash flow requirements estimated as Kenya 

Shillings [insert amount] equivalent for the subject 

contract(s) net of the Tenderer’s other commitments. 

 
(ii) The Tenderers shall also demonstrate, to the satisfaction 

of the Procuring Entity, that it has adequate sources of 

finance to meet the cash flow requirements on works 

currently in progress and for future contract commitments. 

 

(iii) The audited balance sheets or, if not required by the 

laws of the Tenderer’s country, other financial statements 

acceptable to the Procuring Entity, for the last [insert 

number of years] years shall be submitted and must 

demonstrate the current soundness of the Tenderer’s 

financial position and indicate its prospective long-term 

profitability. 

Form FIN – 3.1, with 

attachments 

 

12 Average Annual 

Construction Turnover 

Minimum average annual construction turnover of Kenya 

Shillings [insert amount], equivalent calculated as total 

certified payments received for contracts in progress and/or 

Form FIN – 3.2  



 

 

1 2 3 4 5 

Item 

No. 

Qualification Subject Qualification Requirement Document To be Completed 

by Tenderer 

For Procuring Entity’s 

Use (Qualification met or 

Not Met) 

  completed within the last [insert of year] years, divided by 
[insert number of years] years 

  

13 General Construction 

Experience 

Experience under construction contracts in the role of prime 

contractor, JV member, sub-contractor, or management 

contractor for at least the last [insert number of years] 
years, starting 1st January [insert year]. 

4. Form EXP – 4.1 

Experience 

 

14 Specific Construction & 

Contract Management 

Experience 

A minimum number of [state the number] similar contracts 

specified below that have been satisfactorily and 

substantially completed as a prime contractor, joint venture 

member, management contractor or sub-contractor between 

1st January [insert year] and tender submission deadline i.e. 

…. (number) contracts, each of minimum value Kenya 

shillings ................... equivalent. 

[In case the Works are to be tender as individual contracts 

under multiple contract procedure, the minimum number of 

contracts required for purposes of evaluating qualification 

shall be selected from the options mentioned in ITT 35.4] 
 

The similarity of the contracts shall be based on the 

following: [Based on Section VII, Scope of Works, specify 

the minimum key requirements in terms of physical size, 

complexity, construction method, technology and/or other 

characteristics including part of the requirements that may 

be met by specialized subcontractors, if permitted in 

accordance with ITT 34.3] 

Form EXP 4.2(a)  
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SECTION IV - TENDERING FORMS 

 
QUALIFICATION FORMS 

 

1. FOREIGN TENDERERS 40%RULE 

 

Pursuant to ITT 3.9, a foreign tenderer must complete this form to demonstrate that the tender fulfils this condition. 
 

ITEM Description of Work Item Describe location of 

Source 

COST in 

K. shillings 
Comments, if any 

A Local Labor 

1     

2     

3     

4     

5     

B Sub contracts from Local sources 

1     

2     

3     

4     

5     

C Local materials    

1     

2     

3     

4     

5     

D Use of Local Plant and Equipment 

1     

2     

3     

4     

5     

E Add any other items 

1     

2     

3     

4     

5     

6     

 TOTAL COST LOCAL CONTENT XXXXX  

 PERCENTAGE OF CONTRACT PRICE   

2
7
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2. FORM EQU: EQUIPMENT 
 

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the 

requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A separate Form shall be 

prepared for each item of equipment listed, or for alternative equipment proposed by the Tenderer. 
 

Item of equipment 

Equipment 

information 

Name of manufacturer Model and power rating 

Capacity Year of manufacture 

Current status Current location 

Details of current commitments 

Source Indicate source of the equipment 

□ Owned Rented Leased Specially manufactured 

 

 

Omit the following information for equipment owned by the Tenderer. 

Owner Name of owner 

Address of owner 

Telephone Contact name and title 

Fax Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 
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3. FORM PER -1 

Contractor's Representative and Key Personnel Schedule 

 

Tenderers should provide the names and details of the suitably qualified Contractor's Re presentative and Key 

Personnel to perform the Contract. The data on their experience should be supplied using the Form PER-2 below for 

each candidate. 
 

Contractor' Representative and Key Personnel 

 

1. Title of position: Contractor’s Representative 

Name of candidate: 

Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

Expected time schedule 
for this position: 

[insert the expected time schedule for this position (e.g. attach high level 
Gantt chart] 

2. Title of position: [ ] 

Name of candidate: 

Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 
position] 

Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level 

Gantt chart] 

3. Title of position: [ ] 

Name of candidate: 

Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level 

Gantt chart] 

4. Title of position: [ ] 

Name of candidate: 

Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 
position] 

Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level 

Gantt chart] 

5. Title of position: [insert title] 

Name of candidate 

Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

Time commitment: for 

this position: 
[insert the number of days/week/months/ that has been scheduled for this 

position] 

Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level 
Gantt chart] 
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4. FORM PER - 2: 
 

Resume and Declaration - Contractor's Representative and Key Personnel. 

 

 

 

Position [#1]: [title of position from Form PER-1] 

Personnel 

information 

Name: Date of birth: 

 Address: E-mail: 

   

Professional qualifications: 

Academic qualifications: 

Language proficiency: [language and levels of speaking, reading and writing skills] 

Details  

Address of Procuring Entity: 

Telephone: Contact (manager / personnel officer): 

Fax:  

Job title: Years with present Procuring Entity: 

 

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial experience 

relevant to the project. 

 

Project Role 
Duration of 

involvement 
Relevant experience 

[main 

project 

details] 

[role and 

responsibilities on the 

project] 

 

[time in role] 
[describe the experience relevant to this 

position] 

    

    

    

Name of Tenderer 
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Declaration 

 

I, the undersigned [insert either “Contractor’s Representative” or “Key Personnel” as applicable], certify that to the 

best of my knowledge and belief, the information contained in this Form PER-2 correctly describes myself, my 

qualifications and my experience. 

 
I confirm that I am available as certified in the following table and throughout the expected time schedule for this 

position as provided in the Tender: 

 
Commitment Details 

Commitment to duration of contract: [insert period (start and end dates) for which this 

Contractor’s Representative or Key Personnel is available 
to work on this contract] 

Time commitment: [insert period (start and end dates) for which this 

Contractor’s Representative or Key Personnel is available 
to work on this contract] 

 

I understand that any misrepresentation or omission in this Form may: 

 
(a) be taken into consideration during Tender evaluation; 

(b) result in my disqualification from participating in the Tender; 

(c) result in my dismissal from the contract. 

 
 

Name of Contractor’s Representative or Key Personnel: [insert name] 

 
Signature:   

 

Date: (day month year):   
 

Countersignature of authorized representative of the Tenderer: 

 
Signature:   

 

Date: (day month year):   
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5. TENDERERS QUALIFICATION WITHOUT PREQUALIFICATION 

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and Qualification 

Criteria the Tenderer shall provide the information requested in the corresponding Information Sheets included 

hereunder. 

 
5.1 FORM ELI -1.1 

 

Tenderer Information Form 

 

Date:  
 

ITT No. and title:  

 
Tenderer's name 

In case of Joint Venture (JV), name of each member: 

Tenderer's actual or intended country of registration: 
[indicate country of Constitution] 

Tenderer's actual or intended year of incorporation: 

Tenderer's legal address [in country of registration]: 

Tenderer's authorized representative information 

Name:   

Address:    

Telephone/Fax numbers:   
E-mail address: 

1. Attached are copies of original documents of 

□ Articles of Incorporation (or equivalent documents of constitution or association), and/or 

documents of registration of the legal entity named above, in accordance with ITT 3.6 

□ In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5 

In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents establishing: 

• Legal and financial autonomy 

• Operation under commercial law 

1. Establishing that the Tenderer is not under the supervision of the Procuring Entity 

 
2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership. 
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5.2 FORM ELI -1.2 

 

Tenderer's JV Information Form 

(to be completed for each member of Tenderer's JV) 

 

Date:  
 

ITT No. andtitle:  

 
Tenderer’s JV name: 

JV member’s name: 

JV member’s country of registration: 

JV member’s year of constitution: 

JV member’s legal address in country of constitution: 

JV member’s authorized representative information 

Name:   

Address:   

Telephone/Fax numbers:   
E-mail address: 

 

1. Attached are copies of original documents of 

□ Articles of Incorporation (or equivalent documents of constitution or association), and/or registration 

documents of the legal entity named above, in accordance with ITT 3.6. 

□ In case of a state-owned enterprise or institution, documents establishing legal and financial autonomy, 

operation in accordance with commercial law, and that they are not under the supervision of the Procuring 

Entity, in accordance with ITT 3.5. 

 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership. 



35 

 

 

 

5.3 FORM CON –2 

 

Historical Contract Non-Performance, Pending Litigation and Litigation History 
 

Tenderer’s Name:    

Date:   

JV Member’s Name  

ITT No. and title:   

 

 
Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria 

□ Contract non-performance did not occur since 1st January [insert year] specified in Section III, Evaluation and 

Qualification Criteria, Sub-Factor 2.1. 

 

□ Contract(s) not performed since 1st January [insert year] specified in Section III, Evaluation and Qualification 

Criteria, requirement 2.1 

 

□ Contract(s) withdrawn since 1st January [insert year] specified in Section III, Evaluation and Qualification 

Criteria, requirement 2.1 

Year Non- performed 

portion of 

contract 

Contract Identification Total Contract Amount 

(current value, currency, 

exchange rate and Kenya 
Shilling equivalent) 

[insert 

year] 

[insert amount 

and percentage] 

Contract Identification: [indicate complete contract name/ 

number, and any other identification] 

Name of Procuring Entity: [insert full name] 

Address of Procuring Entity: [insert street/city/country] 

Reason(s) for nonperformance: [indicate main reason(s)] 

[insert amount] 

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria 

□ No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3. 

□ Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3 as 

indicated below. 

 

 
Year of 

dispute 

Amount in dispute 

(currency) 

Contract Identification Total Contract Amount 

(currency), Kenya 

Shilling Equivalent 

(exchange rate) 

  Contract Identification:   

Name of Procuring Entity:    

Address of Procuring Entity:    

Matter in dispute:   

Party who initiated the dispute:   
Status of dispute: 

 

  Contract Identification: 

Name of Procuring Entity: 

Address of Procuring Entity: 

Matter in dispute: 

Party who initiated the dispute: 
Status of dispute: 

 

Litigation History in accordance with Section III, Evaluation and Qualification Criteria 

□ No Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 

2.4. 

□ Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.4 as 
indicated below. 
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Include details relating to potential bid-rigging practices such as previous occasions where tenders were withdrawn, joint 

bids with competitors, subcontracting work to unsuccessful tenderers, etc.  

      

Contract Identification: [indicate complete 

Contract Identification 
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5.4 FORM FIN – 3.1: 
 

Financial Situation and Performance 

 
Tenderer’s Name:    

Date:   

JV Member’s Name  

ITT No. and title:   
 

5.4.1. Financial Data 

 

Type of Financial information 

in  

(currency) 

Historic information for previous  years, 

(amount in currency, currency, exchange rate*, USD equivalent) 

 Year 1 Year 2 Year 3 Year 4 Year 5 

Statement of Financial Position (Information from Balance Sheet) 

Total Assets (TA)      

Total Liabilities (TL)      

Total Equity/Net Worth (NW)      

Current Assets (CA)      

Current Liabilities (CL)      

Working Capital (WC)      

Information from Income Statement 

Total Revenue (TR)      

Profits Before Taxes (PBT)      

Cash Flow Information 

Cash Flow from Operating Activities      

*Refer to ITT 15 for the exchange rate 



 

 

 

5.4.2 Sources of Finance 

 

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future contract 

commitments. 
 

No. 
Source of finance Amount (Kenya Shilling 

equivalent) 

1 
  

2 
  

3 
  

 
5.4.3 Financial documents 

 

The Tenderer and its parties shall provide copies of financial statements for  years pursuant Section III, Evaluation 

and Qualifications Criteria, Sub-factor 3.1. The financial statements shall: 

(a) reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity (such 

as parent company or group member). 
(b) be independently audited or certified in accordance with local legislation. 

(c) be complete, including all notes to the financial statements. 

(d) correspond to accounting periods already completed and audited. 
□ Attached are copies of financial statements1 for the  years required above; and complying with the 

requirements 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

1 If the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the reason for this 
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5.5 FORM FIN – 3.2: 
 

Average Annual Construction Turnover 

 
Tenderer’s Name:    

Date:   

JV Member’s Name  

ITT No. and title:   

 
 Annual turnover data (construction only) 

Year Amount 

Currency 

Exchange rate Kenya Shilling equivalent 

[indicate year] [insert amount and indicate 
currency] 

  

    

    

    

    

Average 

Annual 

Construction 
Turnover * 

   

 
* See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2. 
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5.6 FORM FIN – 3.3: 
 

Financial Resources 

 
Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other 

financial means, net of current commitments, available to meet the total construction cash flow demands of the subject 

contract or contracts as specified in Section III, Evaluation and Qualification Criteria  
 

 

No. 
Source of financing Amount (Kenya Shilling 

equivalent) 

1 
  

2 
  

3 
  

   

 
5.7 FORM FIN – 3.4: 

 

Current Contract Commitments / Works in Progress 

 
Tenderers and each member to a JV should provide information on their current commitments on all contracts that have 

been awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching completion, 

but for which an unqualified, full completion certificate has yet to be issued.  

 
Current Contract Commitments 

No. Name of 

Contract 

Procuring 

Entity’s 

Contact Address, Tel, 

Value of 

Outstanding 

Work 

[Current Kenya 

Shilling /month 
Equivalent] 

Estimated 

Completion 

Date 

Average Monthly 

Invoicing Over Last 

Six Months 

[Kenya Shilling 

/month)] 

1      

2      

3      

4      

5      
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5.8 FORM EXP - 4 . 1 
 

General Construction Experience 
 

Tenderer’s Name:    

Date:   

JV Member’s Name  

ITT No. and title:   
 

Page  of  pages 

 

Starting 

 
Year 

Ending 

Year 

Contract Identification Role of 

Tenderer 

  Contract name:   

Brief Description of the Works performed by the 

Tenderer:    

Amount of contract:   

Name of Procuring Entity:   
Address: 

 

  Contract name:    

Brief Description of the Works performed by the 

Tenderer:     

Amount of contract:   

Name of Procuring Entity:   
Address: 

 

  Contract name:     

Brief Description of the Works performed by the 

Tenderer:   

Amount of contract:    

Name of Procuring Entity:   
Address: 
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5.9 FORM EXP - 4 .2 (a) 
 

Specific Construction and Contract Management Experience 

 
Tenderer’s Name:    

Date:   

JV Member’s Name  

ITT No. and title:   

 
Similar Contract No. Information 

Contract Identification  

Award date  

Completion date  

Role in Contract Prime 

Contractor  

Member in 

JV 

□  

Management 

Contractor 

□  

Sub- 

contractor 

□  

Total Contract Amount  Kenya Shilling 

If member in a JV or sub-contractor, 

specify participation in total Contract 

amount 

   

Procuring Entity's Name:  

Address: 

Telephone/fax number 
E-mail: 

 

 
 

5.9 FORM EXP - 4 .2 (a) 
Specific Construction and Contract Management Experience 

 
Tenderer’s Name:    

Date:   

JV Member’s Name  

ITT No. and title:   

 
Similar Contract No. Information 

Contract Identification  

Award date  

Completion date  

Role in Contract Prime 

Contractor  

Member in 

JV 
□  

Management 

Contractor 
□  

Sub- 

contractor 
□  

Total Contract Amount  Kenya Shilling 

If member in a JV or sub-contractor, 

specify participation in total Contract 
amount 

   

Procuring Entity's Name:  

Address: 

Telephone/fax number 

E-mail: 
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5.9 FORM EXP - 4.2 (a) (cont.) 
 

Specific Construction and Contract Management Experience (cont.) 

 
Similar Contract No. Information 

Description of the similarity in accordance 
with Sub-Factor 4.2(a) of Section III: 

 

1. Amount  

2. Physical size of required works 

items 
 

3. Complexity  

4. Methods/Technology  

5. Construction rate for key activities  

6. Other Characteristics  



 

 

5.10 FORM EXP - 4 . 2 (b) 
 

Construction Experience in Key Activities 
 

Tenderer's Name:   

Date: 

Tenderer's JV Member Name: 
 

Sub-contractor's Name2 (as per ITT 34):    

ITT No. and title:   
 

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section III, 

Evaluation and Qualification Criteria, Sub-Factor 4.2. 

 

1. Key Activity No One: _ 

 
 Information 

Contract Identification  

Award date  

Completion date  

Role in Contract Prime 

Contractor 

□ 

Member in 

JV 

□ 

Management 

Contractor 

□ 

Sub-contractor 

□ 

Total Contract Amount  Kenya Shilling 

Quantity (Volume, number or rate of 

production, as applicable) performed under 

the contract per year or part of the year 

Total quantity in 

the contract 

(i) 

Percentage 

participation 

(ii) 

Actual 

Quantity 

Performed 
(i) x (ii) 

Year 1    

Year 2    

Year 3    

Year 4    

Procuring Entity’s Name:  

Address: 

Telephone/fax number 

E-mail: 
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 Information 

Description of the key activities in 

accordance with Sub-Factor 4.2(b) of Section 

III: 

 

  

  

  

  

  

 

 
2. Activity No. Two 

3. ………………… 
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OTHER FORMS 
 

6. FORM OF TENDER 
 

INSTRUCTIONS TO TENDERERS 
 

i) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the 

Tenderer's complete name and business address. 
 

ii) All italicized text is to help Tenderer in preparing this form. 
 

iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and the 

SELF DECLARATION OF THE TENDERER attached to this Form of Tender.  

 
iv) The Form of Tender shall include the following Forms duly completed and signed by the Tenderer. 

• Tenderer's Eligibility- Confidential Business Questionnaire 

• Certificate of Independent Tender Determination 

• Self-Declaration of the Tenderer 

 

Date of this Tender submission: [insert date (as day, month and year) of Tender submission] Request 

for Tender No.: [insert identification] Name and description of Tender [Insert as per ITT) Alternative No.: 

[insert identification No if this is a Tender for an alternative] 
 

To: [insert complete name of Procuring Entity] 
 

Dear Sirs, 

 
1.  In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the execution 

of the above named Works, we, the undersigned offer to construct and complete the Works and remedy any 

defects therein for the sum3 of Kenya Shillings [[Amount in figures]  Kenya Shillings 

[amount in words]   
 

The above amount includes foreign currency4 amount (s) of [state figure or a percentage and currency] 

[figures] [words]   
 
 

2. We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after the 

receipt of the Architect notice to commence, and to complete the whole of the Works comprised in the Contract 

within the time stated in the Special Conditions of Contract. 

 

3. We agree to adhere by this tender until [Insert date], and it shall remain binding upon 
us and may be accepted at any time before that date. 

 

4. We understand that you are not bound to accept the lowest or any tender you may receive. 
 

5. We, the under signed, further declare that: 

 

i) No reservations: We have examined and have no reservations to the tender document, including Addenda 

issued in accordance with ITT 28; 
 

ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT 3 

and 4; 
 

iii) Tender - Securing Declaration: We have not been suspended nor declared ineligible by the Procuring Entity 

based on execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring Entity's 
 

3 This sum should be carried forward from the Summary of the Bills of Quantities. 
4 The percentage quoted above should not include provisional sums, and not more than 

two foreign currencies are allowed. 



 

 

 
Country in accordance with ITT 19.8; 

 

iv) Conformity: We offer to execute in conformity with the tendering documents and in accordance with the 

implementation and completion specified in the construction schedule, the following Works: [insert a brief 

description of the Works]; 
 

v) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is: [Insert one 

of the options below as appropriate] 
 

vi Option 1, incase of one lot: Total priceis: [insert the total price of the Tender in words and figures, 

indicating the various amounts and the respective currencies]; or 
 

Option2, in case of multiple lots: 
 

(a) Total price of each lot [insert the total price of each lot in words and figures, indicating the various 

amounts and the respective currencies]; and 
 

(b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures, 

indicating the various amounts and the respective currencies]; 
 

vii) Discounts: The discounts offered and the methodology for their application are: 
 

viii) The discounts offered are: [Specify in detail each discount offered.] 
 

ix) The exact method of calculations to determine the net price after application of discounts is shown below: 

[Specify in detail the method that shall be used to apply the discounts]; 
 

x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if 
applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1 (as amended, if 
applicable), and it shall remain binding upon us and may be accepted at any time before the expiration of 

that period; 
 

xi) Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in accordance 

with the Tendering document; 
 

xii) One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and we are not 

participating in any other Tender(s) as a Joint Venture member or as a sub-contractor, and meet the 

requirements of ITT 3.4, other than alternative Tenders submitted in accordance with ITT 13.3;  

 

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Engineer, manufacturers, or 
service providers for any part of the contract, are not subject to, and not controlled by any entity or 
individual that is subject to, a temporary suspension or a debarment imposed by the Public Procurement 

Regulatory Authority or any other entity of the Government of Kenya, or any international organization. 
 

xiv) State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a 

state- owned enterprise or institution]/[We are a state-owned enterprise or institution but meet the 

requirements of ITT3.8]; 
 

xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees 

with respect to the tender process or execution of the Contract: [insert complete name of each Recipient, 

its full address, the reason for which each commission or gratuity was paid and the amount and currency 

of each such commission or gratuity]. 

 

 
Name of Recipient Address Reason Amount 

    

    

    

 

(If none has been paid or is to be paid, indicate “none.”) 

 
xvi) Binding Contract: We understand that this Tender, together with your written acceptance there of included in 

your Letter of Acceptance, shall constitute a binding contract between us, until a formal contract is 

prepared and executed; 
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xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender, 

the Most Advantageous Tender or any other Tender that you may receive; 

 

xviii) Fraud and Corruption: We here by certify that we have taken steps to ensure that no person acting for us 

or on our behalf engages in any type of Fraud and Corruption; and 
 

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made 

with the intention of accepting the contract if awarded. To this effect we have signed the “Certificate of 

Independent Tender Determination” attached below. 
 

xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset 

Disposal, copy available from (specify website) during the procurement process and the 

execution of any resulting contract. 
 

xxi) We, the Tenderer, have completed fully and signed the following Forms as part of our Tender: 
 

a) Tenderer's Eligibility; Confidential Business Questionnaire - to establish we are not in any conflict 

to interest. 
 

(b) Certificate of Independent Tender Determination - to declare that we completed the tender without 

colluding with other tenderers. 
 

(a) Self-Declaration of the Tenderer - to declare that we will, if awarded a contract, not engage in any 

form of fraud and corruption. 
 

(d) Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement 

and Asset Disposal. 
 

Further, we confirm that we have read and understood the full content and scope of fraud and corruption 
as informed in “Appendix 1 - Fraud and Corruption” attached to the Form of Tender. 

 
 

Name of the Tenderer: *[insert complete name of person signing the Tender] 

 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert complete 

name of person duly authorized to sign the Tender] 
 

Title of the person signing the Tender: [insert complete title of the person signing the Tender] 

 

Signature of the person named above: [insert signature of person whose name and capacity are shown 

above] 
 

Date signed [insert date of signing] day of [insert month], [insert year] 

 

Date signed day of ,  
 

Notes 

* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer. 

**Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with 

the Tender. 
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(a) TENDERER'S ELIGIBILITY-CONFIDENTIAL BUSINESS QUESTIONNAIRE 
 

Instruction to Tenderer 

 

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is a JV. 

Tenderer is further reminded that it is an offence to give false information on this Form. 
 

(a) Tenderer’s details 
 

 ITEM DESCRIPTION 

1 Name of the Procuring Entity  

2 Reference Number of the Tender  

3 Date and Time of Tender Opening  

4 Name of the Tenderer  

5 Full Address and Contact Details of 1.  Country 
 the Tenderer. 2.  City 
  3.  Location 
  4.  Building 
  5.  Floor 
  6.  Postal Address 
  7.  Name and email of contact person. 

6 Current Trade License Registration 
Number and Expiring date 

 

7 Name, country and full address 

(postal and physical addresses, 

email, and telephone number) of 
Registering Body/Agency 

 

8 Description of Nature of Business  

9 Maximum value of business which the 
Tenderer handles. 

 

10 State if Tenders Company is listed in 

stock exchange, give name and full 

address (postal and physical 

addresses, email, and telephone 

number) of 

state which stock exchange 

 

 

 
 

General and Specific Details 
 

(b) Sole Proprietor, provide the following details. 
 

Name in full Age  

Nationality Country of Origin  
Citizenship    

 

(c) Partnership, provide the following details. 
 

 Names of Partners Nationality Citizenship % Shares owned 

1     

2     

3     

 

 
(d) Registered Company, provide the following details. 

 

I) Private or public Company   
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ii) State the nominal and issued capital of the Company  

 

Nominal Kenya Shillings (Equivalent)........................................................... 

Issued Kenya Shillings (Equivalent)............................................................... 
 

iii) Give details of Directors as follows. 
 

 Names of Director Nationality Citizenship % Shares owned 

1     

2     

3     

 
(e) DISCLOSURE OF INTEREST - Interest of the Firm in the Procuring Entity. 

 
i) Are there any person/persons in ................................ (Name of Procuring Entity) who has/have an 

interest or relationship in this firm? Yes/No……………………… 

If yes, provide details as follows. 

 

 Names of Person Designation in the 

Procuring Entity 

Interest or Relationship with 

Tenderer 

1    

2    

3    

 
 

 
(iii) Conflict of interest disclosure 

 Type of Conflict Disclosure 

YES OR NO 

If YES provide details of the relationship with 

Tenderer 

1 Tenderer is directly or indirectly 

controls, is controlled by or is under 

common control with another 
tenderer. 

  

2 Tenderer receives or has received 

any direct or indirect subsidy from 
another tenderer. 

  

3 Tenderer has the same legal 
representative as another tenderer 

  

4 Tender has a relationship with 

another tenderer, directly or through 

common third parties, that puts it in a 

position to influence the tender of 

another tenderer, or influence the 

decisions of the Procuring Entity 

regarding this tendering process. 

  

5 Any of the Tenderer’s affiliates 

participated as a consultant in the 

preparation of the design or technical 

specifications of the works that are 

the subject of the tender. 

  

6 Tenderer would be providing goods, 

works, non-consulting services or 

consulting services during 

implementation of the contract 

specified in this Tender Document. 

  

7 Tenderer has a close business or 

family relationship with a 

professional staff of the Procuring 

Entity who are directly or indirectly 
involved in the preparation of the 
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  Type of Conflict Disclosure 
YES OR NO 

If YES provide details of the relationship with 
Tenderer 

 

 Tender document or specifications 

of the Contract, and/or the Tender 

evaluation process of such contract. 

  

8 Tenderer has a close business or 

family relationship with a 

professional staff of the Procuring 

Entity who would be involved in 

the implementation or supervision 
of the such Contract. 

  

9 Has the conflict stemming from 

such relationship stated in item 7 

and 8 above been resolved in a 

manner acceptable to the Procuring 

Entity throughout the tendering 

process and execution of the 

Contract. 

  

 

 

 

 

Certification 

 

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at the date of 

submission. 
 

Full Name  
 

Titleor Designation  

 
 

 

(Signature) (Date) 
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b) CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 
 

I, the undersigned, in submitting the accompanying Letter of Tender to the  

 [Name of Procuring Entity] for: 

 [Name and number of tender] in 

response to the request for tenders made by:  [Name of Tenderer] do hereby 

make the following statements that I certify to be true and complete in every respect:  
 

Icertify, on behalf of [Name of Tenderer]that: 
 

1. I have read and I understand the contents of this Certificate; 
 

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and complete in every 

respect; 
 

3. Iamthe authorized representative of the Tenderer with authority to sign this Certificate, and to submit the 

Tender on behalf of the Tenderer; 
 

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall include any 

individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who: 
 

a) Has been requested to submit a Tender in response to this request for tenders; 

b) could potentially submit a tender in response to this request for tenders, based on their qualifications, 

abilities or experience; 
 

5. TheTenderer discloses that [check one of the following, as applicable]: 

 

a) The Tenderer has arrived at the Tender independently from, and without consultation, communication, 

agreement or arrangement with, any competitor; 
 

b) theTenderer has entered into consultations, communications, agreements or arrangements with one or more 
competitors regarding this request for tenders, and the Tenderer discloses, in the attached document(s), 

complete details thereof, including the names of the competitors and the nature of, and reasons for, such 

consultations, communications, agreements or arrangements; 

 

6. Inparticular, without limiting the generality of paragraphs (5)(a) or(5)(b) above, there has been no consultation, 
communication, agreement or arrangement with any competitor regarding: 

 

a) prices; 
b) methods, factors or formulas used to calculate prices; 

c) the intentiono r decision to submit, or not to submit, a tender; or 

d) the submission of a tender which does not meet the specifications of the request for Tenders; except as 

specifically disclosed pursuan tto paragraph (5)(b) above; 
 

7. In addition, there has been no consultation, communication, agreement or arrangement with any competitor 

regarding the quality, quantity, specifications or delivery particulars of the works or services to which this request 

for tenders relates, except as specifically authorized by the procuring authority or as specifically disclosed 
pursuant toparagraph(5)(b) above; 

 

8. Thetermsofthe Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or indirectly, 

to any competitor, prior to the date and time of the official tender opening, or of the awarding of the Contract, 

whichevercomesfirst, unless otherwise required byl aw or as specifically disclosed pursuant to paragraph (5)(b) 

above. 

 
 

Name  

Title  

Date   
 

[Name, title and signature of authorized agent of Tenderer and Date] 
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(c) SELF- DECLARATION FORMS 
 

 
FORM SD1 

 
 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE 

MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015. 

 

 

I, ……………………………………., of Post Office Box …….………………………. being a resident 

of………………………………….. in the Republic of ............................................... do hereby make a statement as 

follows: - 

 

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Direct or of 

… ............................................................. (insert name of the Company) who is a Bidder in respect of Tender No. 

………………….. for ……………………. (insert tender title/description) for .................................... (insert name 

of the Procuring entity) and duly authorized and competent to make this statement. 

 
 

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in 
procurement proceeding under Part IV of the Act. 

 
 

3. THAT what is deponed to here in above is true to the best of my knowledge, information and belief. 

 
 

…………………………………. ………………………………. ……………………… 

(Title) 

 
 

Bidder Official Stamp 

(Signature) (Date) 
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FORM SD2 

 
SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR 

FRAUDULENT PRACTICE. 

 

 

I, ……………………………………of P.O. Box ......................................................... being a resident of 

………………………………….. in the Republic of ............................ do hereby make a statement as follows: - 

 
 

1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of …….................................. 

(insert name of the Company) who is a Bidder in respect of Tender No ................................... for 

………………… (insert tender title/description) for ......................... (insert name of the Procuring entity) and 

duly authorized and competent to make this statement. 

 
 

2. THAT theafore said Bidder, its servants and/oragents/subcontractorswillnotengageinanycorruptorfraudulent 
practice and has not been requested to pay any inducement to any member of the Board, Management, Staff 

and/or employees and/or agents of ……………………. (insert name of the Procuring entity) which is the 
procuring entity. 

 
 

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement to any 

member of the Board, Management, Staff and/or employees and/or agents of ................................ (name of the 

procuring entity). 
 

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other bidders 

participating in the subject tender 
 

5. THAT what is deponed to here in above is true to the best of my knowledge information and belief. 
 

………………………………………… ……………………………… ……..........……… 

(Title)  (Signature)  (Date) 

 
 

Bidder's Official Stamp 
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 

 
I …………………………………. (person) on behalf of (Name of the Business/ Company/Firm) .............................. 

… ............................................................................. declare that I have read and fully understood the contents of the 

Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons participating in 

Public Procurementand Asset Disposal and my responsibilities under the Code. 

 
I do here by commit to abide by the provisions of the Code of Ethics for persons participating in Public Procurement 

and Asset Disposal. 

 

Name of Authorized signatory............................................................................................................................... 
 

Sign……………................................................................................................................................................... 

Position................................................................................................................................................................. 
 

Office address................................................................... Telephone................................................................... 

E-mail………………………………………………........................................................................................... 

Name of the Firm/Company……………………………..................................................................................... 
 

Date………………………………………………………................................................................................... 
 

(Company Seal/ Rubber Stamp where applicable) 

 
Witness 

Name………………………………………………………................................................................................ 

Sign…………………………………………………………................................................................................ 

 
Date………………………………………………………………........................................................................ 
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(d) APPENDIX 1 - FRAUD AND CORRUPTION 
 

(Appendix 1 shall not be modified) 

 

1. Purpose 

 

1.1 The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and 
procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other 
Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall apply with respect to 
Public Procurement Processes and Contracts that are governed by the laws of Kenya.  

 

2. Requirements 

 

2.1 The Government of Kenya requires that all parties including Procuring Entities, Tenderers, 
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, Service 
providers or Suppliers; any Agents (whether declared or not); and any of their Personnel, involved and engaged in 

procurement under Kenya's Laws and Regulation, observe the highest standard of ethics during the 
procurement process, selection and contract execution of all contracts, and refrain from Fraud and Corruption 
and fully comply with Kenya's laws and Regulations as per paragraphs 1.1 above.  

 

2.2 Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to be 
followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or Fraudulent 
practices, and Conflicts of Interest in procurement including consequences for offences committed. A few of 

the provisions noted below highlight Kenya's policy of no tolerance for such practices and behavior: 

 
1) A person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, collusive 

or fraudulent practice; or conflicts of interest in any procurement or as set disposal proceeding;  

 
2) A person referred to under subsection (1) who contravenes the provisions of that sub-section commits an 

offence; 
 

3) Without limiting the generality of the subsection (1) and (2), the person shall be: - 

 

a) disqualified from entering into a contract for a procurement or asset disposal proceeding; or 

b) if a contract has already been entered into with the person, the contract shall be voidable; 
 

4) The voiding of a contract by the procuring entity under subsection (7) does not limit any legal remedy the 

procuring entity may have; 

 
5) An employee or agent of the procuring entity or a member of the Board or committee of the procuring 

entity whohas a conflict of interest with respect to a procurement: - 

 
a) Shall not take part in the procurement proceedings; 

b) shall not, after a procurement contract has been entered in to, take part in any decision relating to 

the procurement or contract; and 

c) shall not be a subcontract or for the tender to whom was awarded contract, or a member of the group 

of tenderers to whom the contract was awarded, but the subcontractor appointed shall meet all the 

requirements of this Act. 
 

6) An employee, agent or member described in subsection (1) who refrains from doing anything prohibited 
under that subsection, but for that subsection, would have been within his or her duties shall disclose the 
conflictofinteresttotheprocuringentity; 

 
7) If a person contravenes subsection (1) with respect to a conflict of interest described in subsection (5)(a) 

and the contract is awarded to the person or his relative or to another person in whom one of them had a 
direct or indirect pecuniary interest, the contract shall be terminated and all costs incurred by the public 
entity shall be made good by the awarding officer. Etc. 

 

3. In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity: 
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a) Defines broadly, for the purposes of the above provisions, the terms setf orth below as follows: 
 

i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything 

of value to influence improperly the actions of another party; 

ii) “fraudulent practice” is any act or omission, including is representation, that knowingly or 

recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid 

an obligation; 
iii) “collusive practice”is an arrangement between two or more parties designed to achieve an improper 

purpose, including to influence improperly the actions of another party; “coercive practice” is 
impairing or harming, or threatening to impair or harm, directly or indirectly, any party or the 
property of the party to influence improperly the actions of a party; 

iv) “obstructive practice” is: 
 

• Deliberately destroying, falsifying, altering, or concealing of evidence material to the 

investigation or making false statements to investigators in order to materially impede 
investigation by Public Procurement Regulatory Authority (PPRA) or any other appropriate 
authority appointed by Government of Kenya into allegations of a corrupt, fraudulent, coercive, 

or collusive practice; and/or threatening, harassing, or intimidating any party to prevent it from 
disclosing its knowledge of matters relevant to the investigation or from pursuing the 
investigation; or 

 

• acts intended to materially impede the exercise of the PPRA's or the appointed authority's 

inspection and audit rights provided for under paragraph 2.3 e. below. 

 

b) Defines more specifically, in accordance with the above procurement Act provisions set forth for 

fraudulent and collusive practices as follows: 
 

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or disposal 

processorthe exercise of a contract to the detriment of the procuring entity or the tenderer or the contractor, 

and includes collusive practices amongst tenderers prior to or after tender submission designed to establish 

tender prices at artificial non-competitive levels and to deprive the procuring entity of the benefits of free and 

open competition. 
 

c) Rejects a proposal for award
1 
of a contract if PPRA determines that the firm or individual recommended 

for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers, 

suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive, 

coercive, or obstructive practices in competing for the contract in question;  
 

d) Pursuant to the Kenya's above stated Acts and Regulations, may recommend to appropriate authority(ies) 

for sanctioning and debarment of a firm or individual, as applicable under the Acts and Regulations;  
 

e) Requires that a clause be included in Tender documents and Request for Proposal documents requiring(i) 
Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their Sub-contractors, Sub- 

consultants, Service providers, Suppliers, Agents personnel, permit the PPRA or any other appropriate 

authority appointed by Government of Kenya to inspect
2 
all accounts, records and other documents relating to 

the procurement process, selection and/or contract execution, and to have them audited by auditors 
appointed by the PPRA or any other appropriate authority appointed by Government of Kenya; and  

 

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their 

Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document 

declaring that they and all parties involved in the procurement process and contract execution have not 

engaged/will not engage in any corrupt or fraudulent practices.  

 
 

1
For the avoidance of doubt, a party's in eligibility to be awarded a contract shall includee, without limitation, (i) applying for pre-qualification, expressing interest 

in a consultancy, and tendering, either directly or as a nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service 

provider, in respect of such contract, and (ii) entering into an addendum or amendment introducing a material modification to  any existing contract. 
2 
Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the Investigating Authority or 

persons appointed by the Procuring Entity to address specific matters related to investigations/audits, suc has evaluating the veracity of an allegation of possible 
Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not limited to: accessing and examining a firm's or individual's 
financial records and information, and making copies thereof as relevant; accessing and examining any other documents, data and information (whether in hard 
copyor electronic format) deemed relevant for th einvestigation/audit, and making copies there of as relevant; interviewing staff and other relevant individuals; 
performing physical inspections and site visits; and obtaining third party verification of information. 
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FORM OF TENDER SECURITY-[Option 1–Demand Bank Guarantee] 

 
Beneficiary:  

Request forTenders No: 

 

Date:  

TENDER GUARANTEE No.:  

Guarantor:   

 

1. We have been informed that  (here inafter called "the Applicant") has submitted or 

will submit to the Beneficiary its Tender (here inafter called" the Tender") for the execution of   

under Request for Tenders No. (“the ITT”). 

 

2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported by a 
Tender guarantee. 

 

3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum 

or sums not exceeding in total an amount of ( ) upon receipt by us of the Beneficiary's 
complying demand, supported by the Beneficiary's statement, whether in the demand itself or a separate signed 

document accompanying or identifying the demand, stating that either the Applicant:  

 

(a) has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of Tender (“the 

Tender Validity Period”), or any extension thereto provided by the Applicant; or 

 

b) having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period or any 

extension there to provided by the Applicant, (i) has failed to execute the contract agreement, or (ii) has failed 

to furnish the Performance. 

 

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the 

contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not the 

successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the Applicant 

of the results of the Tendering process; or (ii) thirty days after the end of the Tender Validity Period. 

 

5. Consequently, any demand for payment under this guarantee must be received by us at the office indicated above 

onor before that date. 

 

 

 
 

[signature(s)] 

 

 

 

 
Note: All italicized text is for use in preparing this form and shall be deleted from the final product. 
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FORMAT OF TENDER SECURITY [Option 2–Insurance Guarantee] 

TENDER GUARANTEE No.:   

1. Whereas ………… [Name of the tenderer] (hereinafter called “the tenderer”) has submitted its tender dated 

……… [Date of submission of tender] for the ....................... [Name and/or description of the tender] (hereinafter 

called “the Tender”) for the execution of under Request for Tenders No. (“the ITT”). 
 

2. KNOW ALL PEOPLE by these presents that WE ………………… of .................. [Name of Insurance Company] 

having our registered office at …………… (hereinafter called “the Guarantor”), are bound unto …………….. 

[Name of Procuring Entity] (hereinafter called “the  Procuring Entity”) in the sum of ………………… (Currency 

and guarantee amount) for which payment well and truly to be made to the said Procuring Entity, the Guarantor 

binds itself, its successors and assigns, jointly and severally, firmly by these presents.  

 
Sealed with the Common Seal of the said Guarantor this   day of  20   . 

 

 
3. NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Applicant: 

 
a) has withdrawn its Tender during the period of Tender validity set forth in the Principal's Letter of Tender 

(“the Tender Validity Period”), or any extension thereto provided by the Principal; or 

 

b) having been notified of the acceptance of its Tender by the Procuring Entity during the Tender 

Validity Period or any extension thereto provided by the Principal; (i) failed to execute the Contract 

agreement; or (ii) has failed to furnish the Performance Security, in accordance with the Instructions 

to tenderers (“ITT”) of the Procuring Entity's Tendering document. 

 
then the guarantee undertakes to immediately pay to the Procuring Entity up to the above amount upon 

receipt of the Procuring Entity's first written demand, without the Procuring Entity having to substantiate 

its demand, provided that in its demand the Procuring Entity shall state that the demand arises from the 

occurrence of any of the above events, specifying which event(s) has occurred. 

 

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of 

the contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant 

is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification 

to the Applicant of the results of the Tendering process; or (ii)twenty-eight days after the end of the 

Tender Validity Period. 

 
5. Consequently, any demand for payment under this guarantee must be received by us at the office indicated above 

on or before that date. 

 

 
 

[Date ] [Signature of the Guarantor] 

[Witness]  [Seal] 

 

 

 
Note: All italicized text is for use in preparing this form and shall be deleted from the final product. 
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FORM OF TENDER - SECURING DECLARATION 

 
[The Bidder shall complete this Form in accordance with the instructions indicated] 

Date ..................................................... [insert date (as day, month and year) of Tender Submission] 

Tender No ...................................................... [insert number of tendering process] 

To: ..................................................... [insert complete name of Purchaser] I/We, the undersigned, declare that: 
 

1. I/We understand that, according to your conditions, bids must be supported by a Tender-Securing Declaration. 

 

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract with the 
Purchaser for the period of time of [insert number of months or years] starting on [insert date], if we are in breach 

of ourobligation(s) under the bid conditions, because we–(a) have withdrawn our tender during the period of 

tender validity specified by us in the Tendering Data Sheet; or (b) having been notified of the acceptance of our 

Bid by the Purchaser during the period of bid validity, (i) fail or refuse to execute the Contract, if required, or 
(ii) fail or refuse to furnish the Performance Security, in accordance with the instructions to tenders. 

 

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer(s), upon 
the earlier of: 
a) Our receipt of a copy of your notification of the name of the successful Tenderer; or 
b) thirty days after the expiration of our Tender. 

 

4. I/We understand that if Iam /we are/ in a Joint Venture, the Tender Securing Declaration must be in the name of 

the Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the time of bidding, 

the Tender Securing Declaration shall be in the names of all future partners as named in the letter of intent. 

 

Signed ....................................................................................................... Capacity/title (director or partner or 
 

sole proprietor, etc.) ……….…………........……. 
 

Name......................................................................................................................... Duly authorized to sign the 

 

bid for and on behalf of: [insert complete name of Tenderer] 

 
 

Dated on …………………. day of ……………., .......... [Insert date of signing] Seal orstamp 
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Appendix toTender 
 

Schedule of Currency requirements 
 

Summary of currencies of theTender for [insert name of Section of the Works] 

 

 

Name of currency Amounts payable 

Local currency:    

Foreign currency #1:    

Foreign currency #2:    

Foreign currency #3:    

Provisional sums expressed in local currency [To be entered by the Procuring Entity] 



 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 
 

 

 
 

 

 

PART II - WORKS REQUIREMENTS 
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SECTION V - BILLS OF QUANTITIES 
 

A. Notes and Sample Items for Preparing a Bill of Quantities 

 

1. These Notes for Preparing a Bill of Quantities are intended only as information for the Procuring Entity or the 
person drafting the Tender Documents. Priced Bills of Quantities shall be part and parcel of the Contract 

Documents. 

 

2. The objectives and purpose of the Bills of Quantities are to provide sufficient information on the specifications, 

descriptions and quantities of Works to be performed to enable tenders to be prepared efficiently and accurately 

and when a contract has been entered into, to provide a priced Bill of Quantities for use in the periodic valuation 

of Works executed. Inorder to attain these objectives, Works should be itemized in the Bill of Quantities 

insufficient detail to distinguish between the different classes of Works, or between Works of the same nature 

carried outin different locations or in other circumstances which may give rise to different considerations of 
cost. Consistent with these requirements, the layout and content of the Bill of Quantities should be as simple 

and clear as possible. 
 

3. The Bills of Quantities should be divided generally into thef ollowing sections: 
 

a) Preambles 

b) Preliminary items 

c) Work Items 

c) Daywork Schedule; and 
d) Provisionalitems 

e) Summary. 

 

4. NOTES TO PREPARING PREAMBLES 

 

4.1 The Preambles should include only those items that constitute the cost of the works but would not be priced 

separately as they are expected to be included in the unit prices. Care should be taken to ensure that these items 
are not are petition of the conditions of contract. The Preambles should indicate the inclusiveness of the unit 
prices and should state the methods of measurement that have been adopted in the preparation of the Bill of 
Quantities, that are to be used for the measurement of any part of the Works. The units of measurement and 

abbreviations should be defined and any mandatory national units defined and described. The methods of and 
procedure for re- measurement should be described in the Preambles. 

 

4.2 Units of Measurement - The following units of measurement and abbreviations shall be used, unless other 

national units are mandatory in Kenya. 
 

Unit Abbreviation Unit Abbreviation 

cubic meter m3 or cu m millimetre mm 

hectare ha month mon 

hour h number nr 

kilogram kg square meter m2 or sq m 

lump sum ls square millimeter mm2 or sq mm 

meter m week wk 

metric ton t   

 
4.3 The Bills of Quantities shall be read in conjunction with the Instructions to Tenders, General and Special 

Conditions of Contract, Technical Specifications, and Drawings.  
 

4.4. The quantities given in the Bills of Quantities are estimated and partly provisional and are given to provide a 
common basis for tendering. The basis of payment will be the actual quantities of work ordered and carried 
out, as measured by the Contractor and verified by the Architect and valued at the rates and prices tender in 
the priced 
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Bills of Quantities, where applicable, and otherwise at such rates and prices as the Architect may fix within 

the terms of the Contract. 

 

4.5. The rates and prices tender in the priced Bills of Quantities shall, except in so far as it is otherwise provided 
under the Contract, include all Constructional Plant, labour, supervision, materials, erection, maintenance, 
insurance, profit, taxes, and duties, together with all general risks, liabilities, and obligations set out or implied 

in the Contract. 

 
4.6. Arateorprice shall be entered against each item in the priced Bill of Quantities, whether quantities are stated or 

not. The cost of Items against which the Contractor has failed to enter a rate or price shall be deemed to be 
covered by other rates and prices entered in the Bill of Quantities.  

 

4.7. The whole cost of complying with the provisions of the Contract shall be included in the Items provided in the 

priced Bills of Quantities, and where no Items are provided, the cost shall be deemed to be distributed among 

the ratesand prices entered for the related Items of Work. 
 

4.8. General directions and descriptions of work and materials are not necessarily repeated nor summarized in the 
Bills of Quantities. References to the relevant sections of the Contract documents shall be made before entering 
prices agains teach item in the priced Bills of Quantities.  

 
4.9 Provisional Sums and contingency sums included and so designated in the Bills of Quantities shall be expended 

in whole or in part at the direction and discretion of the Architect in accordance with Sub-Clause13.5 and 
Clause 13.6 of the General Conditions of contract. 

4.10 In preparing the Bills of Quantities, notes should be removed as they are intended to guide the person preparing 
the Tender Documents. The Contractor must allow in his rates for any costs associated with and complying 
with the requirements in the Preambles. 

 
4.11 Should a tenderer/contractor not price any item in any section of the Bills of Quantities including Preliminary 

items, it will be assumed that he/she has spread its cost in other areas that he/she will have priced. Therefore, 
the itemor items will be executed without any additional costs or without being treated like variations.  

 
 

5. NOTES ON PREPARING BILLS OF QUANTITIES 
 

5.1 The Preliminary Items should be limited to tangible items that should be priced by the tenderer, are identifiable 
and can be priced separately and included in the interim valuations precisely. Such items may include such 

items as site office, notice boards, and other temporary works, otherwise items such as security for the Works 
which are primarily part of the Contractor's obligations should be included in the Contractor's rates.  

 
5.2 The work items in the Bills of Quantities should be grouped into sections to distinguish between those parts of 

the Works which by nature, location, access, timing, or any other special characteristics may give rise to 

different methods of construction, or phasing of the Works, or considerations of cost. Such groups could be 
ground excavations, structures, external works, services, etc. General items common to all parts of the Works 
may be grouped as a separate section in the Bill of Quantities.  

 

5.3 Quantities should be computed net from the Drawings, unless directed otherwise in the Contract, and no 

allowance should be made for bulking, shrinkage or waste. Quantitiesshouldberoundedupwhereappropriate. 

5.4 Where the measured items a redeemed not to be exact because of the likelihood that the scope can change 
during the execution of the works, such items could be subject to re-measurement, the word “provisional” 

should be used to identify such cases. Where whole sections of the work items fall in this class, for example 
foundations, they should be labelled “Provisional Quantities” or “Provisional Items” so that the 

Tenderer/Contractor is advised up front that such items are subject to re-measurement to done before such 
work is cover-up. 

5.5 All items that have not been measured and therefore not subject tot enders pricing should be listed in the Bills 
of Quantities as Provisional Sums for particular item or class of Work, which may be subject to a nominated 

subcontract or separate measurements at a later date during the execution of the works. For example, if it is 
deemed not possible to measure electrical works before going to tender because detail designs are not ready, a 
provisional sum can be allowed in the Bills of Quantities for “Installation of Electrical Works” to be executed 

later when actual design details are completed. To the extent not covered above, there should be in the Bills of 
Quantities a general provision for physical and financial contingencies made as a “Provisional Sum for  
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Contingencies” and “Provisional Sum for Fluctuations”. The inclusion of such provisional sums often 

facilitates budgetary approval by avoiding the need to request periodic supplementary approvals as the future 

need arises. 

 
5.6 Provisional sums to cover specialized works normally carried out by Nominated Sub Contractors should be 

avoided and instead Bills of Quantities of the specialized Works should be included as a section of the main 
Bills of Quantities to be priced by the Main Contractor. The Main Contractor should be required to indicate 
the name(s) of the specialized firms he proposes to engage to carry out the specialized Works as his approved 
domestic sub-contractors. Only provisional sums to cover specialized Works by statutory authorities should be 
included in the Bills of Quantities. 

 
5.7 A Daywork Schedule should be included if the probability of unforeseen work, outside the items included in 

the Bill of Quantities, is relatively high. To facilitate checking by the Procuring Entity of the realism of rates 
quoted by the tenderers, the Daywork Schedule should normally comprise:  

 

i) A list of the various classes of labor, and materials for which basic. 
 

ii) Daywork rates and prices for various categories of labor are to be inserted by the tenderer, together with 

a statement of the conditions under which the Contractor will be paid for Work executed on a Daywork 

basis. 
 

iii) A percent a get o be entered by the tenderer agains teach basic Day work item. 

 

iv) Subtotal amount for labor, materials and plant representing the Contractor's profit, overheads, 

supervision and other charges. 
 

5.8 The Summary should contain a tabulation of the separate parts of the Bills of Quantities carried forward, with 

provisional sums for Daywork, Provisional sums and Contingencies, and provision for Total Costing. The last 

line should allow for tenderer to indicate any discounts before arriving at a total cost carried forward to the 

Form of Tender. 
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BILLS OF QUANTITIES 
 

(a) Preambles 
 

1. The method of measurement of completed work for payment shall be in accordance with [insert the name of a 

standard reference guide, or full details of the methods to be used]. 
 

2. The Site is situated in (provide full description where the site is situated, coordinates from the nearest known 

landmark like a town and its size) It is approximately Kilometers from 

Nairobi. Access to the site shall be through   , 
 

Which is an existing public road. Any damage caused to the surfaces of this road shall be made good at the 

Contractor's expense. The Contractor shall visit the site and acquaint itself with its nature and position, the 

nature of the ground, substrata and other local conditions, positions of existing power, water and other services, 

access roads or any other limitations that might affect his cost or progress. No claim for extras shall be 
considered on account of lack of knowledge in this respect. 

 

3. The Contractor shall obtain the Architect's approval on the siting of all temporary buildings, spoil heaps, 

temporary access path, and storage of materials. The Contractor shall also obtain the Architect approval and 

direction regarding the use of any materials found on the Site.  
 

4. The drawings used in the preparation of these Bills of Quantities can be inspected at the offices of the Procuring 

Entityor Procuring Entity's Representative during normal working hours. Two sets of the Working Drawings 
shall be provided to the contractor but additional copies shall be provided at a cost to be determined by the 
Engineer. 

 

5. The Contractor shall allow for the payment of all bank charges in connection with the procurement of Bank 

Guarantees and stamp charges in connection with this contract Agreement.  
 

6. The Contractor shall carry out the various sections of the Works in such an order as the Architect May direct. 
The Procuring Entity reserves the right to occupy the Works by sections on completion provided that such 
occupation is considered to be both practical and reasonable and will not interfere with the Works. The 

Contractor shall allow any costs associated with such occupation.  

7. The main Contractor will be fully responsible for paying his Sub-Contractor but the Procuring Entity reserves 
the right in very exceptional circumstances to make such payments direct in the interests of the project where 

the completion thereof might be jeopardized by any dispute or vicariousness between the Contractor and the 
Sub- Contractor involve. 

8. The Contractor shall complete and deliver the Works in the period inserted in the Form of Tender as his time for 
completion of the Works from the date for Possession, to be agreed with the Engineer. The Contract Period is 
presumed to have been calculated making due allowance for seasonal inclement weather conditions. Noclaimfor 

extension of time due to the normal in clement weather for this area shall be entertained. 
 

9. The Contractor shall, upon receiving instructions to proceed with the Works, draw up a Programme and Progress 
Chart setting out the order in which the Works are to be carried out, with the appropriate dates there of. This 

Chart shall be agreed with the Architect and no deviation from the order set out in it will be permitted without 
the written consent of the Engineer. The Contractor will be responsible for arranging the above programme with 
all his sub-Contractors and Specialties. The Contractor shall allow in his rates for carrying out this exercise, and 
for updating it as required. 

 
10. The Contractor shall submit to the Architect on the first day of each week or such longer period as the Architect 

from time to time direct, a Progress Report and any information for the proceeding period, showing the progress 
during the period and the up-to-date cumulative progresson all important items of each section or portion of the 
Works. 

 

11. The Contractor shall arrange for photographs of the Site to be taken by a professional photographer approved 
by the Engineer.The Photographs shall provide a record of the Site and adjacent are as prior to the 
commencement of the Works and shall cover such portion of the works in progress and completion as the 

Architect shall direct. All prints shall be full plate size, unmounted, and marked on the reverse side with the date 
of exposure, identification reference and brief description. The copyright of all photographs shall be vested in 
the Procuring Entity. The negatives and four prints from each negative shall be delivered to the Architect within 
two weeks of exposure. 
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12. Figured dimensions are to be followed in preference to dimensions scaled from the Drawings, but whenever 

possible dimensions are to be taken on the Site or from the buildings. Before any work is commenced by Sub- 

Contractors or Specialist Firms, dimensions must be checked on the site comparable dimensions shown on the 

drawings. The Contractor shall be responsible for the accuracy of such dimensions.  
 

13. Prior to commencement of any work the Contractor is to ascertain from the relevant Authorities the exact 
position, depth and level of all existing electric cables, waterpipes or other services in the are aand he shall make 

whatever provisions may be required by the Authorities concerned for the support and protection of such 
services. Any damage or disturbance caused to any services shall be reported immediately to the Architect and 
the relevant Authority and shall be made good to their satisfaction at the Contractor's expense. Where 

appropriate the Contractor shall open up the ground in advance of the main work by hand digging if necessary, 
to locate precisely the position and details of the services which are likely to affect his operations. 

 

14. The Contractor shall include in his prices for the transport of materials, workmen, etc./, to and from the site of 

the proposed works, at such hours and by such route as are permitted by the Authorities.  
 

15. The Contractor will be required to make good, at his own expense and damage he may cause to the present road 

surface and pavements within or beyond the boundary of the Site, during the period of the works. All existing 

paths, storm water channels, etc., that may be destroyed or damaged during the progress of the Works shall be 

reinstated by the Contractor to the satisfaction of the Engineer.  
 

16. The Contractor is to allow for complying with all instructions and regulations of the Police Authorities. 
 

17. All water shall be fresh, clean and pure, free from earthly, vegetable or organic matter, acid or alkaline substance in 

solution. The Contractor shall provide at his own risk and cost all water for use in connection with the Works, 
(including works of sub–contractors). If need be, he shall make arrangements with the Local Water Authority 
for the installation of a separate meter for all water used by him throughout the Contract and pay all cost and 

fees in connection therewith. He shall also provide temporary storage tanks and tubing, etc., as may be necessary, 
and clear away at completion. 

 

18. The Contractor shall provide all artificial lighting and power for his own use on the Works, (including Sub – 

Contractor's) including all temporary connections, wiring, fittings, etc., and clearing away on completion. The 
Contractor shall pay all fees and obtain all permits in connection there with.  

 

19. The Contractor shall constantly keep on the Works a Literate English-speaking Agent or Representative, 
competent and experienced in the kind of work involved, who shall giveh is whole time to the superintendence 

of the works. (Including works of sub – contractors). Such Agent or Representative shall receive on behalf of 
the Contractordirections and instruction from the Engineer, and such directions and instructions shall be deemed to 
be given to the contractor in accordance with the Conditions of Contract. The Agent shall not be replaced 

without the specific approval of the Engineer. 

 
20. The Contractor shall ensure that the safety of his work people and all authorized visitors to the site are protected 

at all times. In particular, there shall be the proper provision of guard–rails to scaffolding, protection against 
falling materials, tools on site, dust, nail and other sharp objects. The site shall be kept tidy and clear of 

dangerous rubbish. The Architect shall be empowered to suspend work on site should it be considered this 
condition is not being observed and no claim arising from such suspension will be allowed.  

 
21. The are as available to the Contractor for workyards, offices and other facilities shall be directed by the Architect 

and any existing features to remain shall be protected from damage throughout the Contract Period and handed 

back in good condition when they are vacated at the end of the Contract. If additional areas are required, the 
contractorshallsourcethenatowncost. 

 
22. The Contractor shall give the Architect reasonable notice of the intention to set out or take levels for any part of 

the Works so that arrangements may be made for checking the work. The accuracy of setting out and leveling 
shall be within the tolerances specified in the Specifications or on the Drawings. The checking of setting out or 
leveling by the Architect shall not relieve the Contractor of his duties or responsibilities under the Contract.  

 
23. The Contractor must take steps necessary to safe guard and shall beheld fully responsible for any damage caused to 

existingand adjacent property, including buildings that are not a subject of demolition. He shall make good at his 
own cost damage to persons and property caused there on, and he shall indemnify the Procuring Entity against 

any loss or claim that may arise. 



 

 

 

24. The Contractor shall take such steps and exercise such care and diligence as to minimize nuisance arising from 

dust, noise or any other cause to the occupiers of the existing and adjacent property. He must provide such 

temporary and special screens and tarpaulins or gummy bags, hoarding, barriers, warning signs etc. as he 

considers necessary and sufficient for the protection of the existing and adjacent property and or prevention of 

nuisance etc. as directed by Engineer. 
 

25. The Contractors attention is drawn to the standards levy order which was amended on 15
th
October 1998.Legal 

notice No.154 of 1998. The Contractor is required to pay a monthly level of 0.2% of his factory price of 
construction works with effect from January 1999. Tenderer shall allow for this in the build-upo f his rates. 

 

26. The Contractor shall provide temporary sheds, offices meshrooms, sanitary, accommodation and other 

temporary buildings for the use of the contractor and sub-contractors, including lighting furniture equipment 

and attendance. 
 

27. Contractor shall provide/build labor camp sat areas to be agreed with the Engineer. Labor camps shall be 

complete with sanitary accommodation and fencing gates. 
 

28. The Contractor must provide the necessary toilet facilities to the requirement and satisfaction of the Health 

Authorities and maintain the same in a thoroughly clean and sanitary condition and pay all conservancy fees 

during the period of the Works and remove when no longer required. 
 

29. The Contractor shall provide at his own risk and cost all watching and lighting as necessary to safeguard the 

Works, Plant and materials against damage and theft.  
 

30. The Contractor shall provide all necessary hoists, tackle, plant, equipment, vehicles, tools and appliances of 

every description for the due and satisfactory completion of the Works and shall remove the same on completion. 

All such plant, tools and equipment shall comply with all regulations in force throughout the period of the 
Contract and shall be altered or adopted during the Contract period as may be necessary to comply with any 

amendments in or additions to such regulations. 

 

31. Provide, erect and maintain all necessary scaffolding, sufficiently strong and efficient for the due performance 
of the works, including Sub-Contract Works, provide special scaffolding as required by Sub-Contractors, alter 

and adopt all scaffolding as and when required during the Works, and remove on completion. No scaffolding is 
measured here in after and the Contractor must allow in his rates for this.  

 
32. The Contractor shall take all necessary precautions such as temporaryf encing, hoarding fans, planked footways, 

guard–rails gantries screen, etc., for the safe custody of the Works, materials and public protection and adjacent 
properties. 

 
33. Cover up all and protect from damage, including damage from in clement weather, all finished work and unfixed 

materials, including that of Sub-Contractors, etc., to the satisfaction of the Architect until the completion ofthe 

Contract. 

 

34. The Contractor shall, after completion of the works, at his own expense, remove and clear away all surplus 
excavated demolition materials, plant, rubbish and unused materials and shall leave the whole of the Site and 
Works in a clean and tidy state to the satisfaction of the Engineer, sheds, camps, etc. Particular care shall be 
taken toleavecleanallfloors and windows and tore move all paint and cement all rubbis hand dirt as it 

accumulates. The Contractor is to find his own dump and shall pay all charges in connection there with. 

 

35. Concrete test cubes shall be prepared in a set of three, as described including testing fees, labor and materials, 

making molds, transport, handling, etc. Allow in your rates for making at least four cubes on each occasion, 

from different batches; the concrete being taken from the point of deposit. 
 

36. The Contractors hall furnish at the earliest possible opportunity before work commences, and at his own cost, 
any samples of materials and workmanship that may be called for by the Architect for the approval or rejection, 
and any further samples in the case of rejection, until such samples are approved by the Engineer. Such samples, 

when approved, shall be the minimum standard for the work to which they apply. The proceduref or submitting 
samples of materials for testing or approval and the method of marking for identification shall be as laid down 
by the Engineer.The Contractor shall allow in his Tender for such samples and tests, including those in 

connection with his Sub-Contractors work. 

 

37. The Contractors attention is drawn to the Finance Bill of the year 2000/2001 on withholding tax on contractual 

payment section 35(7)(i)(ii) which became effective on 1
st 
July 2000. A 3% withholding tax will be applicable 
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to all in terim payments exceeding Kshs ................................. for work done in respect of building or civil works. 
The contractor shall allow for any costs arising resulting there from in the build-up of rates. 

 

38. Blasting will only be allowed with the express permission of the Architect in writing. All blasting operations 

shall be carried out at the Contractor's sole risk and cost, in accordance with any Government regulations in 

force for the time being, and any special regulations laid down by the Architect governing the use and storage 

of explosives. 

 
39. The National Construction Authority is a state corporation established under the national construction authority 

Act No.14 of 2011. The broad Mandate of the Authority is to over see the construction industry and coordinate 

its development. The National Construction Authority Regulations 2014 with an effective date of 6
th
June 2014, 

regulation 25, - Allow 0.5% of the tender sum/contract sum for construction levy. 

 

40. The Contractor attention is drawn to Finance Bill of 1993 where VAT was introduced in all contracts for 

construction services. The tenderer is also drawn to VATAct Cap 476 clause 19(9). The tenderer must allow for 

VAT 1.19 as instructed else where. 
 

41. The contractor shall allow and pay for all insurance to cover risks and indemnities required Items 17 and 18 of 

the Conditions of contract and also specified in the Special Conditions of Contract.  
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BILL NO. 1 - PRELIMINARY ITEMS 
 

 

ITEM 

No. 

DESCRIPTION AMOUNT 

1. The Contractor shall provide, or erect and maintain an approved lock-up 

office for the sole use of the Architect and his own site staff. The office, 

which will have a total floor area of not less than ------------ square 

metres, will be divided into two separate interconnected offices. Services 

to be provided shall include a telephone, water sanitary and electrical 

supply and drainage. The offices shall be supplied with furniture and 

equipment that shall include: 

4 No. desks with chairs; 1 No. large table with sufficient number of 

chairs; drawing table along the full length of one side with plan drawers 

and drawing stools: 4 No. waste paper baskets: sufficient number of pin 

boards: and any additional furniture and fittings as may reasonably be 

required during the Contract period. The Contractor shall provide the 

Architect and site staff with computer sets or laptops, printers and 

telephones all that are necessary for project use. 

The office furniture and equipment shall all be to the approval of the 

Engineer. The Contractor shall also provide all labor, equipment and 

consumable stores equipment throughout the currency of the contract. 

 

2 [OPTIONAL] Contractor shall provide a house for Engineers site agent, 

which shall be one bedroomed temporary house with a sitting room, toilet, 

bathroom and a kitchen complete with electrical and sanitary installations 

and provide maintenance and paying of bills of water and electricity up to 

and including end of the contract period. 

 

3 Provide a signboard not less than  square meters in size 

of a design type, and with lettering and coloring and in a position 

approved by the Engineer. The signboard shall be for the display of the 

Main Contractor's name and the names of all his Sub-Contractors, with 

the Procuring Entity's name painted thereon. All Consultants names be 

printed in letters not exceeding 50 mm high. No other signboard or 

advertising shall be allowed. The signboard shall be fully maintained 

during the Contract Period and shall be pulled down and removed at the 

end of the contract. 

 

4 Add others (if any)  

5   

6   

 TOTAL CARRIED TO GRAND SUMMARY  



BILL NO. 2: WORK ITEMS 
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(organized appropriately into work sections, such as foundations, walls/structure, finishes, doors and windows, 

mechanical installations. etc. 
 

Bill No 2 - (Name of Section e.g. Foundations). 

 

Item no. Description Unit Quantity Rate Amount 

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

Total for Bill No. 2 (carried forward to Summary, p.  )  
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Bill No. 3: Schedule of Daywork Rates - Labor 
 

Item no. Description Unit Nominal 

quantity 

Rate Amount 

      

      

      

      

      

      

      

      

      

      

      

      

      

 Subtotal  

 Allow  percenta of Subtotal for Contractor’s overhead, 

profit, etc., in accordance with paragraph 3 (b) above. 

  

 Total for Daywork (carried forward to Daywork Summary, p.  )  

 
a. To be entered by the Tenderer. 



Bill No. 4: Schedule of Daywork Rates - Materials 
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Item no. Description Unit Nominal 

quantity 

Rate Extended 

amount 
      

      

      

      

      

      

      

      

      

      

      

      

      

 Subtotal  

 Allow  percent a. of Subtotal for Contractor’s overhead, 
profit, etc., in accordance with paragraph 4 (b) above. 

  

 Total for Daywork: Materials (carried forward to Daywork Summary, p. 

 ) 

 

 
 

a. To be entered by theTenderer. 
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Cover page 

 

Bill No. 5: Schedule of Daywork Rates - Contractor's Equipment 
 

Item no. Description Nominal quantity 

(hours) 

Basic hourly 

rental rate 

Extended 

amount 
     

     

     

     

     

     

     

 Allow percent a of Subtotal for 
 

Contractor’s overhead, profit, etc., in 

accordance with paragraph 5 above. 

   

Total for Daywork: Contractor’s Equipment (carried forward to Daywork Summary, p. )  

 
a. To be entered by theTenderer. 

 
Bill No. 6: Daywork Summary 

 

 Amounta % 

Foreign 

Currency 

1. Total for Daywork: Labor    

2. Total for Daywork: Materials    

3. Total for Daywork: Contractor’s Equipment    

Total for Daywork (Provisional Sum) (carried forward to 

Summary of Bills of Quantities, p.  ) 
   

 
 

Bill No. 7: Provisional Sums 

 
Bill no. Item no. Description Amount 

1    

2    

3    

4    

etc.    

Total for Specified Provisional Sums (carried forward to Grand Summary  

 

GRAND SUMMARY 

 

SUMMARY ITEMS Page Amount 

Bill No. 1: Preliminary Items   

Bill No. 2: Work Items   

Bill No 3: Daywork Summary   

Bill No 4: Provisional Sums   

Subtotal of Bills No 1-4   

Allow for any Discounts i   

TOTAL TENDER PRICE Carried forward to Form of Tender   

 
(i) If a percentage used, it should be indicated on which Bill No. items but on Bill No.4 – Provisional Sums. 
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BILLS OF 

QUANTITIES 
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BILL OF QUANTITIES FOR THE PROPOSED WATER TOWER AT THE KENYA COAST NATIONAL 

POLYTECHNIC-MOMBASA CAMPUS. 

 

 

 
 
 
  

ITEM 
NO. 

DESCRIPTION QTY UNIT RATE AMOUNT 

WATER TOWER . 

 
 
 
 
 
 
 
A 
 
 
 
 
 
 
 
 
 
 
B 
 
 
 
C 
 
D 
 
 
E 
 
 
 F 
  
G 
 
H 

ELEMENT NO.1     

SUBSTRUCTURE (ALL PROVISIONAL) 
NOTE;(I) All work measured under this element is 
up to and including the floor slab but excluding 
the 
finishes thereon 

    

Clear site off all bush scrub undergrowth and small 
trees grub up roots and cart away or burn all arising 

 
25 

 
SM 

  

EXCAVATIONS AND EARTHWORKS 
(i) Keep the whole excavation free from all spring 

and running water by pumping or other such 
means as necessary. 

(ii) M
aintaining and upholding the sides of 
excavations and keeping excavations clean of 
fallen materials rubbish etc 

    

Excavate oversite to remove top vegetables soil 
average 
300mm deep and load wheel and spread on site as 
directed. 

 
100 

 
SM 

  

Excavate in bulk to remove black cotton soil 0.00-
1.0m deep commencing from stripped level. 

16 CM   

Excavate for column base (surface trench) 
commencing from strip level and not exeeding 1.5 - 
3.00m deep. 

 
32 

 
CM 

  

Extra over excavation in any position for excavating 
in rock class 1 

32 CM   

Return, fill in and well consolidate selected 
excavated material around pit. 

10 CM   

Remove all surplus excavated materials from site 10 CM   

Treat the top surface of hardcore and excavated 
plinth with premise 2000 SC to be applied by a 
specialist to the satisfaction of the architect and 
subjected to ten years guarantee. 

 
10 

 
SM 

  

 Total Carried to Collection Page.     

KCNP/01 
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ITEM 
NO. 

DESCRIPTION QTY UNIT RATE AMOUNT 

 
 
 
 
A 
 
 
 
E F G 
H 
 
 
I J K L 
M N 
 
O P 
 
Q R 
S 

ELEMENT NO. 13     

CONCRETE     

Mass concrete (1:4:8) as described in;blinding     

Column bases 8 CM   

Vibrated reinforced concrete class 20/20mm 
(1:2:4) 

    

base 16 CM   

column 24 CM   

beams 50 CM   

Slab 25 CM   

High yield square twisted bards to BS 4461 in;-     

8mm diameter 820 KG   

10mm ditto 620 KG   

12mm ditto 480 KG   

16mm ditto 660 KG   

20mm ditto 680 KG   

25 mm ditto. 660 KG   

FORMWORK     

To sides of strip footing 80 SM   

Ditto sides of edges 40 LM   

FINISHES     

15mm thick cement sand (1:3) plaster on column 
beams 
and the slab 

440 SM   

12 mm thick sulphate resisting cement sand (mix 
1:3) to base slab 

 
440 

 
SM 

  

Allow for fabrication of a 600 x 1000 mm steel 
fabricated ladder as detailed by the engineer on 
site. 

1 item   

 Total Carried to Collection Page.     

KCNP/02 
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BILL OF QUANTITIES FOR THE PROPOSED WATER TOWER AT THE KENYA COAST NATIONAL 

POLYTECHNIC-MOMBASA CAMPUS. 

 

 

 

ITEM 
NO. 

DESCRIPTION QTY UNIT RATE AMOUNT 

  
COLLECTION WATER TOWER 

    

Brought forward from page KCNP/01  

 
Brought forward from page KCNP/02 

 

 COLLECTION CARRIED TO SUMMARY PAGE.     

KCNP/03 
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 
 
 
A 
 
 
B 
C  
D 
 E 
 
 
 
 
 
 
 
 
 
A  
B  
C 
 D 
 
 
 E 
F 
 
G  
H 
 
I 
 J  
 
K 
 
L 
 
 M 
N 
O 

ELEMENT NO 02 WATER RETICULATION BOOSTER 
PUMP 
Pkm 80/1.0 H.P . 70m max. head; 60 litres/min 
''Pedropollo'' Booster pump. 
Accessories for Pedropollo Booster Pump 
Hydrofresh 24 SF spherical tank 10,000 litres with 
pressure gauge 
Easy press electronic flow control system. Italy 
''Pedropollo'' float switch 
Allow for pipework and accessories 
PLUMBING 
COLD WATER PPR SERVICE PIPES. 
All pressure pipes is 6.0m length manufactured to 
KS06-149 Part 1&2 
All pipes 20-50mm diameter shall have solvent 
welded socket joints. 
Class ''B'' has 5 bars; ''C'' 10bars; ''D'' 12bars; & E 
16bars pressure rating at 20 degrees celcious. 
Class ''E ''PRESSURE PIPES 
20mm diameter pipe 
 25mm ditto 
32mm ditto  
40mm ditto 
SYSTEM 700 PPR PIPE FITTING AS ''SUPREME'' 
Equal Tees 
25mm c.w Equal Tee (All Angles  
32mm ditto 
Elbows(upvc Long Radius Bends) 
25mm C.W Elbows  
32mm ditto 
Couplers(Double socket adopters) 
25mm c.w couplers  
32mm ditto 
Single Stage reducing bush 

20 x 12mm c.w 
 25 x 20mm ditto  
32 x 25mm ditto 
Double Stage Reducing Bush 
25 x 12 mm c.w 
32 x 20 mm ditto  
40 x 25mm ditto 
 
 

 
 
 
1 
 
 
3 
1 
1 
1 
 
 
 
 
 
 
 
 
 
180 
120 
96 
120 
 
 
 
24 
80 
 
115 
164 
 
48 
48 
 
12 
14 
48 
 
48 
48 
48 

 
 
 
NO 
 
 
NO 
NO 
 NO 
ITEM 
 
 
 
 
 
 
 
 
 
LM  
LM  
LM  
LM 
 
 
 
NO 
 NO 
 
NO  
NO 
 
NO  
NO 
 
NO  
NO 
 NO 
 
NO  
NO 
NO 

  

 Total Carried to Collection Page.     

KCNP/04 
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BILL OF QUANTITIES FOR THE PROPOSED WATER TOWER AT THE KENYA COAST NATIONAL 
POLYTECHNIC-MOMBASA CAMPUS. 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 
A 
 B  
C 
D  
E 
 F 
G  
H 
 I 
J 
 K 
 
 
L 

Cont.. Sweep Bend 
20mm sweep bend 
 25mm ditto 
32mm ditto Access Bend  
20mm  
25mm ditto 
 32mm ditto Sweep Cross 
20mm 
25mm  
32mm Adpters 
25mmc.w threaded male female adapters  
40mm ditto 
Service Saddles ( Steel Saddle Clamps x 1'' outlets) 
 
90mm 
 
 
COLLECTIONS 
Collections from Page KCNP/04 
 
 
Brought down from above 

 
48 
48 
48 
48 
48 
48 
48 
48 
48 
32 
20 
 
 
6 

 
NO 
 NO 
NO 
NO 
NO  
NO 
NO  
NO 
 NO 
NO 
 NO 
 
 
NO 

  

 

 

 COLLECTION CARRIED TO SUMMARY PAGE     

KCNP/ 05 
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BILL OF QUANTITIES FOR THE PROPOSED WATER TOWER AT THE KENYA COAST NATIONAL 
POLYTECHNIC-MOMBASA CAMPUS. 

ITEM 
NO. 

DESCRIPTION QTY UNIT RATE AMOUNT 

 
 
 
 
 
 
 
A 
 
 
 
 
 
 
 
 
 
 
B 
 
 
C 
 
 
D 
 
 
E F 
G 

ELEMENT NO.03 SUBSTRUCTURE (ALL 
PROVISIONAL) 
NOTE;(I) All work measured under this element is 
up to and including the floor slab but excluding 
the finishes thereon 
Clear site off all bush scrub undergrowth and small 
trees grub up roots and cart away or burn all arising 
 
EXCAVATIONS AND EARTHWORKS 

(i) Keep the whole excavation free from all spring 
and running water by pumping or other such 
means as necessary. 

(ii) M
aintaining and upholding the sides of excavations 
and keeping excavations clean of fallen materials 
rubbish etc 
Excavate oversite to remove top vegetables soil 
average 300mm deep and load wheel and spread on 
site as directed. 
Excavate in bulk to remove black cotton soil 0.00-
1.0m deep commencing from stripped level. 
 
Excavate Foundation trenches not less than 1.00m 
and not exeeding 1.5m deep deep commencing from 
stripped level as directed by the engineer on site. 
 
Excavate for column base (surface trench) 
commencing from strip level and not exeeding 1.5 - 
3.00m deep. 
Remove all surplus excavated materials from site 
Treat the top surface of hardcore and excavated 
plinth 
with premise 2000 SC to be applied by a specialist to 
the 
satisfaction of the architect and subjected to ten 
years guarantee. 

 
 
 
 
 
 
 
200 
 
 
 
 
 
 
 
 
 
 
200 
 
 
12 
 
 
12 
 
 
12 
 
28 
 
 
120 

 
 
 
 
 
 
 
SM 
 
 
 
 
 
 
 
 
 
 
SM 
 
 
CM 
 
 
CM 
 
 
CM 
 
 CM 
 
 
SM 

  

 Total Carried to collection Page.     

KCNP/06 
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BILL OF QUANTITIES FOR THE PROPOSED WATER TOWER AT THE KENYA COAST NATIONAL 
POLYTECHNIC-MOMBASA CAMPUS. 

ITEM 
NO. 

DESCRIPTION QTY UNIT RATE AMOUNT 

 
 
A  
 
 
B 
 
C  
D  
E 
 
 
F  
G 
 
 
H 
 I 
 J 
K 

CONCRETE 
Mass concrete (1:4:8) as described in;blinding 
Column bases  
Ditto strip 
Vibrated reinforced concrete class 20/20mm 
(1:2:4) 
Strip  
Base  
Column 
High yield square twisted bards to BS 4461 in;- 
8mm diameter 
10mm ditto 
 
FORMWORK 
To sides of strip footing 
 Ditto sides of edges 
To sides of columns 
Hoop Iron 

 
 
8 
12 
 
 
6 
8 
6 
 
260 
240 
 
 
84 
24 
40 
80 

 
 
CM  
CM 
 
 
CM  
CM  
CM 
 
KG 
 KG 
 
 
SM  
SM 
 SM 
LM 

  

 Total Carried to Collection Page.     

KCNP/07 
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BILL OF QUANTITIES FOR THE PROPOSED WATER TOWER AT THE KENYA COAST NATIONAL 
POLYTECHNIC-MOMBASA CAMPUS. 

ITEM 
NO. 

DESCRIPTION QTY UNIT RATE AMOUNT 

 
 
 
 
 
A 
 
 
 
B 
 C 
 D 
 E 
F 

 
WALLING 
500 gauge polythene damp proof membrane to BS 
747 laid on and including 150mm endlaps 
(measured net) as described; 
Dump proof coarse under all walls 
WALLING 
Natural Quarry sttone walling in cement sand (1:3) 
mortar 
200mm walls external 
12MM Cement sand Rendering 
 Wall Copinings 
Column coping 
Stell fabricated door 

 
 
 
 
 
32 
 
 
 
64 
128 
32 
12 
1 

 
 
 
 
 
LM 
 
 
 
SM 
 SM  
LM 
 NO 
NO 

  

 Total Carried to collection Page.     

KCNP/08 
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BILL OF QUANTITIES FOR THE PROPOSED WATER TOWER AT THE KENYA COAST NATIONAL 
POLYTECHNIC-MOMBASA CAMPUS. 

ITEM 
NO. 

DESCRIPTION QTY UNIT RATE AMOUNT 

 COLLECTIONS 
 
From page KCNP/06 From page KCNP/07 From page 
KCNP/08 

    

 TOTAL CARRIED TO SUMMARY PAGE     

KCNP/09 
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ITEM 
NO. 

DESCRIPTION QTY UNIT RATE AMOUNT 

 
 
 
 
 
 
 
A 
 
 
 
 
 
 
 
 
B 
 
 
C  
D 
 
E 
 
 
 
F 
 
 
G 
 
 
 
 
H 
 
I  
 
 
J 
 
 K 
L 

ELEMENT NO.04 
ROADS, DRIVES & FOOTPATH SUBSTRUCTURE 
(ALL PROVISIONAL) 
NOTE;(I) All work measured under this element is 
up to and including the floor slab but excluding 
the finishes thereon 
Clear site off all bush scrub undergrowth and small 
trees grub up roots and cart away or burn all arising 
EXCAVATIONS AND EARTHWORKS 

(i) Keep the whole excavation free from all spring 
and running water by pumping or other such 
means as necessary. 

(ii) M
aintaining and upholding the sides of excavations 
and keeping excavations clean of fallen materials 
rubbish etc 
Excavate oversite to remove top vegetables soil 
average 300mm deep and load wheel and spread on 
site as directed. 
Remove all surplus excavated materials from site 
Murram blinding spread, leveled and consolidated in 
150mm layer including ramming ground under 
Treat the top surface of hardcore and excavated 
plinth with premise 2000 SC to be applied by a 
specialist to the satisfaction of the architect and 
subjected to ten years guarantee. 
100mm bed of stone sub-base blinded With 50mm 
bed of sand to receive paving slabs 
Pre-cast concrete Paving Blocks 
80mm thick medium duty (available choice-Quad, 
interlocking, Uni, Hexagonal, E- T, Diplomat, Décor, 
Circlestone, Lockblock e.t.c) paving blocks with 
minimum strength of 49N/mm2 
STORM DRAINAGE 
3-Stone pitched drain including 600 x 450 x 225mm 
IBD (300MM DRAIN Dia) 
Precast concrete Inverts block drains 125mm x 
250mm; 150mm internal diameter Precast concrete 
side slabs:- 
75mm x thick x 230mm wide side slabs Precast 
Concrete Bend (O.G Joints:-) 100mm - 45 degrees 
bend 
150mm ditto 

 
 
 
 
 
 
 
 
64 
 
 
 
 
 
 
 
 
 
64 
24 
64 
 
 
64 
 
 
64 
 
 
 
80 
 
 
 
28 
 
168 
 
54 
 
16 
16 

 
 
 
 
 
 
 
 
SM 
 
 
 
 
 
 
 
 
 
SM 
 
CM  
SM 
 
 
SM 
 
 
SM 
 
 
 
SM 
 
 
 
LM 
 
LM  
 
LM  
 
NO 
NO 

  

 TOTAL CARRIED TO SUMMARY PAGE     

KCNP/10 
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BILL OF QUANTITIES FOR THE PROPOSED WATER TOWER AT THE KENYA COAST NATIONAL 

POLYTECHNIC-MOMBASA CAMPUS. 

 

 

 

Item Description QTY UNIT RATE AMOUNT 

 
1 
 
2 
 
3 
 
4 

SUMMARY 
WATER TOWER WORKS FROM PAGE KCNP/03 WATER 
RETICULATION FROM PAGE KCNP/05 PERIMETER 
WALL FROM PAGE KCNP/09 
ROAD DRIVE AND FOOTPATH FROM PAGE KCNP/10 
 
 
TOTAL OF 1NO. KITCHEN?DINNING BLOCK CARRIED 
TO MAIN SUMMARY 

    

CP 
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Item Description QTY UNIT RATE AMOUNT 

 
 
 
A 

 
MAIN SUMMARY 
 
WATER TOWER FROM SUMMARY PAGE 

    

 TOTAL OF BUILDER'S WORK CARRIED TO GRAND 
SUMMARY 

    

MS 



85 

BILL OF QUANTITIES FOR THE PROPOSED WATER TOWER AT THE KENYA COAST NATIONAL 

POLYTECHNIC-MOMBASA CAMPUS. 

 

 

 

Item Description QTY UNIT RATE AMOUNT 

 
 
 
 
 
A 
 
 
 
D 
 
 
E 

 
PRIME COST AND PROVISIONAL SUMS PRIME COST 
SUMS 
Provide a sum of Kenya shillings One Hundred 
Thousand only for Electrical works c/w structured 
cabling. 
 
Provide a sum of kenya shillings Four Hundred 
thousand for project management MOW 
 
Allow for a sum of Kenya Shillings Four Hundred 
Thousand only for Contigencies. 

    

 TOTAL OF PRIME COST AND PROVISIONAL SUMS 
CARRIED TO GRAND SUMMARY 

    

 

PS 



 

 

LEMEN 
NO 

ELEMENT TOTAL 
KSHS 

 
A 
 
 
B 

 
BUILDERS WORK FROM PAGE MS/1 
 
 
PRIME COST AND PROVISIONAL SUMS FROM PAGE PS/1 
 
 
SUB-TOTAL 

 

 TOTAL CARRIED TO TENDER FORM  

 
Amount in 
words………………………………………………………………………………………………………………

………. 
……………………………………………………………………………………………………………………

……………………………….. 
……………………………………………………………………………………………………………………

………………………………….. 
 
Contractor's Name 
……………………………………………………………………………………………………………………
…… 
……………………………………………………………………………………………………………………

………………………………….. 
……………………………………………………………………………………………………………………

…………………………………..  Address 
……………………………………………………………………………………………………………………

…………………… 
Signature  
……………………………………………………………………………………………………………………

……………….. 
` 
Name of witness 
……………………………………………………………………………………………………………………

……. 
……………………………………………………………………………………………………………………

………………………………… 
Address……………………………………………………………………………… 
Signature……………………………………….. Date  
……………………………………………………………………………………………………………………

………………………. 
FP/KCNP 

 
 
 



 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 

PART III - THE CONDITIONS OF 
CONTRACT AND CONTRACT 
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT (GCC) 

 

[Name of Procuring Entity] 

[Name of Contract] 

[Architect Name and Address] 

 

General Conditions of Contract 
 

 
1. GENERALPROVISIONS 

 

1.1 Definitions 

 

In this Contract, except where context otherwise requires, the following terms shall be interpreted as indicated below. 

Words indicating persons or parties include corporations and other legal entities, except where the context requires 

otherwise. 

 

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for the execution and 

completion of the Works and the remedying of any defects. 
 

“Base Date” means a date 30 day prior to the submission of tenders. 

 

“Bill of Quantities” means the priced and completed Bill of Quantities forming part of the tender. 

 

“Completion Date” meansthedateofcompletionoftheWorksascertifiedbytheEngineer. 
 

“Contract Price” means the price defined in the contract and there after as adjusted in accordance with the provisions 

of the Contract. 
 

“Contract” means the agreement entered into between the Procuring Entity and the Contractor as recorded in the 

Agreement Form and signed by the parties including all attachments and appendices thereto and all documents 

incorporated by reference therein to execute, complete, and maintain the Works.  
 

“Contractor's Documents” means the calculations, computer programs and other software, progress reports, 
drawings, manuals, models and other documents of a technical nature (if any) supplied by the Contractor under the 

Contract. 

 

“Contractor's Equipment” means all apparatus, machinery, vehicles and other things required for the execution 

and completion of the Works and the remedying of any defects. However, Contractor's Equipment excludes 

Temporary Works, Procuring Entity's Equipment (if any), Plant, Materials and any other things intended to form or 

forming part of the Permanent Works. 

 

“Contractor'sPersonnel” means the Contractor's Representative and all personnel whom the Contractor utilizes on 
Site, who may include the staff, labor and other employees of the Contractor and of each Subcontractor; and any 
other personnel assisting the Contractor in the execution of the Works.  

 

“Contractor's Representative” means the person named by the Contractor in the Contractor appointed from time 

to timeby the Contractor who acts on behalf of the Contractor.  
 

“Contractor” means the person(s) named as contractor in the Form of Tender accepted by the Procuring Entity. 

 

“Cost” means expenditure reasonably incurred (or to be incurred) by the Contractor, whether on or off the Site, 

including overhead and similar charges, but does not include profit.  
 

“Day” means a calendar day and “year” means 365 days. 
 

“Dayworks” means Work inputs subject to payment on a time basis for labour and the associated materials and plant. 
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“Defect” means any part of the Works not completed in accordance with the Contract. 

 
“Defects Liability Certificate” means the certificate issued by Architect upon correction of defects by the Contractor. 

 

“Defects Liability Period” means the period named in the Special Conditions of Contract and calculated from the 

Completion Date, within which the contractor is liable for any defects that may develop in the handed over works. 

 

“Defects Notification Period” means the period for notifying defects in the Works oraSection(asthecasemaybe) 
under Sub-Clause 11.1 [Completion of Outstanding Work and Remedying Defects], whichextendsoverthedaysstated 
intheSpecialConditionsofContract. 

 

“Drawings” means the drawings of the Works, as included in the Contract, and any additional and modified 

drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract.  
 

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 [Issue of Final Payment 

Certificate]. 
 

“Final Statement” means the statement defined in Sub-Clause 14.11 [ApplicationforFinalPaymentCertificate]. 
 

“Force Majeure” is defined in Clause19 [Force Majeure]. 
 

“Foreign Currency” means a currency of another country (not Kenya) in which part (or all) of the Contract Price is 

payable, but not the Local Currency. 
 

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them as appropriate. 

 

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment], 

other than the Final Payment Certificate. 
 

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of any legally constituted 

public authority. 
 

“Letter of Acceptance” means the letter of formal acceptance of a tender, signed by Procuring Entity, including any 

annexed memoranda comprising agreements between and signed by both Parties.  
 

“Local Currency” means the currency of Kenya. 
 

“Materials” means things of all kinds (other than Plant) intended to form or forming part of the Permanent Works, 

including the supply-only materials (if any) to be supplied by the Contractor under the Contract.  
 

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause 20.3 indicating its 

dissatisfaction and intention to commence arbitration. 
 

“Special Conditions of Contract” means the pages completed by the Procuring Entity entitled Special Conditions 

of Contract which constitute Part A of the Special Conditions.  
 

“Party” means the Procuring Entity or the Contractor, as the context requires. 

 

“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment]. 
 

“Performance Certificate” means the certificate issued under Sub-Clause 11.9 [Performance Certificate]. 

“Performance Security” means the security (or securities, if any) under Sub-Clause 4.2 [Performance Security]. 

“Permanent Works” means the permanent works to be executed by the Contractor under the Contract.  

“Plant” means the apparatus, machinery and other equipment intended to form or forming part of the Permanent 

Works, including vehicles purchased for the Procuring Entity and relating to the construction or operation of the 

Works. 
 

“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) made available by the 
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Procuring Entity for the use of the Contract or in the execution of the Works, as stated in the Specification; but does 

not include Plant which has not been taken over by the Procuring Entity.  

 
“Procuring Entity's Personnel” means the Engineer, the Engineer, the assistants and all other staff, labor and other 

employees of the Architect and of the Procuring Entity; and any other personnel notified to the Contractor, by the 
Procuring Entity or the Engineer, as Procuring Entity's Personnel.  

 

“Procuring Entity” means the Entity named in the Special Conditions of Contract. 
 

“Engineer” is the person named in the Appendix to Conditions of Contract (or any other competent person appointed by 

the Procuring Entity and notified to the Contractor, to act in replacement of the Engineer) who is responsible for 

supervising the execution of the Works and administering the Contract and shall be an “Architect” or a “Quantity 

Surveyor” registered under the Architects and Quantity Surveyors Act Cap 525 or an “Engineer” registered under 

Engineers Registration Act Cap 530. 
 

“Engineer” means the person appointed by the Procuring Entity to act as the Architect for the purposes of the 

Contract and named in the Special Conditions of Contract, or other person appointed from time to time by the 

Procuring Entity and notified to the Contractor 
 

“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional sum, for the execution 

of any part of the Works or for the supply of Plant, Materials or services under Sub-Clause 13.5 [Provisional Sums]. 
 

“Retention Money” means the accumulated retention moneys which the Procuring Entity retains under Sub-Clause 

14.3 [Application for Interim Payment Certificates] and pays under Sub-Clause 14.9 [Payment of Retention Money]. 

 

“Schedules” means the document(s) entitled schedules, completed by the Contractor and submitted with the Form 

of Tender, as included in the Contract. 
 

“Section” means a part of the Works specified in the Special Conditions of Contract as a Section (if any) 
 

“Site Investigation Reports” are those reports that may be included in the tendering documents which a ref actual 

and interpretative about the surface and sub-surface condition sat the Site. 
 

“Site” means the places where the Permanent Works are to be executed, including storage and working areas, and to 

which Plant and Materials are to be delivered, and any other places as may be specified in the Contract as forming 

part of the Site. 

 

“Specification” means the document entitled specification, as included in the Contract, and any additions and 
modifications to the specification in accordance with the Contract. Such document specifies the Works.  

 

“Start Date” or “Commencement Date”is the latest date when the Contractor shall commence execution of the 

Works. It does not necessarily coincide with the Site possession date(s).  
 

“Statement” means a statement submitted by the Contractor as part of an application, under Clause 14 [Contract 

Price and Payment], for a payment certificate. 
 

“Subcontractor” means any person named in the Contract as a subcontractor, or any person appointed as a 

subcontractor, for a part of the Works. 

 

“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's Taking Over]. 
 

“Temporary Works” means all temporary works of every kind (other than Contractor's Equipment) required on Site for 

the execution and completion of the Permanent Works and the remedying of any defects. 
 

“Temporary works” means works designed, constructed, installed, and removed by the Contractor which are needed 

for construction or installation of the Works. 
 

“Tender” means the Form of Tender and all other documents which the Contractor submitted with the Form of 

Tender, as included in the Contract. 
 

“Tests after Completion” means the tests (if any) which are specified in the Contract and which are carried out in 
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accordance with the Specification after the Works or a Section (as the case may be) are taken over by the Procuring 

Entity. 
 

“Tests on Completion” means the tests which are specified in the Contractor agreed by both Parties or instructed as 

a Variation, and which are carried out under Clause 9 [Tests on Completion] before the Works or a Section (as the 

case may be) are taken over by the Procuring Entity. 
 

“Time for Completion” means the time for completing the Works or a Section (as the case may be) as stated in the 

Special Conditions of Contract (with any extension calculated from the Commencement Date. 
 

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base Date. 

 

“Variation” means any change to the Works, which is instructed or approved as a variation under Clause 13 

[Variations and Adjustments]. 
 

“Works” means the items the Procuring Entity requires the Contractor to undertake as defined in the Appendix to 

Conditions of Contract. “Works” may also mean the Permanent Works and the Temporary Works, or either of them 

as appropriate. 
 

1.2 Interpretation 
 

In the Contract, except where the context requires otherwise: 

a) Words indicating one gender include all genders; 

b) words indicating the singular also include the plural and words indicating the plural also include the 
singular; 

c) provisions including the word “agree”, “agreed” or “agreement” require the agreement to be recorded in 

writing; 

d) “written” or “in writing” means hand-written, type-written, printed or electronically made, and resulting 

in a permanent record; and 
 

The marginal words and other headings shall not be taken into consideration in the interpretation of these 

Conditions. 
 

1.3 Communications 

1.3.1 Wherever these Conditions provide for the giving or issuing of approvals, certificates, consents, 

determinations, notices, requests and discharges, these communications shall be:  

a) In writing and delivered by hand (against receipt), sent by mail or courier, or transmitted using any of 

the agreed systems of electronic transmission as stated in the Special Conditions of Contract; and  

b) delivered, sentor transmitted to the addressf or the recipient's communications as stated in the Special 

Conditions of Contract. However: 
 

i) if the recipient gives notice of another address, communications shall thereafter be delivered 

accordingly; and 

ii) if the recipient has not stated otherwise when requesting an approval or consent, it may be sent to the 

addressfromwhichtherequestwasissued. 
 

1.3.2 Approvals, certificates, consents and determinations shall not be unreasonably withheld or delayed. When a 

certificate is issued to a Party, the certifier shall send a copy to the other Party. When a notice is issued to a 
Party, by the other Party or the Engineer, a copy shall be sent to the Architect or the other Party, as the case 
may be. 

 

1.4 Law and Language 

 

1.4.1 The Contract shall be governed by the laws of Kenya. 
 

1.4.2 The ruling language ofthe Contract shall be English. 

 

1.5 Priority of Documents 

 

The documents forming the Contract are to be taken as mutually explanatory of one another. For the purposes of 

interpretation, the priority of the documents shall be in accordance with the following sequence:  
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a) The Contract Agreement, 

b) The Letter of Acceptance, 

c) The Special Conditions – Part A, 
d) the Special Conditions – Part B 

e) the General Conditions of Contract 

f) the Form of Tender, 
g) the Specifications and Bills of Quantities 
h) the Drawings, and 

i) the Schedules and any other documents forming part of the Contract. 

 

If an ambiguity or discrepancy is found in the documents, the Architect shall issue any necessary clarification or 

instruction. 
 

1.6 Contract Agreement 
 

The Parties shall enter into a Contract Agreement within 14 days after the Contractor receives the Contract 

Agreement, unless the Special Conditions establish otherwise. The Contract Agreement shall be based upon 

the formannexed to the Special Conditions. The costs of stamp duties and similar charges (if any) imposed by 

law in connection with entry into the Contract Agreement shall be borne by the Procuring Entity.  
 

1.7 Assignment 

 

The Contractor shall not assign the whole or any part of the Contract or any benefit or interest in or under the 

Contract. However, the contractor: 
 

a) May as sign the whole or any part with the prior consent of the Procuring Entity, and 

b) may, as security in favor of a bank or financial institution, assign its right to moneys due, or to become 

due, under the Contract. 

 

1.8 Care and Supply of Documents 

 

1.8.1 The Specifications and Drawings shall be in the custody and care of the Procuring Entity.Unless otherwise 
stated in the Contract, two copies of the Contract and of each subsequent Drawings and Bills of Quantities 
shall be supplied to the Contractor, who may make or request further copies at the cost of the Contractor. 

 
1.8.2 Each of the Contractor's Documents shall be in the custody and care of the Contractor, unless and until taken 

over bythe Procuring Entity. Unless otherwise stated in the Contract, the Contractor shall supply to the 
Architect two copies of each of the Contractor's Documents.  

 
1.8.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named in the Specification, the 

Contractor's Documents (if any), the Drawings and Variations and other communications given under the 
Contract.The Procuring Entity's Personnel shall have the right of access to all these documents at all reasonable 
times. 

 

1.8.4 If a Party becomes aware of an error or defect in a document which was prepared for use in executing the 

Works, theParty shall promptly give notice to the other Party of such error or defect.  
 

1.9 Timely provision of Drawings or Instructions 

 

1.9.1 The Contractor shall give notice to the Architect whenever the Works are likely to be delayed or disrupted if 

any necessary drawing or instruction is not issued to the Contractor within a particular time, which shall be 

reasonable. The notice shall include details of the necessary drawing or instruction, details of why and by 

when it should be issued, and the nature and amount of the delay or disruption likely to be suffered if it is late. 
 

1.9.2 If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Architect to issue the notified 
drawing or instruction within a time which is reasonable and is specified in the notice with supporting details, 

the Contractor shall give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1 
[Contractor's Claims] to: 

 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 



79 

 

 

 

b) payment of any other associated costs accrued, which shall be included in the Contract Price. 
 

1.9.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters.  

 
1.9.4 However, if and to the extent that the Architect failure was caused by any error or delay by the Contractor, 

including an error in, or delay in the submission of, any of the Contractor's Documents, the Contractor shall 
not be entitled to such extension of time, or costs accrued. 

 

1.10 Procuring Entity's Use of Contractor's Documents 
 

1.10.1 Asagreed between the Parties, the Contractor shall retain the copyright and other intellectual property rights 

in the Contractor's Documents and other design documents made by (or on behalf of) the Contractor.  
 

1.10.2 The Contractor shall be deemed (by signing the Contract) to give to the Procuring Entity a non-terminable 

transferable non-exclusive royalty-free license to copy, use and communicate the Contractor's Documents, 

including making and using modifications of them. This license shall:  
 

a) apply throughout the actual or intended working life (whichever is longer) of the relevant parts of the 

Works, 

b) entitle any person in proper possession of the relevant part of the Works to copy, use and communicate 

the Contractor's Documents for the purposes of completing, operating, maintaining, altering, adjusting, 

repairing and demolishing the Works, and 
c) in the case of Contractor's Documents which are in the form of computer programs and other software, 

permit their use on any computer on the Site and other places as envisaged by the Contract, including 

replacements of any computers supplied by the Contractor. 
 

1.10.3 The Contractor's Documents and other design documents made by (or on behalf of) the Contractor shall not, 

without the Contractor's consent, be used, copied or communicated to a third party by (or on behalf of) the 

Procuring Entityf or purposes other than those permitted under Sub-Clause 1.10.2. 
 

1.11 Contractor's Use of Procuring Entity's Documents 
 

As agreed between the Parties, the Procuring Entity shall retain the copyright and other intellectual property 

rights in the Specification, the Drawings and other documents made by (or on behalf of) the Procuring Entity. 

The Contractor may, at his cost, copy, use, and obtain communication of these documents for the purposes 

of the Contract. They shall not, without the Procuring Entity's consent, be copied, used or communicated to 

a third party by the Contractor, except as necessary for the purposes of the Contract. 
 

1.12 Confidential Details 

 

1.12.1 The Contractor's and the Procuring Entity's Personnel shall ensure confidentiality at all times. The 
confidentiality shall survive termination or completion of the contract. They shall disclose all such 

confidential and other information as may be reasonably required in order to verify compliance with the 
Contract and allow its proper implementation. 

 

1.12.2 The Contractor's and the Procuring Entity's Personnel shall also treat the details of the Contract as private 
and confidential, except to the extent necessary to carry out their respective obligations under the Contract 

or to comply with applicable Laws. Each of them shall not publish or disclose any particulars of the Works 
prepared by the other Party without the previous agreement of the other Party. However, the Contractor shall be 
permitted to disclose any publicly available information, or information otherwise required to establish his 

qualifications to compete for other projects. 

 

1.13 Compliance with Laws 
 

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless otherwise stated in 

the Special Conditions of Contract: 

a) The Procuring Entity shall have obtained (or shall obtain) the planning, zoning, building permitor 

similar permission for the Permanent Works, and any other permissions described in the Specifications as 
having been (or to be) obtained by the Procuring Entity; and the Procuring Entity shall indemnify and 

hold the Contractor harmless against and from the consequences of any failure to do so; and 
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b) the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all permits, licenses and 

approvals, as required by the Laws in relation to the execution and completion of the Works and the 

remedying of any defects; and the Contractor shall indemnify and hold the Procuring Entity harmless 

against and from the consequences of any failure to do so, unless the Contractor is impeded to 

accomplish these actions and shows evidence of its diligence. 
 

1.14 Joint and Several Liability 

 

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other unincorporated 

grouping of two or more persons: 
 

a) These persons shall be deemed to be jointly and severally liable to the Procuring Entity for the 

performance of the Contract; 

b) these persons shall notify the Procuring Entity of their leader who shall have authority to bind the 

Contractor and each of these persons; and 
c) the Contractor shall not alter its composition or legal status without the prior consent of the Procuring 

Entity. 
 

1.15 Inspections and Audit by the Procuring Entity 

 

Pursuant to paragraph 2.2(e). of Appendix B to the General Conditions, the Contractor shall permit and shall 
cause its subcontractors and sub-consultants to permit, the Public Procurement Regulatory Authority, 
Procuring Entity and/or persons appointed or designated by the Government of Kenya to inspect the Site 

and/or the accounts and records relating to the procurement process, selection and/or contract execution, and 
to have such accounts and records audited by auditors appointed by the Procuring Entity if requested by the 
Procuring Entity. The Contractor's and its Subcontractors' and sub-consultants' attention is drawn to Sub- 

Clause 15.6 (Fraud and Corruption) which provides, inter alia, that acts intended to materially impede the 
exercise ofthe Procuring Entity's inspection and audit rights constitute a prohibited practice subject to contract 
termination (as well as to a determination of in eligibility pursuant to the Procuring Entity's prevailing 

sanctions procedures). 

 
 

2. THE PROCURING ENTITY 

 

2.1 Right of Access to the Site 
 

2.1.1 The Procuring Entity shall give the Contractor right of access to, and possession of, all parts of the Site within 

thetime (or times) stated in the Special Conditions of Contract. The right and possession may not be 
exclusive to the Contractor. If, under the Contract, the Procuring Entity is required to give (to the Contractor) 
possession ofanyfoundation, structure, plant or means of access, the Procuring Entity shall do so in the time 

and manner stated in the Specification. However, the Procuring Entity may withhold any such right or 
possession until the Performance Security has been received. 

 
2.1.2 If no such time is stated in the Special Conditions of Contract, the Procuring Entity shall give the Contractor 

right of access to, and possession of, the Site within such times as required to enable the Contractor to proceed 
without disruption in accordance with the programme submitted under Sub-Clause 8.3 [Programme]. 

 
2.1.3 If the Contractor suffers delay and/or incurs Cost as a result of a failure by the Procuring Entity to give any 

such right or possession within such time, the Contractor shall give notice to the Architect and shall be entitled 
subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

 
2.1.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 

to agree or determine these matters. 

 

2.1.5 However, if and to the extent that the Procuring Entity's failure was caused by any error or delay by the 
Contractor, including an error in, or delay in the submission of, any of the Contractor's Documents, the 
Contractor shall not be entitled to such extension of time, Cost or profit. 
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2.2 Permits, Licenses or Approvals 
 

2.2.1 The Procuring Entity shall provide, at the request of the Contractor, such reasonable assistance as to allow 

the Contractor to obtain properly: 
 

a) Copies of the Laws of Kenya which are relevant to the Contract but are not readily available, and 

b) any permits, licenses or approvals required by the Laws of Kenya: 
 

i) which the Contractor is required to obtain under Sub-Clause 1.13 [Compliance with Laws], 

ii) for the delivery of Goods, including clearance through customs, and 

iii) for the export of Contractor's Equipment when it is removed from the Site. 

 

2.3 Procuring Entity'sPersonnel 

 

The Procuring Entity shall be responsible for ensuring that the Procuring Entity's Personnel and the 

Procuring Entity's other contractor son the Site: 
 

a) co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], and 
 

b) take action ssimilar to those which the Contractor is required to take under sub-paragraphs (a), (b) and 

(c) ofSub-Clause 4.8 [Safety Procedures] and under Sub-Clause 4.18 [Protection of the Environment]. 
 

2.4 Procuring Entity's Financial Arrangements 

 

The Procuring Entity shall make and maintain all necessary financial arrangements which will enable the 
Procuring Entity to pay the Contract Price punctually (as estimated at that time) in accordance with Clause14 

[Contract Price and Payment]. 

 

3. THE ENGINEER 

 

3.1 Architect Duties and Authority 
 

3.1.1 The Procuring Entity shall appoint the Architect who shall carry out the duties as signed to him in the Contract. 
The Architect staff shall include suitably qualified Assistants and other professionals who are competent to 

carry out these duties. The Architect Name and Address shall be provided in the Special Conditions of 

Contract. 

 

3.1.2 The Architect shall have no authority to amend the Contract. 

 
3.1.3 The Architect May exercise the authority attributable to the Architect as specified in or necessarily to be 

implied from the Contract. If the Architectis required to obtain the approval of the Procuring Entity before 
exercising a specified authority, the requirements shall be as stated in the Special Conditions of Contract. 
The Procuring Entity shall promptly inform the Contractor of any change to the authority attributed to the 

Engineer. 

 
3.1.4 However, whenever the Architect exercises a specified authority for which the Procuring Entity's approvalis 

required, then (for the purposes of the Contract) the contractor shall require the Architect toprovideevidence 
of such approval before complying with the instruction. 

 

3.1.5 Except as otherwise stated in these Conditions: 

 
a) Whenever carrying out duties or exercising authority, specified in or implied by the Contract, the 

Architect shallbedeemedtoactfortheProcuring Entity; 

b) the Architect has no authority to relieve either Party of any duties, obligations or responsibilities under 

the Contract; 

c) any approval, check, certificate, consent, examination, inspection, instruction, notice, proposal, request, 

test, or similar act by the Architect (including absence of disapproval) shall not relieve the Contractor 

from any responsibility he has under the Contract, including responsibility for errors, omissions, 

discrepancies and non-compliances; and 

d) anyact by the Architect in response to a Contractor's request shall be notified in writing to the 

Contractor within 14 days of receipt. 
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3.1.6 The following provisions shall apply: 

 

The Architect shall obtain the specific approval of the Procuring Entity before taking action under the- 

following Sub-Clauses of these Conditions: 
 

a) Sub-Clause 4.12: agreeing or determining an extension of time and/or additional cost. 

b) Sub-Clause 13.1: instructing a Variation, except; 

i) In an emergency situation as determined by the Engineer, or 

ii) If such a Variation would increase the Accepted Contract Amount by less than the percentage 

specified in the Special Conditions of Contract. 

c) Sub-Clause 13.3: Approving a proposal for Variation submitted by the Contractor in accordance with 

Sub Clause 13.1 or 13.2. 

d) Sub-Clause13.4: Specifying the amount payable in each of the applicable three currencies. 

 
3.1.7 Not withstanding the obligation, as set out above, to obtain approval, if, in the opinion of the Engineer, an 

emergency occurs affecting the safety of life or of the Works or of adjoining property, he may, without 
relieving the Contractor of any of his duties and responsibility under the Contract, instruct the Contractor to 
execute all such work or to do all such things as may, in the opinion of the Engineer, be necessary to abate or 

reduce the risk. The Contractor shall forth with comply, despite the absence of approval of the Procuring 
Entity, with any such instruction of the Engineer. The Architect shall determine an addition to the Contract 
Price, in respect of such instruction, in accordance with Clause 13 and shall notify the Contractor accordingly, 

with a copy to the Procuring Entity. 

 

3.2 Delegation by the Engineer 
 

3.2.1 The Architect may from time to time assign duties and delegate authority to assistants and may also revoke 
such assignment or delegation. These assistants may include a resident Engineer, and/or independent 
inspectors appointed to inspect and/ or test items of Plant and/or Materials. The assignment, delegation or 
revocation shall be in writing and shall not take effect until copies have been received by both Parties. 
However, unless otherwise agreed by both Parties, the Architect shall not delegate the authority to determine 

any matter in accordance with Sub-Clause 3.5 [Determinations]. 

 
3.2.2 Each assistant, to whom duties have been assigned or authority has been delegated, shall only be authorized 

to issue instructions to the Contractor to the extent defined by the delegation. Any approval, check, certificate, 
consent, examination, inspection, instruction, notice, proposal, request, test, or similar act by an assistant, in 

accordance with the delegation, shall have the same effect as though the act had been an act of the Engineer. 
However: 

 

a) Any failure to disapprove any work, Plant or Materials shall not constitute approval, and shall 

therefore not prejudice the right of the Architect to reject the work, Plant or Materials;  

b) If the Contractor questions any determination or instruction of an assistant, the Contractor may refer 

the matter to the Engineer, who shall promptly confirm, reverse or vary the determination or 

instruction. 

 

3.3 Instructions of the Engineer 
 

3.3.1 The Architect may issue to the Contractor (at anytime) instructions and additional or modified Drawings 

which may benecessary for the execution of the Works and the remedying of any defects, all in accordance 
with the Contract. The Contractor shall only take instructions from the Engineer, or from an assistant to whom 
the appropriate authority has been delegated under Clause 3.2.1. 

 

3.3.2 The Contractor shall comply with the instructions given by the Architect or delegated assistant, on any matter 

related to the Contract. Whenever practicable, their instructions shall be given in writing. If the Architec tor 

a delegated assistant: 

 
a) Gives an oral instruction, 

b) receives a written confirmation of the instruction, from (or on behalf of) the Contractor, within two 

working days after giving the instruction, and 
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c) does not reply by issuing a written rejection and/or instruction within two working days after receiving 

the confirmation, 
 

Then the confirmation shall constitute the written instruction of the Architect or delegated assistant (as the 

case may be). 

 

3.4 Replacement of the Engineer 
 

If theProcuring Entity intends to replace the Engineer, the Procuring Entity shall, in not less than 21 days 

before the intended date of replacement, give notice to the Contractor of the name, address and relevant 

experience of the intended person to replace the Engineer. 
 

3.5 Determinations 

 

3.5.1 Whenever these Conditions provide that the Architect shall proceed in accordance with this Sub-Clause3.5 
to agreeor determine any matter, the Architect shall consult with each Party in an endeavor to reach 

agreement. If agreement is not achieved, the Architect shall make a fair determination in accordance with the 
Contract, taking due regard of all relevant circumstances. 

 

3.5.1 The Architect shall give notice to both Parties of each agree mentor determination, with supporting 

particulars, within 30 days from the receipt of the corresponding claim or request except when otherwise 

specified. Each Party shall give effect to each agreement or determination unless and until revised under 
Clause 20 [Claims, Disputes and Arbitration]. 

 

4. THE CONTRACTOR 

 

4.1 Contractor's General Obligations 

4.1.1 The Contractor shall design (to the extent specified in the Contract), execute and complete the Works in 
accordance with the Contract and with the Architect instructions, ands hall remedy any defects in the Works. 

4.1.2 The Contractor shall provide the Plant and Contractor's Documents specified in the Contract, and all 

Contractor's Personnel, Goods, consumables and other things and services, whether of a temporary or 
permanent nature, required in and for this design, execution, completion and remedying of defects.  

4.1.3 All equipment, material, and services to be incorporated in or required for the Works shall have their origin 
in any eligible source country. 

4.1.4 The Contractor shall be responsible for the adequacy, stability and safety of all Site operations and of all 
methods of construction. Except to the extent specified in the Contract, the Contractor (i) shall be responsible for 
all Contractor's Documents, Temporary Works, and such design of each item of Plant and Materials as is 
required for the item to be in accordance with the Contract, and (ii) shall not otherwise be responsible for the 

designor specification of the Permanent Works. 

4.1.5 The Contractor shall, whenever required by the Engineer, submit details of the arrangements and methods 
which the Contractor proposes to adopt for the execution of the Works. No significant alteration to these 

arrangements and methods shall be made without this having previously been notified to the Engineer.  

4.1.6 If the Contract specifies that the Contractor shall design any part of the Permanent Works, then unless 

otherwise stated in the Special Conditions: 
 

a) The Contractor shall submit to the Architect the Contractor's Documents for this part in accordance with 

the procedures specified in the Contract; 

b) these Contractor's Documents shall be in accordance with the Specification and Drawings, shall be 
written in the language for communications defined in Sub-Clause 1.4 [Law and Language], and shall 
include additional information required by the Architect to add to the Drawings for co-ordination of 

each Party's designs; 

c) the Contractor shall be responsible for this part and it shall, when the Works are completed, befit for 

such purposes for which the part is intended as are specified in the Contract; and 

d) prior to the commencement of the Tests on Completion, the Contractor shall submit to the Architectthe 

“as-built” documents and, if applicable, operation and maintenance manuals in accordance with the 

Specification and in sufficient detail for the Procuring Entity to operate, maintain, dismantle, 

reassemble, adjust and repair this part of the Works. Such part shall not be considered to be completed 

for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of the Works and Sections] until 
these documents and manuals have been submitted to the Engineer.  
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4.2 Performance Security 

 

4.2.1 The Contractor shall obtain (at his cost) a Performance Security for proper performance, in the amount stated 
in the Special Conditions of Contract and denominated in the currency (ies) of the Contract or in a freely 
convertible currency acceptable to the Procuring Entity. If an amount is not stated in the Special Conditions 

of Contract, this Sub-Clause shall not apply. 
 

4.2.2 The Contractor shall deliver the Performance Security to the Procuring Entity within 30 days after receiving 

the Notification of Award and shall send a copy to the Engineer. The Performance Security shall be issued by 
a reputable bank selected by the Contractor and shall be in the form annexed to the Special Conditions, as 

stipulated by the Procuring Entity in the Special Conditions of Contract, or in another form approved by the 

Procuring Entity. 
 

4.2.3 The Contractor shall ensure that the Performance Security is valid and enforceable until the Contractor has 

executedand completed the Works and remedied any defects. If the terms of the Performance Security specify its 

expiry date, and the Contractor has not become entitled to receive the Performance Certificate by the date 30 

days prior to the expiry date, the Contractor shall extend the validity of the Performance Security until the 

Works have been completed and any defects have been remedied. 
 

4.2.4 The Procuring Entity shall not make a claim under the Performance Security, except for amounts to which 

the Procuring Entity is entitled under the Contract. 

 

4.2.5 The Procuring Entity shall indemnify and hold the Contractor harmless against and from all damages, losses 
and expenses (including legal fees and expenses) resulting from a claim under the Performance Security to 
the extent to which the Procuring Entity was not entitled to make the claim.  

 
4.2.6 The Procuring Entity shall return the Performance Security to the Contractor within 14 days after receiving a 

copyof the Taking-Over Certificate. 

 
4.2.7 Without limitation to the provisions of the rest of this Sub-Clause, whenever the Architect determines an 

addition or a reduction to the Contract Price as a result of a change in cost and/ or legislation, or as a result 

of a Variation, amounting to more than 25 percent of the portion of the Contract Price payable in a specific 
currency, the Contractor shall at the Architect request promptly increase, or may decrease, as the case may 
be, the value of the Performance Security in that currency by an equal percentage. 

 

4.3 Contractor's Representative 

 

4.3.1 The Contractor shall appoint the Contractor's Representative and shall give him all authority necessary to act 
on the Contractor's behalf under the Contract. The Contractor's Representative's Name and Address shall be 
provided in the Special Conditions of Contract. 

4.3.2 Unless the Contractor's Representative is named in the Contract, the Contractor shall, prior to the 
Commencement Date, submit to the Architect for consent the name and particulars of the person the 

Contractor proposes to appoint as Contractor's Representative. If consent is with held or subsequently revoked in 
terms of Sub-Clause 6.9 [Contractor's Personnel], or if the appointed person fails to act as Contractor's 
Representative, the Contractor shall similarly submit the name and particulars of an other suitable person for 

such appointment. 

4.3.3 The Contractor shall not, without the prior consent of the Engineer, revoke the appointment of the Contractor's 
Representative or appoint are placement. 

4.3.4 The whole time of the Contractor's Representative shall be given to directing the Contractor's performance of 
the Contract. If the Contractor's Representative is to be temporarily absent from the Site during the execution 
of the Works, a suitable replacement person shall be appointed, subject to the Architect prior consent, and the 

Architect shall be notified accordingly. 

4.3.5 The Contractor's Representative shall, on behalf of the Contractor, receive instructions under Sub-Clause 3.3 

[Instructions of the Engineer]. 

 
4.3.6 The Contractor's Representative may delegate any powers, functions and authority to any competent person, 

and may at any time revoke the delegation. Any delegation or revocation shall not take effect until the 

Architect has received prior notice signed by the Contractor's Representative, naming the person and 
specifying the powers, functions and authority being delegated or revoked.  

 

4.3.7 The Contractor's Representative shall be fluent in the language for communications defined in Sub-Clause1.4 
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[Law and Language]. If the Contractor's Representative's delegates are not fluent in the said language, the 
Contractor shall make competent interpreter savailable during all working hours in a number deemed 

sufficient by the Engineer. 

 

4.4 Sub-contractors 
 

4.4.1 The Contractor shall not subcontract the whole of the Works. The contractor may however subcontract the 

works as provided in Clause 34.2. 
 

4.4.2 The Contractor shall be responsible for the acts or defaults of any Subcontractor, his agents or employees, as 
if theyweret heacts or defaults of the Contractor. Unless otherwise stated in the Special Conditions:  

a) The Contractor shall not be required to obtain consent to suppliers solely of Materials, or to a 

subcontract for which the Subcontractor is named in the Contract;  

b) The prior consent of the Procuring Entity shall be obtained to other proposed Subcontractors; 

c) the Contractor shall give the Procuring Entity not less than 14 days' notice of the intended date of the 

commencement of each Subcontractor's work, and of the commencement of such work on the Site; 

and 
d) each subcontract shall include provisions which would entitle the Procuring Entity to require the 

subcontract to be assigned to the Procuring Entity under Sub-Clause 4.5 [Assignment of Benefit of 

Subcontract] (if or when applicable) or in the event of termination under Sub-Clause 15.2 [Termination 
by Procuring Entity]. 

 

4.4.3 The Contractor shall ensure that the requirements imposed on the Contractor by Sub-Clause 1.12 [Confidential 
Details] apply equally to each Subcontractor. 

 

4.4.4 Wher epracticable, the Contractor shall give fair and reasonable opportunity for contractors from Kenya to be 

appointed as Subcontractors. 
 

4.5 Assignment of Benefit of Subcontract 
 

If a Subcontractor's obligations extend beyond the expiry date of the relevant Defects Notification Period and 

the Engineer, prior to this date, instructs the Contractor to assign the benefit of such obligations to the 

Procuring Entity, then the Contractor shall do so. Unless otherwise stated in the assignment, the Contractor 

shall have no liability to the Procuring Entity for the work carried out by the Subcontractor after the 

assignment takes effect. 

 

4.6 Co-operation 
 

4.6.1 The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow appropriate 

opportunities for carrying out work to: 

a) The Procuring Entity's Personnel, 

b) Any other contractors employed by the Procuring Entity, and 

c) The personnel of any legally constituted public authorities, who may be employed in the execution on 

or near the Site of any work not included in the Contract.  
 

4.6.2 Any such instruction shall constitute a Variation if and to the extent that it cause sthe Contractor to suffer 
delays and/ortoincur Unforeseeable Cost. Services for these personnel and other contractors may include the 
use of Contractor's Equipment, Temporary Works or access arrangements which are the responsibility of the 

Contractor. 

 
4.6.3 If, under the Contract, the Procuring Entity is required to give to the Contractor possession of any foundation, 

structure, plant or means of access in accordance with Contractor's Documents, the Contractor shall submit 
such documents to the Architect in the time and manner stated in the Specification.  

 
 

4.7 Setting Out of the Works 

 

4.7.1 The Contractor shall set out the Works in relation to original points, lines and levels of reference specified in 

the Contractor notified by the Engineer. The Contractor shall be responsible for the correct positioning of all 

parts of the Works, and shall rectify any error in the positions, levels, dimensions or alignment of the Works. 

 
4.7.2 The Procuring Entity shall be responsible for any errors in these specified or notified items of reference, but 

the Contractor shall use reasonable efforts to verify their accuracy before they are used.  
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4.73  If the Contractor suffers delay and/or incurs Cost from executing work which was necessitated by an errorin 

these items of reference, and an experienced contractor could not reasonably have discovered such error and 
avoided this delay and/ or Cost, the Contractor shall give notice to the Architect and shall be entitled subject 
to Sub-Clause 20.1 [Contractor's Claims] to: 

 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 

b) payment of any such costs accrued, which shall be included in the Contract Price. 
 

4.7.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 

to agree or determine (i) whether and (if so) to what extent the error could not reasonably have been 

discovered, and (ii) the matters described in sub-paragraphs (a) and (b) above related to thise. 

 

4.8 Safety Procedures 

 

The Contractor shall: 

a) Comply with all applicable safety regulations, 

b) Takec are for the safety of all persons entitled to be on the Site, 

c) Use reasonable efforts to keep the Site and Works clear of unnecessary obstruction so as to avoid 

danger to these persons, 
d) provide fencing, lighting, guarding and watching of the Works until completion and taking over under 

Clause 10 [Procuring Entity's Taking Over], and 

e) provide any Temporary Works (including roadways, footways, guards and fences) which may be 

necessary, because of the execution of the Works, for the use and protection of the public and of owners 

and occupiers of adjacent land. 
 

4.9 Quality Assurance 

 

4.9.1 The Contractor shall institute a quality assurance system to demonstrate compliance with the requirements of 
the Contract.The system shall be in accordance with the details stated in the Contract. The Architect shall be 
entitledto audit any aspect of the system. 

 

4.9.2 Details of all procedures and compliance documents shall be submitted to the Architectf or information before 

each design and execution stage is commenced. When any document of a technical nature is issued to the 

Engineer, evidence of the prior approval by the Contractor itself shall be apparent on the document itself.  
 

Compliance with the quality assurance system shall not relieve the Contractor of any of his duties, 
obligations or responsibilities under the Contract. 

 

4.10 Site Data 
 

4.10.1 The Procuring Entity shall have made available to the Contractor for his information, prior to the Base Date, 
all relevant data in the Procuring Entity's possession on sub-surface and hydrological conditions at the Site, 
including environmental aspects. The Procuring Entity shall similarly make available to the Contractor all 

such data which come into the Procuring Entity's possession after the Base Date. The Contractor shall be 
responsible for interpreting all such data. 

 
4.10.2 To the extent which was practicable (taking account of cost and time), the Contractor shall be deemed to have 

obtained all necessary information as to risks, contingencies and other circumstances which may influence or 
affect the Tender or Works. To the same extent, the Contractor shall be deemed to have inspected and 

examined the Site, its surroundings, the above data and other available information, and to have been satisfied 
before submitting the Tender as to all relevant matters, including (without limitation): 

 

a) The form and nature of the Site, including sub-surface conditions, 

b) the hydrological and climatic conditions, 

c) the extent and nature of the work and Goods necessary for the execution and completion of the Works 

and the remedying of any defects, 

d) the Laws, procedures and labour practices of Kenya, and 

e) the Contractor's requirements for access, accommodation, facilities, personnel, power, transport, water 

and other services. 
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4.11 Sufficiency of the Accepted Contract Amount 

 
4.11.1 TheContractor shall be deemed to: 

a) Have satisfied itself as to the correctness and sufficiency of the Accepted Contract Amount, and 

b) have based the Accepted Contract Amount on the data, interpretations, necessary information, 

inspections, examinations and satisfaction as to all relevant matters referred to in Sub-Clause 4.10 [Site 

Data]. 

 
4.11.2 Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the Contractor's obligations 

under the Contract (including those under Provisional Sums, if any) and all things necessary for the proper 

execution and completion of the Works and the remedying of any defects.  
 

4.12 Unforeseeable Physical Conditions 

 
4.12.1 In this Sub-Clause, “physical conditions” means natural physical conditions and man-made and other physical 

obstructions and pollutants, which the Contractor encounters at the Site when executing the Works, including 

sub-surface and hydrological conditions but excluding climatic conditions. 

 
4.12.2 If the Contractor encounters adverse physical conditions which he considers to have been Unforeseeable, the 

Contractor shall give notice to the Architect as soon as practicable.  

 
4.12.3 This notice shal ldescribe the physical conditions, so that they can be inspected by the Architect and shall set 

out the reasons why the Contractor considers them to be Unforeseeable. The Contractor shall continue 

executing the Works, using such proper and reasonable measures as are appropriate for the physical 

conditions, and shall comply with any instructions which the Architect may give. If an instruction constitutes 
a Variation, Clause 13 [Variations and Adjustments] shall apply. 

 
4.12.4 If and to the extent that the Contractor encounters physical conditions which are Unforeseeable, gives such a 

notice, and suffers delay and/or incurs Cost due to these conditions, the Contractor shall be entitled subject 

to notice under Sub-Clause 20.1 [Contractor's Claims] to: 

 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 

 
4.12.5 Upon receiving such notice and inspecting and/or investigating these physical conditions, the Architect shall 

proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine (i) whether and (if so) to 
what extent these physical conditions were Unforeseeable, and (ii) the matters described in sub-paragraphs 

(a) and (b) above related to this extent. 

 
4.12.6 However, before additional Cost is finally agreed or determined under sub-paragraph (ii), the Architect may also 

review whether other physical conditions in similar parts of the Works (if any) were more favorable than could 
reasonably have been foreseen when the Contractor submitted the Tender. If and to the extent that these more 
favorable conditions were encountered, the Architect may proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine the reductions in Cost which were due to these conditions, which may be 
included (as deductions) in the Contract Price and Payment Certificates. However, the net effect of all adjustments 
under sub-paragraph (b) and all these reductions, for all the physical conditions encountered in similar parts of 

the Works, shall not result in a net reduction in the Contract Price. 

 
4.12.7 The Architect shall take account of any evidence of the physical conditions foreseen by the Contractorwhen 

submitting the Tender, which shall be made available by the Contractor, but shall not be bound by the 
Contractor'sinterpretationofanysuchevidence. 

 

4.13 Rights of Way and Facilities 
 

Unless otherwise specified in the Contract the Procuring Entity shall provide effective access to and 

possession of the Site including special and/or temporary rights-of-way which are necessary for the Works. 

The Contractor shall obtain, at his risk and cost, any additional rights of way or facilities out side the Site  
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which he may require for the purposes of the Works. 

 

4.14 Avoidance of Interference 

 
4.14.1 The Contractor shall not interfere unnecessarily or improperly with: 

a) The convenience of the public, or 

b) The access to and use and occupation of all roads and foot paths, irrespective of whether they are 

public or in the possession of the Procuring Entity or of others. 

 
4.14.2 The Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, losses 

and expenses (including legal fees and expenses) resulting from any such unnecessary or improper 

interference. 

 

4.15 Access Route 

 
4.15.1 The Contractor shall be deemed to have been satisfied as to the suitability and availability of access routes to 

the Site at Base Date. The Contractor shall use reasonable efforts to prevent any road or bridge from being 

damaged by the Contractor's traffic or by the Contractor's Personnel. These efforts shall include the proper 

use of appropriate vehicles and routes. 

 
4.15.2 Except as otherwise stated in these Conditions: 

a) The Contractor shall (as be tween the Parties) be responsible for any maintenance which may be 

required for his use of access routes; 

b) the Contractor shall provide all necessary signs or directions along access routes, and shall obtain any 

permission which may be required from the relevant authorities for his use of routes, signs and 

directions; 

c) the Procuring Entity shall not be responsible for any claims which may arise from the use or otherwise 

of any access route; 

d) the Procuring Entity does not guarantee the suitability or a vailability of particular access routes; and 

e) Costs due to non-suitability or non-availability, for the use required by the Contractor, of access 

routes shall be borne by the Contractor. 
 

4.16 Transport of Goods 

 
Unless otherwise stated in the Special Conditions: 

a) the Contractor shall give the Architect not less than 21 days' notice of the date on which any Plant or a 

major item of other Goods will be delivered to the Site; 

b) the Contractor shall be responsible for packing, loading, transporting, receiving, unloading, storing 

and protecting all Goods and other things required for the Works; and 

c) the Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, 

losses and expenses (including legal fees and expenses) resulting from thetransport of Goods and shall 

negotiate and pay all claims arising from their transport.  

 

4.17 Contractor's Equipment 
 

The Contractor shall be responsible for all Contractor's Equipment. When brought on to the Site, Contractor's 

Equipment shall be deemed to be exclusively intended for the execution of the Works. The Contractor shall 

not remove from the Site any major items of Contractor's Equipment without the consent of the Engineer. 

However, consent shall not be required for vehicles transporting Goods or Contractor's Personnel off Site. 

 

4.18 Protection of the Environment 

 
4.18.1 The contractor shall comply with the applicable environmental laws, regulations and policies. 

 
4.18.2 The Contractor shall take all reasonable steps to protect the environment (both on and off the Site) and to 

limit damage and nuisance to people and property resulting from pollution, noise and other results of his 

operations. 
 

4.18.3 The Contractors hall ensure that emissions, surfaced is charges and effluent from the Contractor's activities 

shall not exceed the values stated in the Specification or prescribed by applicable Laws.  
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4.19 Electricity, Water and Gas 

 
4.19.1 The Contractor shall, except as stated below, be responsible for the provision of all power, water and other 

services he may require for his construction activities and to the extent defined in the Specifications, for the 
tests. 

 
4.19.2 The Contractor shall be entitled to use for the purposes of the Works such supplies of electricity, water, gas 

and other services as may be available on the Site and of which details and prices are given in the 
Specifications.The Contractor shall, at his risk and cost, provide any apparatus necessary for his use of these 

services and for measuring the quantities consumed. 
 

4.19.3 The quantities consumed and the amounts due (at these prices) for such services shall be agreed or determined 

by the Architect in accordance with Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-Clause 3.5 

[Determinations]. The Contractor shall pay these amounts to the Procuring Entity.  

 

4.20 Procuring Entity's Equipment and Free-Issue Materials 

 
4.20.1 The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for the use of the 

Contractor in the execution of the Works in accordance with the details, arrangements and prices stated in the 

Specification. Unless otherwise stated in the Specification: 

a) The Procuring Entitys hall be responsible for the Procuring Entity's Equipment, except that 

b) the Contractor shall be responsible for each item of Procuring Entity's Equipment whilst any of the 

Contractor's Personnel is operating it, driving it, directing it or in possession or control of it.  

 
4.20.1 The appropriate quantities and the amounts due (at such stated prices) for the use of Procuring Entity's 

Equipment shall be agreed or determined by the Architect in accordance with Sub-Clause 2.5 [Procuring 

Entity's Claims] and Sub-Clause3.5 [Determinations]. The Contractor shall pay these amounts to the 

Procuring Entity. 

 
4.20.2 The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in accordance with the 

details stated in the Specification. The Procuring Entity shall, at his risk and cost, provide these materials at 

the time and place specified in the Contract. The Contractor shall then visually inspect them and shall 

promptly give notice to the Architect of any shortage, defect or default in these materials. Unless otherwise 

agreed by both Parties, the Procuring Entity shall immediately rectify the notified shortage, defector default. 

 
4.20.3 After this visual inspection, the free-issue materials shall come under the care, custody and control of the 

Contractor. The Contractor's obligations of inspection, care, custody and control shall not relieve the 

Procuring Entity of liability for any shortage, defect or default not apparent from a visual inspection.  

 

4.21 Progress Reports 

 
4.21.1 Unless otherwise stated in the Special Conditions, monthly progress reports shall be prepared by the 

Contractor and submitted to the Architect in six copies. The first report shall cover the period up to the 

end of the first calendar month following the Commencement Date. Reports shall be submitted monthly 

thereafter, each within 7 days after the last day of the period to which it relates.  

 
4.21.2 Reporting shall continue until the Contractor has completed all work which is known to be outstanding 

at the completion date stated in the Taking-Over Certificate for the Works. Each report shall include: 

 
a) charts and detailed descriptions of progress, including each stage of design (if any), Contractor's 

Documents, procurement, manufacture, delivery to Site, construction, erection and testing; and 

including these stages for work by each nominated Subcontractor (as defined in Clause 5 
[NominatedSubcontractors]), 

b) photographs showing the status of manufacture and of progress on the Site; 

c) for the manufacture of each main item of Plant and Materials, the name of the manufacturer, 

manufacture location, percentage progress, and the actual or expected dates of:  

i) commencement of manufacture, 

ii) Contractor's inspections, 

iii) tests, and 
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iv) shipment and arrival at the Site; 

d) the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment]; 

e) copies of quality assurance documents, test results and certificates of Materials; 

f) list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and notices given under 

Sub- Clause 20.1 [Contractor's Claims]; 

g) safety statistics, including details of any hazardous incidents and activities relating to 
environmental aspects and public relations; and 

h) comparison so factual and planned progress, with details of any events or circumstances which 

may jeopardize the completion in accordance with the Contract, and the measures being (or to be) 

adopted to overcome delays. 

 

4.22 Security of the Site 

 
Unless otherwise stated in the Special Conditions: 

a) The Contractor shall be responsible for keeping unauthorized persons off the Site, and 

b) authorized persons shall be limited to the Contractor's Personnel and the Procuring Entity's 

Personnel; and to any other personnel notified to the Contractor, by the Procuring Entity or the 
Engineer, as authorized personnel of the Procuring Entity's other contractors on the Site.  

 

4.23 Contractor's Operations on Site 

 
4.23.1 The Contractor shall confine his operations to the Site, and to any additional areas which may be 

obtained by the Contractor and agreed by the Architect as additional working areas. The Contractor 
shall take all necessary precautions to keep Contractor's Equipment and Contractor's Personnel within 

the Site and these additional areas, and to keep them off adjacentl and.  

 
4.23.2 During the execution of the Works, the Contractor shall keep the Site free from all unnecessary 

obstruction and shall store or dispose of any Contractor's Equipment or surplus materials. The 

Contractor shall clear away and remove from the Site any wreckage, rubbish and Temporary Works 

which are no longer required. 
 

4.23.3 Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and remove, from that part 

of the Site and Works to which the Taking-Over Certificate refers, all Contractor's Equipment, surplus 

material, wreckage, rubbish and Temporary Works. The Contractor shall leave that part of the Site and 

the Works in a clean and safe condition. However, the Contractor may retain on Site, during the Defects 

Notification Period, such Goods as are required for the Contractor to fulfil obligations under the 

Contract. 

4.24 Fossils 

 
4.24.1 All fossils, coins, articles of value or antiquity, and structures and other remains or items of geological or 

archaeological interest found on the Site shall be placed under the care and authority of the Procuring Entity. 

The Contractor shall take reasonable precautions to prevent Contractor's Personnel or other persons from 
removing or damaging any of these findings. 

 
4.24.2 The Contractor shall, upon discovery of any such finding, promptly give notice to the Engineer, who shall 

issue instructions for dealing with it. If the Contractor suffers delay and/or incurs Cost from complying with 

the instructions, the Contractor shall give a further notice to the Architect and shall be entitled subject to Sub- 

Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 
b) payment of any such Cost, which shall be included in the Contract Price. 

After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters.  

 

5. NOMINATED SUBCONTRACTORS 

 

5.1 Definition of “nominated Subcontractor” 

In this Contract, “nominated Subcontractor” means a Subcontractor: 

a) Who is nominated by the Procuring Entity, or 

b) Contractor has nominated as a Subcontractor subject to Sub-Clause 5.2 [Objection to Notification]. 
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5.2 Objection to Nomination 

 
The Contractor shall not be under any obligation to employ a nominated Subcontractor against whom the 

Contractor raises reasonable objection by notice to the Procuring Entity as soon as practicable, with 

supporting particulars. An objection shall be deemed reasonable if it arises from (among other things) any of 

the following matters, unless the Procuring Entity agrees in writing to indemnify the Contractor against and 

from the consequences of the matter: 

a) there are reasons to believe that the Subcontractor does not have sufficient competence, resources or 

financial strength; 

b) the nominated Subcontractor does not accept to indemnify the Contractor against and from any 

negligence or misuse of Goods by the nominated Subcontractor, his agents and employees; or 

c) the nominated Subcontractor does not accept to enter into a subcontract which specifies that, for the 

subcontracted work (including design, if any), the nominated Subcontractor shall: 

i) undertake to the Contractor such obligations and liabilities as will enable the Contractor to 

discharge hisobligations and liabilities under the Contract;  

ii) indemnify the Contractor against and from all obligations and liabilities arising under or in 

connection with the Contract and from the consequences of any failure by the Subcontractor to 

perform these obligations or to fulfil these liabilities, and 

iii) be paid only if and when the Contractor has received from the Procuring Entity payments for sums 

due under the Subcontract referred to under Sub-Clause 5.3 [Payment to nominated 
Subcontractors]. 

 

5.3 Payments to nominated Subcontractors 
The Contractor shall pay to the nominated Subcontractor the amounts shown on the nominated 
Subcontractor's invoices approved by the Contractor which the Architect certifies to be due in accordance 

with the subcontract. These amounts plus other charges shall be included in the Contract Price in accordance 
with sub-paragraph (b) of Sub-Clause 13.5 [Provisional Sums], except as stated in Sub-Clause 5.4 [Evidence 
of Payments]. 

 

5.4 Evidence of Payments 

 
5.4.1 Before issuing a Payment Certificate which includes an amount payable to a nominated Subcontractor, the 

Architect may request the Contractor to supply reasonable evidence that the nominated Subcontractor has 

received all amounts due in accordance with previous Payment Certificates, less applicable deductions for 

retention or otherwise. Unless the Contractor: 
 

(a) Submits this reasonable evidence to the Engineer, or 

(b) i)  Satisfies the Architect in writing that the Contractor is reasonably entitled to withhold or refuse 

to pay these amounts, and 
ii) Submits to the Architect reasonable evidence that the nominated Subcontractor has been notified 

of the Contractor's entitlement, then the Procuring Entity may (at his sole discretion) pay, directto 

the nominated Subcontractor, part or all of such amounts previously certified (less applicable 
deductions) as are due to the nominated Subcontractor and for which the Contractor has failed to 
submit the evidence described in sub-paragraphs (a) or (b) above.The Contractor shall then repay, 

to the Procuring Entity, the amount which the nominated Subcontractor was directly paid by the 
Procuring Entity. 

 

6. STAFF AND LABOR 
 

6.1 Engagement of Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall make arrangements for the engagement 

of all staff and labor, local or otherwise, and for their payment, feeding, transport, and, when appropriate, 

housing. The Contractor is encouraged, to the extent practicable and reasonable, to employ staff and labor 

with appropriate qualifications and experience from sources within Kenya.  
 

6.2 Rates of Wages and Conditions of Labor 

 

6.2.1 The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower than those 
established for the trade or industry where the work is carried out. If no established rates or conditions are 
applicable, the Contractor shall pay rates of wages and observe conditions which are not lower than the 

general level of wages and conditions observed locally by Procuring Entity's whose trade or industry is similar 



 

 

 
to that of theContractor. 

 

6.2.2 The Contractor shall inform the Contractor's Personnel about their liability to pay personal income taxes in 
Kenya in respect of such of their salaries, wages, allowances and any benefits as are subject to tax under the 
Laws of Kenya for the time being in force, and the Contractor shall perform such duties in regard to such 

deductions there of as may be imposed on him by such Laws. 

 

6.3 Persons in the Service of Procuring Entity 
 

The Contractor shall not recruit, or attempt to recruit, staff and labour from amongst the Procuring Entity's 

Personnel. 

 

6.4 Lab or Laws 
 

The Contractor shall comply with all the relevant labour Laws applicable to the Contractor's Personnel, 

including Laws relating to their employment, employment of children, health, safety, welfare, immigration 

and emigration, and shall allow them all their legal rights. The Contractor shall require his employees to obey 

all applicable Laws, including those concerning safety at work. 
 

6.5 Working Hours 

 

Nowork shall be carried out on the Site on locally recognized days of rest, or outside the normal working 

hours stated in the Special Conditions of Contract, unless: 
a) Otherwise stated in the Contract, 
b) The Architect gives consent, or 

c) The work is unavoidable, or necessary for the protection of life or property or for the safety of the Works, 

in which case the Contractor shall immediately advise the Engineer, provided that work done outside 

the normal working hours shall be considered and paid for as overtime. 
 

6.6 Facilities for Staff and Labor 

 

Except as otherwise stated in the Specification, the Contractor shall provide and maintain all necessary 

accommodation and welfare facilities on site for the Contractor's Personnel. The Contractor shall also provide 

facilities for the Procuring Entity's Personnel as stated in the Specifications. The Contractor shall not permit 

any of the Contractor's Personnel to maintain any temporary or permanent living quarters within the structures 

forming part of the Permanent Works. 

 

6.7 Health and Safety 
 

6.7.1 The Contractor shall at all times take all reasonable precautions to maintain the health and safety of the 

Contractor's Personnel. In collaboration with loca lhealth authorities, the Contractor shall ensure that medical 
staff, first aid facilities, sick bay and ambulance service are available at all times at the Site and at any 
accommodation for Contractor's and Procuring Entity's Personnel, and that suitable arrangements are made 

for all necessary welfare and hygiene requirements and for the prevention of epidemics. 

 
6.7.2 The Contractor shall appoint an accident prevention officer at the Site, responsible for maintaining safety and 

protection against accidents. This person shall be qualified for this responsibility and shall have the authority 
to issue instructions and take protective measures to prevent accidents. Throughout the execution of the 
Works, the Contractor shall provide what ever is required by this person to exercise this responsibility and 
authority. 

 
6.7.3 The Contractor shall send, to the Engineer, details of any accident as soon as practicable after itsoccurrence. 

The Contractor shall maintain records and make reports concerning health, safety and welfare of persons, and 
damage to property, as the Architect may reasonably require. 

 
6.7.4 The Contractor shall conduct an awareness programme on HIV and other sexually transmitted diseases via 

an approved service provider and shall undertake such other measures taken to reduce the risk of the transfer 
of these diseases between and among the Contractor's Personnel and the local community, to promote early 
diagnosis and to assist affected individuals. 

 

6.8 Contractor's Superintendence 

 

6.8.1 Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the Contractor's 
obligations, the Contractor shall provide all necessary super intendence to plan, arrange, direct, manage, 
inspect and test the work. 
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6.8.2 Superintendence shall be given by a sufficient number of persons having adequate knowledge of the language 

for communications (defined in Sub-Clause 1.4 [Law and Language]) and of the operations to be carried out 
(including the methods and techniques required, the hazards likely to be encountered and methods of 
preventing accidents), for the satisfactory and safe execution of the Works. 

 

6.9 Contractor's Personnel 

 

6.9.1 The Contractor's Personnel shall be appropriately qualified, skilled and experienced in their respective trades 
or occupations. The Contractors Key personnel shall be named in the Special Conditions of Contract. The 
Architect may require the Contractor to remove (or cause to be removed) any person employed on the Site or 
Works, including the Contractor's Representative if applicable, who: 

a) Persists in any misconduct or lack of care, 

b) Carries out duties in competently or negligently, 

c) fails to conform with any provisions of the Contract, 

d) persists in any conduct which is prejudicial to safety, health, or the protection of the environment, or 

e) based on reasonable evidence, is determined to have engaged in Fraud and Corruption during the 

execution ofthe Works. 
 

6.9.2 If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable replacement person. 

 

6.10 Records of Contractor's Personnel and Equipment 

 

The Contractor shall submit, to the Engineer, details showing the number of each class of Contractor's 

Personnel and of each type of Contractor's Equipment on the Site. Details shall be submitted each calendar 

month, in a form approved by the Engineer, until the Contractor has completed all work which is known to 

be outstanding at the completion date stated in the Taking-Over Certificate for the Works. 
 

6.11 Disorderly Conduct 
 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous or disorderly 

conduct by or amongst the Contractor's Personnel, and to preserve peace and protection of persons and 

property on and near the Site. 

6.12 Foreign Personnel 
 

6.12.1 The Contractor shall not employ foreign personnel unless the contractor demonstrates that there are no 

Kenyans with the required skills. 

 
6.12.2 The Contractor shall be responsible for the return of any foreign personnel to the place where they were 

recruited or to their domicile. In the event of the death in Kenya of any of these personnel or members of their 
families, the Contractor shall similarly be responsible for making the appropriate arrangements for their return or 
burial. 

 

6.13 Supply of Water 

 

The Contractor shall, having regard to local conditions, provide on the Sitea n adequate supply of drinking 

and other water for the use of the Contractor's Personnel. 

 

6.14 Measures against Insect and Pest Nuisance 
 

The Contractor shall a tall times take the necessary precautions to protect the Contractor's Personnel employed 

on the Site from insect and pest nuisance, and to reduce the danger to their health. The Contractor shall comply 

with all the regulations of the local health authorities, including use of appropriate insecticide. 

 

6.15 Alcoholic Liquor or Drugs 
 

The Contractor shall not, otherwise than in accordance with the Laws of Kenya, onsite, import, sell, give, 

barter or otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation, sale, gift, barter 

or disposal there of by Contractor's Personnel. 

 

6.16 Prohibition of Forced or Compulsory Labour 
 

The Contractor shall not employ forced labor, which consists of any work or service, not voluntarily 

performed, that is exacted from an individual under threat of force or penalty, and includes any kind of 
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involuntary or compulsory labor, such as indentured labor, bonded labor or similar labor-contracting 
arrangements. 

 

6.17 Prohibition of Harmful Child Labor 

 

The Contractor shall not employ children in a manner that is economically exploitative, or is likely to be 
hazardous, or to interfere with, the child's education, or to be harmful to the child's health or physical, mental, 

spiritual, moral, or social development. Where the relevant labour laws of Kenya have provisions for 
employment of minors, the Contractor shall follow those laws applicable to the Contractor. Children below 
the age of 18 years shall not be employed in dangerous work. 

 

6.18 Employment Records of Workers 
 

The Contractor shall keep complete and accurate records of the employment of labour at the Site. The records 

shall include the names, ages, genders, hours worked and wages paid to all workers. These records shall be 

summarized on a monthly basis and submitted to the Engineer. These records shall be included in the details 

to be submitted by the Contractor under Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment]. 

 

6.19 Workers' Organizations 
 

The Contractor shall comply with the relevant labor laws that recognize workers' rights to form and to join 

workers' organizations of their choosing without interference. 
 

6.20 Non-Discrimination and Equal Opportunity 

 

The Contractor shall base the labour employment on the principle of equal opportunity and fair treatment and 

shall not discriminate with respect to aspects of the employment relationship, including recruitment and 

hiring, compensation (including wages and benefits), working conditions and terms of employment, access 

to training, promotion, termination of employ mentor retirement, and discipline.  

 

7. PLANT, MATERIALS AND WORKMANSHIP 

 

7.1 Manner of Execution 

 

The Contractor shall carry out the manufacture/assemble of plant, the production and manufacture of 

Materials, and all other execution of the Works: 

a) In the manner (if any) specified in the Contract, 

b) in a proper workman like and careful manner, in accordance with recognized good practice, and 

c) with properly equipped facilities and non-hazardous Materials, except as otherwise specified in the 
Contract. 

 

7.2 Samples 

 

The Contractor shall submit the following samples of Materials, and relevant information, to the Architect 
for consent prior to using the Material sin or for the Works: 

a) manufacturer's standard samples of Materials and samples specified in the Contract, all at the 

Contractor's cost, and 

b) additional samples instructed by the Architect as a Variation. 
 

Each sample shall be labeled as to origin and intended use in the Works. 

 

7.3 Inspection 

 

7.3.1 The Procuring Entity's Personnel shall at all reasonable times: 

a) Have full access to all parts of the Site and to all places from which natural Materials are being 

obtained, and 

b) during production, manufacture and construction (at the Site and elsewhere), be entitled to examine, 

inspect, measure and test the materials and workmanship, and to check the progress of manufacture of 

Plant and production and manufacture of Materials. 
 

7.3.2 The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out these activities, 
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including providing access, facilities, permissions and safety equipment. No such activity shall relieve the 
Contractor from any obligation or responsibility. 

 

7.3.3 The Contractor shall give notice to the Architect whenever any work is ready and before it is covered up, put 

out of sight, or packaged for storage or transport. The Architect shall then either carry out the examination, 
inspection, measurement or testing without unreasonable delay, or promptly give notice to the Contractor that 

the Architect does not require to do so. If the Contractor fails to give the notice, he shall, if and when required 

by the Engineer, uncover the work and there after reinstate and make good, all at the Contractor's cost.  
 

7.4 Testing 

 

7.4.1 This Sub-Clause shall apply to all tests specified in the Contract. 

 

7.4.2 Except as otherwise specified in the Contract, the Contractor shall provide all apparatus, assistance, 
documents and other information, electricity, equipment, fuel, consumables, instruments, labor, materials, 

and suitably qualified and experienced staff, as are necessary to carry out the specified tests efficiently. The 
Contractor shall agree, with the Engineer, the time and placef ort he specified testing of any Plant, Materials 
and other parts of the Works. 

 

7.4.3 The Architect may, under Clause 13 [Variations and Adjustments], vary the location or details of specified 

tests, or instruct the Contractor to carry out additional tests. If these varied or additional tests show that the 

tested Plant, Materials or workmanship is not in accordance with the Contract, the cost of carrying out this 

Variation shall be borne by the Contractor, not withstanding other provisions of the Contract.  
 

7.4.4 The Architect shall give the Contractor not less than 24 hours' notice of the Architect intention to attend the 
tests. If the Architect does not attend at the time and place agreed, the Contractor may proceed with the tests, 
unless otherwise instructed by the Engineer, and the tests shall then be deemed to have been made in the 

Architect presence. 

7.4.5 If the Contractor suffers delay and/ or incurs Cost from complying with these instructions or as a result of a 
delay for which the Procuring Entity is responsible, the Contractor shall give notice to the Architect and shall 
be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 
 

7.4.6 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 

to agree or determine these matters. 
 

7.4.7 The Contractor shall promptly forward to the Architect duly certified reports of the tests. When thespecified 

tests have be enpassed, the Architect shall endorse the Contractor's test certificate, or issue a certificate to 

him, to that effect. If the Architect has not attended the tests, he shall be deemed to have accepted the readings 
as accurate. 

 

7.5 Rejection 

 

7.5.1 If, as a result of an examination, inspection, measurement or testing, any Plant, Materials or workmanship is 

found to be defective or otherwise not in accordance with the Contract, the Architect may reject the Plant, 
Materials or workmanship by giving notice to the Contractor, with reasons. The Contractor shall then 
promptly make good the defect and ensure that the rejected item complies with the Contract.  

 

7.5.2 If the Architect requires this Plant, Materials or workmanship to be retested, the tests shall be repeated under 

the same terms and conditions. If the rejection and retesting cause the Procuring Entity to incur additional 
costs, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the 
Procuring Entity. 

 

7.6 Remedial Work 

 

7.6.1 Not withstanding any previous test or certification, the Architect may instruct the Contractorto: 

a) Remove from the Site and replace any Plant or Materials which is not in accordance with the Contract, 

b) remove and re-execute any other work which is not in accordance with the Contract, and 

c) execute any work which is urgently required for the safety of the Works, whether because of an 

accident, unforeseen able event or otherwise. 
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7.6.2 The Contractor shall comply with the instruction within a reasonable time, which shall be the time (if any) 

specified in the instruction, or immediately if urgency is specified under sub-paragraph (c). 

 

7.6.3 If the Contractor fails to comply with the instruction, the Procuring Entity shall be entitled to employ and pay 

other persons to carry out the work. Except to the extent that the Contractor would have been entitled to 
payment for the work, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay to the 
Procuring Entity all costs arising from this failure. 

 

7.6.4 If the contractor repeatedly delivers defective work, the Procuring Entity may consider termination in 

accordance with Clause 15. 
 

7.7 Ownership of Plant and Materials 

 

Except as otherwise provided in the Contract, each item of Plant and Materials shall become the property of the 

Procuring Entity at whichever is the earlier of the following times, free from liens and other encumbrances:  

a) When it is in corporated in the Works; 

b) when the Contractor is paid the corresponding value of the Plant and Materials under Sub-Clause 8.10 

[Payment for Plant and Materials in Event of Suspension]. 

 

7.8 Royalties 
 

Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and other payments for: 

a) Natural materials obtained from outside the Site, and 

b) thedisposal of material from demolitions and excavations and of other surplus material (whether 

natural orman-made), except to the extent that disposal are as within the Site are specified in the 

Contract. 

 

8. COMMENCEMENT, DELAYS AND SUSPENSION 

 

8.1 Commencement of Works 
 

8.1.1 Except as otherwise specified in the Special Conditions of Contract, the Commencement Date shall be the 

date at which the following precedent condition shave all been fulfilled and the Architect notification 
recording the agreement of both Parties on such fulfilment and instructing to commence the Work is received 
by the Contractor: 

a) Signature of the Contract Agreement by both Parties, and if required, approval of the Contract by 

relevant authorities of Kenya; 

b) except if otherwise specified in the Special Conditions of Contract, effective access to and possession 

of the Site given to the Contractor together with such permission(s) under (a) of Sub-Clause 1.13 

[Compliance with Laws] as required for the commencement of the Works.  

c) Receipt by the Contractor of the Advance Payment under Sub-Clause 14.2 [Advance Payment] provided 

that the corresponding bank guarantee has been delivered by the Contractor. 
 

8.1.2 If the said Architect instruction is not received by the Contractor within 180 days from his receipt of the Letter 
of Acceptance, the Contractor shall be entitled to terminate the Contract under Sub-Clause1 6.2 [Terminationby 
Contractor]. 

 

8.1.3 The Contractor shall commence the execution of the Works as soon as is reasonably practicable after the 

Commencement Date and shal lthen proceed with the Works with due expedition and without delay. 

 

8.2 Time for Completion 
 

The Contractor shall complete the whole of the Works, and each Section (if any), within the Time for 

Completion for the Works or Section (as the case may be), including: 

a) Achieving the passing of the Testson Completion, and 

b) completing all work which is stated in the Contract as being required for the Works or Section to be 

considered to be completed for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of the 

Works and Sections]. 
 

8.3 Programme 

 

8.3.1 The Contractor shall submit a detailed time programme to the Architect within1 4 days after receiving the 
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notice under Sub-Clause 8.1 [Commencement of Works]. The Contractor shall also submit a revised 
programme whenever the previous programme is inconsistent with actual progress or with the Contractor's 

obligations. Each programme shall include: 

a) The order in which the Contractor intends to carry out the Works, including the anticipated timing of 
each stage of design (if any), Contractor's Documents, procurement, manufacture of Plant, delivery to 
Site, construction, erection and testing, 

b) each of these stages for work by each nominated Subcontractor (as defined in Clause 5 [Nominated 
Subcontractors]), 

c) the sequence and timing of inspections and tests specified in the Contract, and 

d) a supporting report which includes: 

i) a general description of the methods which the Contractor intends to adopt, and of the major 

stages, in the execution of the Works, and 

ii) details showing the Contractor's reasonable estimate of the number of each class of Contractor's 

Personnel and of each type of Contractor's Equipment, required on the Site for each major stage. 
 

8.3.2 Unless the Engineer, within 14 days after receiving a programme, gives notice to the Contractor stating the 

extent to which it does not comply with the Contract, the Contractor shall proceed in accordance with the 

programme, subject to his other obligations under the Contract. The Procuring Entity's Personnel shall be 

entitled to rely upon the programme when planning their activities. 
 

8.3.3 The Contractor shall promptly give notice to the Architect of specific probable future events or circumstances 

which may adversely affect the work, increase the Contract Price or delay the execution of the Works. 

 
8.3.4 If, at anytime, the Architect gives notice to the Contractor that a programme fails (to the extent stated) to 

comply with the Contractor to be consistent with actual progress and the Contractor's stated intentions, the 
Contractor shall submit a revised programme to the Architect in accordance with this Sub-Clause. 

 
 

8.4 Extension of Time for Completion 

 

8.4.1 The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an extension of the Time 
for Completion if and to the extent that completion for the purposes of Sub-Clause 10.1 [Taking Over of the 
Works and Sections] is or will be delayed by any of the following causes: 

a) a Variation (unless an adjustment to the Time for Completion has been agreed under Sub-Clause 13.3 

[Variation Procedure]) or other substantial change in the quantity of an item of work included in the 

Contract, 

b) a cause of delay giving an entitlement to extension of time under a Sub-Clause of these Conditions, 

c) exceptionally adverse climatic conditions, 

d) Unforeseeable shortages in the availability of personnel or Goods caused by epidemic or 

governmental actions, or 

e) any delay, impediment or prevention caused by or attributable to the Procuring Entity, the Procuring 

Entity's Personnel, or the Procuring Entity's other contractors.  
 

8.4.2 If the Contractor considers itself to be entitled to an extension of the Time for Completion, the Contractor 
shall give notice to the Architect in accordance with Sub-Clause 20.1 [Contractor's Claims]. When 

determining each extension of time under Sub-Clause 20.1, the Architec tshall review previous determinations 
and may increase, but shall not decrease, the total extension of time.  

 

8.5 Delays Caused by Authorities 
 

If the following conditions apply, namely: 

a) The Contractor has diligently followed the procedures laid down by the relevant legally constituted 

public authorities in Kenya, 

b) These authorities delay or disrupt the Contractor's work, and 

c) the delay or disruption was Unforeseeable, then this delay or disruption will be considered as a cause 

of delay under sub-paragraph (b) of Sub-Clause 8.4 [Extension of Time for Completion]. 



 

 

 
 
 

8.6 Rate of Progress 
 

8.6.1 If, at anytime: 

a) Actual progress is too slow to complete within the Time for Completion, and/or 

b) Progress has fallen (or will fall) behind the current programme under Sub-Clause 8.3 [Programme], 

other than as a result of a cause listed in Sub-Clause 8.4 [Extension of Time for Completion], then the 

Architect may instruct the Contractor to submit, under Sub-Clause 8.3 [Programme], a revised 

programme and supporting report describing the revised methods which the Contractor proposes to 

adopt in order to expedite progress and complete within the Time for Completion.  
 

8.6.2 Unless the Architect notifies otherwise, the Contractor shall adopt these revised methods, which mayrequire 
increases in the working hours and/or in the numbers of Contractor's Personnel and/or Goods, at the risk and 
cost of the Contractor. If these revised methods cause the Procuring Entity to incur additional costs, the 

Contractor shall subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the 
Procuring Entity, in addition to delay damages (if any) under Sub-Clause 8.7 below. 

 

8.6.3 Additional costs of revised methods including acceleration measures, instructed by the Architect to reduce 

delays resulting from causes listed under Sub-Clause 8.4 [Extension of Time for Completion] shall be paid 

by the Procuring Entity, without generating, however, any other additional payment benefit to the Contractor. 
 

8.7 Delay Damages 

 

8.7.1 If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor shall subject to 
notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay delay damages to the Procuring Entity for this 

default. These delay damages shall be the sum stated in the Special Conditions of Contract, which shall be 
paid for everyday which shall elapse between the relevant Time for Completion and the date stated in the 
taking-Over Certificate. However, the total amount due under this Sub-Clause shall not exceed the maximum 

amount of delay damages (if any) stated in the Special Conditions of Contract.  

 
8.7.2 These delay damages shall be the only damages due from the Contractor for such default, other than in the 

event of termination under Sub-Clause 15.2 [Termination by Procuring Entity] prior to completion of the 
Works. These damages shall not relieve the Contractor from his obligation to complete the Works, or from 

any other duties, obligations or responsibilities which he may have under the Contract.  
 

8.8 Suspension of Work 

 

8.8.1 The Architect may at anytime instruct the Contractor to suspend progress of part or all of the Works. During 

such suspension, the Contractor shall protect, store and secure such part or the Works a gainst any 

deterioration, loss or damage. 

 
8.8.2 The Architect may also notify the cause for the suspension. If and to the extent that the cause is notified and 

is the responsibility of the Contractor, the following Sub-Clauses 8.9, 8.10 and 8.11 shall not apply. 

 

8.9 Consequences of Suspension 

 

8.9.1 If the Contractor suffers delay and/or incurs Cost from complying with the Architect instructions under Sub- 
Clause 8.8 [Suspension of Work] and/or from resuming the work, the Contractor shall give notice to the 
Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 

b) Payment of any such Cost, which shall be included in the Contract Price. 

 
8.9.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause3.5 [Determinations] to 

agree or determine these matters. 

 
8.9.3 The Contractor shall not be entitled to an extension of time for, or to payment of the Cost incurred in, making 

good the consequences of the Contractor's faulty design, workmanship or materials, or of the Contractor's 
failure to protect, store or secure in accordance with Sub-Clause 8.8 [Suspension of Work]. 

 

8.10 Payment for Plant and Materials in Event of Suspension 
 

The Contractor shall be entitled to payment of the value (as at the date of suspension) of Plant and/ or 
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Materials which have not been delivered to Site, if: 

a) The work on Plant or delivery of Plant and/ or Materials has been suspended for more than 30 days, and 

b) the Contractor has marked the Plant and/or Materials as the Procuring Entity's property in accordance 

with the Architect instructions. 

 

8.11 ProlongedSuspension 

 

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than 84 days, the 
Contractor may request the Architect permission to proceed. If the Architect does not give permission within 

30 days after being requested to do so, the Contractor may, by giving notice to the Engineer, treat the 

suspension as an omission under Clause 13 [Variations and Adjustments] of the affected part of the Works. If 

the suspension affects the whole of the Works, the Contractor may give notice of termination under Sub - 

Clause 16.2 [Termination by Contractor]. 
 

8.12 Resumption of Work 
 

After the permission or instruction to proceed is given, the Contractor and the Architect shall jointly examine 

the Works and the Plant and Materials affected by the suspension. The Contractor shall make good any 

deterioration or defect in or loss of the Works or Plant or Materials, which has occurred during the suspension 

after receivingf rom the Architec tan instruction to this effect under Clause 13 [Variations and Adjustments]. 

 

9. TESTS ON COMPLETION 

 

9.1 Contractor's Obligations 

 
9.1.1 The Contractor shall carry out the Tests on Completion in accordance with this Clause and Sub-Clause 7.4 

[Testing], after providing the documents in accordance with sub-paragraph (d) of Sub-Clause 4.1 
[Contractor's General Obligations]. 

 
9.1.2 The Contractor shall give to the Architect not less than 21 days' notice of the date after which the Contractor 

will be ready to carry out each of the Tests on Completion. Unless otherwise agreed, Tests on Completion 
shall be carried out within 14 days after this date, on such day or days as the Architect shall instruct. 

 
9.1.3 In considering the results of the Tests on Completion, the Architect shall make allowances for the effect of 

any use of the Works by the Procuring Entity on the performance or other characteristics of the Works. As 

soon as the Works, or a Section, have passed any Tests on Completion, the Contractor shall submit a certified 
report of the resultsof these Tests to the Engineer. 

 

9.2 Delayed Tests 
 

9.2.1 If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause 7.4 [Testing] (fifth 

paragraph) and/ or Sub-Clause 10.3 [Interference with Tests on Completion] shall be applicable. 

 
9.2.2 If the Tests on Completion are being unduly delayed by the Contractor, the Architect may by notice require 

the Contractor to carry out the Tests within 21 days after receiving the notice. The Contractor shall carry out 
the Testson such day or days within that period as the Contractor may fix and of which he shall give notice to 
the Engineer. 

 

9.2.3 If the Contractor fails to carryout the Tests on Completion within the period of 21 days, the Procuring Entity's 

Personnel may proceed with the Test sat the risk and cost of the Contractor. The Tests on Completion shall 
then be deemed to have been carried out in the presence of the Contractor and the results of the Tests shall be 
accepted asaccurate. 

 

9.3 Retesting of related works 

 

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 [Rejection] shall apply, and 
the Architect or the Contractor may require the failed Tests, and Tests on Completion on any related work, to 
be repeated under the same terms and conditions. 

 

9.4 Failure to Pass Tests on Completion 

 

9.4.1 If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause 9.3 [Retesting], 
the Architect shall be entitled to: 



 

 

 
a) Order further repetition of Tests on Completion under Sub-Clause 9.3; or 

b) if the failure deprives the Procuring Entity of substantially the whole benefit of the Works or Section, 
reject the Works or Section (as the case may be), in which event the Procuring Entity shall have the 
same remedies as are provided in sub-paragraph (c) of Sub-Clause1 1.4 [Failure to Remedy Defects]. 

 

10. PROCURING ENTITY'S TAKING OVER 

 

10.1 Taking Over of the Works and Sections 
 

10.1.1 Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works shall be taken over by 

the Procuring Entity when (i) the Works have been completed in accordance with the Contract, including the 

matters described in Sub-Clause 8.2 [Time for Completion] and except as allowed in sub-paragraph (a) below, 

and (ii) a Taking-Over Certificate for the Works has been issued, or is deemed to have been issued in 

accordance with this Sub-Clause. 
 

10.1.2 The Contractor may apply by notice to the Architect for a Taking-Over Certificate not earlier than 14 days 
before the Works will, in the Contractor's opinion, be complete and ready for taking over. If the Works are 
divided into Sections, the Contract or may similarly apply for a Taking-Over Certificate for each Section. 

 

10.1.3 The Architect shall, within 30 days after receiving the Contractor's application: 

a) Issue the Taking-Over Certificate to the Contract or, stating the date on which the Works or Section were 

completed in accordance with the Contract, except for any minor out standing work and defects which 
will not substantially affect the use of the Works or Section for their intended purpose (either until or 

whilst this work is completed and these defects are remedied); or 
b) reject the application, giving reasons and specifying the work required to be done by the Contractor to 

enable the Taking-Over Certificate to be issued. The Contractor shall then complete this work before 
issuing a further notice undert his Sub-Clause. 

 

10.1.4 If the Architect fails either to issue the Taking-Over Certificate or to reject the Contractor's application within 

the period of 30 days, and if the Works or Section (as the case may be) are substantially in accordance with 
the Contract, the Taking-Over Certificate shall be deemed to have been issued on thel ast day of that period. 

 

10.2 Taking Over of Parts of the Works 
 

10.2.1 The Architect may, at the sole discretion of the Procuring Entity, issue a Taking-Over Certificate for any part 
of the Permanent Works. 

 

10.2.2 The Procuring Entity shall not use any part of the Works (other than as a temporary measure which is either 
specified in the Contract or agreed by both Parties) unless and until the Architect has issued a Taking-Over 
Certificate for this part. However, if the Procuring Entity does use any part of the Works before the Taking- 
Over Certificate is issued: 

a) The part which is used shall be deemed to have been taken over as from the date on which it is used, 

b) the Contractor shall cease to be liable for the care of such part as from this date, when responsibility 
shall pass to the Procuring Entity, and 

c) if requested by the Contractor, the Architect shall issue a Taking-Over Certificate for this part. 
 

10.2.3 After the Architect has issued a Taking-Over Certificate for a part of the Works, the Contractor shall be given 

the earliest opportunity to take such steps as may be necessary to carry out any outstanding Tests on 

Completion. The Contractor shall carry out these Tests on Completion as soon as practicable before the expiry 

date of the relevant Defects Notification Period. 
 

10.2.4 If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a part of the Works, 

other than such use as is specified in the Contractor agreed by the Contractor, the Contractor shall (i) give 
notice to the Architect and (ii) be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to payment of any 
such accrued costs, which shall be included in the Contract Price. After receiving this notice, the Architect 

shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine this accrued cost. 
 

10.2.5 If a Taking-Over Certificate has been issued for a part of the Works (other than a Section), the delay damages 

there after for completion of the remainder of the Works shall be reduced. Similarly, the delay damages for 

the remainder of the Section (if any) in which this part is included shall also be reduced. For any period of 

delay after the date stated in this Taking-Over Certificate, the proportional reduction in these delay damages 

shall be calculated as the proportion which the value of the part so certified bears to the value of the Works or 

Section (as the case may be) as a whole. The Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these proportions. The provisions of this paragraph shall only apply 
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to the daily rate of delay damages under Sub-Clause 8.7 [Delay Damages] and shall not affect the maximum 
amount of these damages. 

 

10.3 Interference with Tests on Completion 

 

10.3.1 If the Contractor is prevented, for more than 14 days, from carrying out the Tests on Completion by a cause 

for which the Procuring Entity is responsible, the Procuring Entity shall be deemed to have taken over the 
Works or Section (as the case may be) on the date when the Tests on Completion would otherwise have been 
completed. 

 

10.3.2 The Architect shall then issue a Taking-Over Certificate accordingly, and the Contractor shall carry out the 
Tests on Completion as soon as practicable, before the expiry date of the Defects Notification Period. The 
Architect shall require the Tests on Completion to be carried out by giving 14 days' notice and in accordance 
with the relevant provisions of the Contract. 

 

10.3.3 If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out the Tests on 
Completion, the Contractor shall give notice to the Architect and shall be entitled subject to Sub-Clause 20.1 

[Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 

b) payment of any such accrued costs, which shall be included in the Contract Price. 

 
10.3.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 

to agree or determine these matters. 

 

10.4 Surfaces Requiring Reinstatement 
 

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or part of the Works shall 

not be deemed to certify completion of any ground or other surfaces requiring reinstatement. 

 

11. DEFECTS LIABILITY 

 

11.1 Completion of Outstanding Work and Remedying Defects 
 

11.1.1 In order that the Works and Contractor's Documents, and each Section, shall be in the condition required by 

the Contract (fairwear and tear excepted) by the expiry date of the relevant Defects Notification Period or as 

soon as practicable there after, the Contractor shall: 

a) complete any work which is outstanding on the date stated in a Taking-Over Certificate, within such 

reasonable time as is instructed by the Engineer, and 

b) execute all work required to remedy defects or damage, as may be notified by (or on behalf of) the Procuring 

Entity on or before the expiry date of the Defects Notification Period for the Works or Section (as the case 

may be). 
 

11.1.2 If a defect appears or damage occurs, the Contractor shall be notified accordingly by the Engineer. 

 

11.2 Cost of Remedying Defects 

 

11.2.1 All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding Work and 
Remedying Defects] shall be executed at the risk and cost of the Contractor, if and to the extent that the work 
is attributable to: 

a) Any design for which the Contractor is responsible, 

b) Plant, Materials or workmanship not being in accordance with the Contract, or 

c) Failure by the Contractor to comply with any other obligation. 

 

11.2.2 If and to the extent that such work is attributable to any other cause, the Contractor shall be notified promptly 

by (or on behalf of) the Procuring Entity, and Sub-Clause 13.3 [Variation Procedure] shall apply. 

 

11.3 Extension of Defects Notification Period 

 

11.3.1 The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to an extension 
of the Defects Notification Period for the Works or a Section if and to the extent that the Works, Section or a 
major item of Plant (as the case may be, and after taking over) cannot be used for the purposes for which they 



 

 

 
are intended by reason of a defect or by reason of damage attributable to the Contractor. However, a Defects 
Notification Period shall not be extended by more than two years. 

 

11.3.2 If delivery and/ or erection of Plant and/ or Materials was suspended under Sub-Clause 8.8 [Suspension of 

Work] or Sub-Clause 16.1 [Contractor's Entitlement to Suspend Work], the Contractor's obligations under this 
Clause shall not appl yto any defectsor damage occurring more than two years after the Defects Notification 

Period for the Plant and/ or Materials would otherwise have expired.  

 

11.4 Failure to Remedy Defects 
 

11.4.1 If the Contractor fails to remedy any defect or damage within a reasonable time, a date may be fixed by the 

Engineer, on or by which the defect or damage is to be remedied. The Contractor shall be given reasonable 

notice of this date. 

11.4.2 If the Contractor fails to remedy the defect or damage by this notified date and this remedial work was to be 
executed at the cost of the Contractor under Sub-Clause 11.2[ Costo f Remedying Defects], the Procuring 
Entity may (at his option): 

(a) Carry out the work itself or by others, in a reasonable manner and at the Contractor's cost, but the 

Contractor shall have no responsibility for this work; and the Contractor shall subject to Sub-Clause 

2.5 [Procuring Entity's Claims] pay to the Procuring Entity the costs reasonably incurred by the 

Procuring Entity in remedying the defect or damage; 

(b) Requirethe Architect to agree or determine a reasonable reduction in the Contract Price in accordance 

with Sub-Clause 3.5 [Determinations]; or 

(c) if the defect or damage deprives the Procuring Entity of substantially the whole benefit of the Works or 

any major part of the Works, terminate the Contractas a whole, or in respect of such major part which 
cannot be put to the intended use. Without prejudice to any other rights, under the Contractor otherwise, 

the Procuring Entity shall then be entitled to recover all sums paid for the Works or for such part (as 

the case may be), plus financing costs and the cost of dismantling the same, clearing the Site and 

returning Plant and Materials to the Contractor. 
 

11.5 Removal of Defective Work 
 

If the defector damage cannot be remedied expeditiously on the Site and the Procuring Entity gives consent, 

the Contractor may remove from the Site for the purposes of repair such items of Plant as are defective or 

damaged. This consent may require the Contractor to increase the amount of the Performance Security by the 

full replacement cost of these items, or to provide other appropriate security.  
 

11.6 Further Tests 
 

11.6.1 If the work of remedying of any defector damage may affect the performance of the Works, the Architect may 

require the repetition of any of the tests described in the Contract. The requirement shall be made by notice 

within 14 days after the defect or damage is remedied. 

 
11.6.2 These tests shall be carried out in accordance with the terms applicable to the previous tests, except that they 

shall be carried out at the risk and cost of the Party liable, under Sub-Clause 11.2 [Cost of Remedying Defects], 
for the cost of the remedial work. 

 

11.7 Right of Access 
 

Unti lthe Completion Certificate has been issued, the Contractor shall have such right of access to the Works 

as is reasonably required in order to comply with this Clause, except as may be inconsistent with the Procuring 

Entity's reasonable security restrictions. 
 

11.8 Contractor to Search 
 

The Contractor shall, if required by the Engineer, search for the cause of any defecton parts of the works that 
have already accepted, under the direction of the Engineer. Unless the defect is to be remedied at the cost of 

the Contractor under Sub-Clause 11.2 [Cost of Remedying Defects], the Cost of the search plus profit shall 
be agreed or determined by the Architect in accordance with Sub-Clause 3.5 [Determinations] and shall be 
included in the Contract Price. 

 

11.9 Completion Certificate 

 

11.9.1 Performance of the Contractor's obligations shall not be considered to have been completed until the Architect 



103 

 

 

 
his obligations under the Contract. 

 

11.9.2 The Architect shall issue the Completion Certificate within 30days after the latest of the expiry dates of the 
Defects Liability Period, or as soon there after as the Contractor has supplied all the Contractor's Documents 
and completed and tested all the Works, including remedying any defects. A copy of the Completionn 

Certificate shall be issued to the Procuring Entity. 

 

11.9.3 Only the Completion Certificate shall be deemed to constitute acceptance of the Works. 

 

11.10 Unfulfilled Obligations 
 

After the Completion Certificate has been issued, each Party shall remain liable for the fulfilment of any 

obligation which remains unperformed at that time. For the purposes of determining the nature and extent 

of unperformed obligations, the Contract shall be deemed to remain in force.  

 

11.11 Clearance of Site 

 
11.11.1 Upon receiving the Completion Certificate, the Contractor shall remove any remaining Contractor's 

Equipment, surplus material, wreckage, rubbish and Temporary Works from the Site. 

 

11.11.2 If all these items have not been removed within 30 days after receipt by the Contractor of the Completion 

Certificate, the Procuring Entity may sell or otherwise dispose of any remaining items. The Procuring Entity 

shall be entitled to be paid the costs incurred in connection with, or attributable to, such sale or disposal and 
restoring the Site. 

 
11.11.3 Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys are less than the 

Procuring Entity's costs, the Contractor shall pay the outstanding balance to the Procuring Entity.  

 

12. MEASUREMENT AND DEVALUATION 

 

12.1 Works to be Measured 
 

12.1.1 The Works shall be measured, and valued for payment, in accordance with this Clause. The Contractorshall 

show in each application under Sub-Clauses 14.3 [Application for Interim Payment Certificates], 14.10 

[Statement on Completion] and 14.11 [Application for Final Payment Certificate] the quantities and other 

particulars detailing the amounts which he considers to be entitled under the Contract.  

 
12.1.2 Whenever the Architect requires any part of the Works to be measured, reasonable notice shall be given to 

the Contractor's Representative, who shall: 

a) promptly either attend or send another qualified representative to assist the Architect in making the 

measurement, and 
b) supply any particulars requested by the Engineer. 

 
12.1.3 If the Contractor fails to attend or send a representative, the measurement made by the Architect shall be 

accepted as accurate. 

 
12.1.4 Except as otherwise stated in the Contract, wherever any Permanent Works are to be measured from records, 

these shall be prepared by the Engineer. The Contractor shall, as and when requested, attend to examine and 

agreet her ecords with the Engineer, and shall sign the same when agreed. If the Contractor does not attend, 
the records shall be accepted as accurate. 

 
12.1.5 If the Contractor examines and disagrees the records, and/ or does not sign them as agreed, then the 

Contractor shall give notice to the Architect of the respects in which the records are asserted to be inaccurate. 

After receiving this notice, the Architect shall review the records and either confirm or vary them and certify 
the paymentofthe undisputed part. If the Contractor does not so give notice to the Architect within 14 days 
after being requested to examine the records, they shall be accepted as accurate. 

 

12.2 Method of Measurement 

Except as otherwise stated in the Contract: 

a) Measurement shall be made of the net actual quantity of each item of the Permanent Works, and 

b) the method of measurement shall be in accordance with the Bill of Quantities or other applicable 

Schedules. 



 

 

 
12.3 Evaluation 

 

12.3.1 Except as otherwise stated in the Contract, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine the value of workd one by evaluating each item of work, applying 

the measurement agreed or determined in accordance with the above Sub-Clauses 12.1 and 12.2 and the 

appropriate rate or price for the item. 
 

12.3.2 For each item of work, the appropriate rate or price for the item shall be the rate or price specified for such 

item in the Contractor, if there is no such item, specified for similar work.  
 

12.3.3 Any item of work included in the Bill of Quantities for which no rate or price was specified shall be considered 

as included in other rates and prices in the Bill of Quantities and will not be paid for separately. 

 

12.3.4 However, for a new item of work, a new rate or price shall be appropriate for such item of work if: 

a) The work is instructed under Clause13 [Variations and Adjustments], 

b) no rate or price is specified in the Contract for this item, and 

c) no specified rate or price is appropriate because the item of work is not of similar character, or is not 

executed under similar conditions, as any item in the Contract. 
 

12.3.5 Each new rate or price shall be derived from any relevant rates or prices in the Contract. If no rates or prices 

are relevant for the new item of work, it shall be derived from the reasonable Cost of executing such work, 

prevailing market rates, together with profit, taking account of any other relevant matters.  

 
12.3.6 Until such time as an appropriate rate or price is agreed or determined, the Architect shall determine a 

provisional rate or price for the purposes of Interim Payment Certificates as soon as the concerned work 
commences. 

 

12.3.7 Where the contract price is different from the corrected tender price, in order to ensure the contractor is not 
paid less or more relative to the contract price (which would be the tender price), payment valuation 
certificates and variation orders on omissions and additions valued based on rates in the Bill of Quantities or 
schedule of rates in the Tender, will be adjusted by a plus or minus percentage. The percentage already worked 

out during tender evaluation is worked out as follows: (corrected tender price– tender price)/ tender price X 
100. 

 

12.4 Omissions 

Whenever the omission of any work forms part (or all) of a Variation, the value of which has not been agreed, 

if: 

a) The Contractor will incur (or has incurred) cost which, if the work had not been omitted, 

wouldhavebeen deemed to be covered by a sum forming part of the Accepted Contract Amount; 

b) The omission of the work will result (or has resulted) in this sum not forming part of the Contract Price; 

and 

c) this cost is not deemed to be included in the evaluation of any substituted work; then the Contractor 

shall give notice to the Architect accordingly, with supporting particulars. Upon receiving this notice, 

the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine 

this cost, which shall be included in the Contract Price. 
 

13. VARIATIONS AND ADJUSTMENTS 

 

13.1 Right to Vary 

13.1.1 Variations may be initiated by the Architect at any time prior to issuing the Taking-Over Certificate for the 
Works, either by an instruction or by a request for the Contractor to submit a proposal. No Variation instructed 
by the Architect under this Clause shall in any way vitiate or in validate the Contract.  

 
13.1.2 The Contractor shall execute and be bound by each Variation, unless the Contractor promptly gives notice to 

the Architect stating (with supporting particulars) that (i) the Contractor cannot readily obtain the Goods 
required for the Variation, or (ii) such Variation triggers a substantial change in the sequence or progress of 
the Works. Upon receiving this notice, the Architect shall cancel, confirm or vary the instruction.  

 

13.1.3 Each Variation may include: 

a) changes to the quantities of any item of work included in the Contract (however, such changes do not 

necessarily constitute a Variation), 

b) changes to the quality and otherc haracteristics of any item of work, 

c) changes to the levels, positions and/ or dimensions of any part of the Works, 
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d) omission of any work unless it is to be carried out by others, 

e) any additional work, Plant, Materials or services necessary for the Permanent Works, including any 

associated Tests on Completion, boreholes and other testing and exploratory work, or 

f) changes to the sequence or timing of the execution of the Works. 

 
13.1.4 The Contractor shall not make any alteration and/or modification of the Permanent Works, unless and until 

the Architect instructs after obtaining approval of the Procuring Entity. 
 

13.2. Variation Order Procedure 
 

13.2.1 Priortoany Variation Order under Sub-Clause 13.1.4 the Architect shall notify the Contractor of the nature 

and form of such variation. As soon as possible after having received such notice, the Contractor shall submit 

to the Engineer: 

a) A description of work, if any, to be performed and a programme for its execution, and 

b) the Contractor's proposals for any necessary modifications to the Programme according to Sub-Clause 
8.3 or to any of the Contractor's obligations under the Contract, and 

c) the Contractor's proposals for adjustment to the Contract Price. 

 

Following the receipt of the Contractor's submission the Architect shall, after due consultation with the 

Employer and the Contractor, decide as soon as possible whether or not the variation shall be carried out. If 

the Architect decides that the variation shall be carried out, he shall issue a Variation Order clearly identified 

as such in accordance with the Contractor's submission or as modified by agreement. 
 

If the Architect and the Contractor are unable to agree the adjustment of the Contract Price, the provisions of 
Sub-Clause 13.2.2 shall apply. 

 

13.2.2 Disagreement on Adjustment of the Contract Price 

If the Contractor and the Architecture unable to agree on the adjustment of the Contract Price, the adjustment 

shall be determined in accordance with the rates specified in the Bills of Quantities or Schedule of Daywork 
Prices. If the rates contained in the Bills of Quantities or Dayworks Prices are not directly applicable to the 

specific work in question, suitable rates shall be established by the Architect reflecting the level of pricing in 

the Dayworks Prices. Where rates are not contained in the said Prices, the amount shall be such as is in all 

the circumstances reasonable, reflecting a market price. Due account shall be taken of any over -or under- 

recovery of overheads by the Contractor in consequence of the variation. The Contractor shall also be entitled to 

be paid: 
a) The cost of any partial execution of the Work srendered useless by any such variation, 

b) Thecostof making necessary alterations to Plant already manufactured or in the course of manufacture 

or of any work done that has to be altered in consequence of such a variation, 
c) any additional costs incurred by the Contractor by the disruption of the progress of the Works as 

detailed in the Programme, and 

d) the net effect of the Contractor's financec osts, including interest, caused by the variation. 

 
The Architect shall on this basis determine the rates or prices to enable on-account payment to be included in 

certificates of payment. 

 

13.2.3 Contractor to Proceed 
 

On receipt of a Variation Order, the Contractor shall forth with proceed to carry out the variation and be bound 

to these Conditions in so doing as if such variation was stated in the Contract. The work shall not be delayed 

pending the granting of an extension of the Time for Completion or an adjustment to the Contract Price under 

Sub-Clause31.3. 

 

13.3 Value Engineering 

 

13.3.1 TheContractor may, at anytime, submit to the Architect written proposal which (in the Contractor's opinion) 

will, if adopted, (i) accelerate completion, (ii) reduce the cost to the Procuring Entity of executing, maintaining 
or operating the Works, (iii) improve the efficiency or value to the Procuring Entity of the completed Works, 

or 
(iv) otherwise be of benefit to the Procuring Entity. 

 
13.3.2 The proposal shall be prepared at the cost of the Contractor and shall include the items listed in Sub-Clause 

13.3 [Variation Procedure]. 
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13.2.3 If a proposal, which is approved by the Engineer, includes a change in the design of part of the Permanent 

Works, then unless otherwise agreed by both Parties: 
a) The Contractor shall design this part, 

b) sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] shall apply, and 

c) if this change results in a reduction in the contract value of this part, the Architect shall proceed in 

accordance with Sub-Clause 3.5 [Determinations] to agree or determine a fee, which shall be included 

in the Contract Price. This fee shall behalf (50%) of the difference between the following amounts: 
i) such reduction in contract value, resulting from the change, excluding adjustments under Sub-Clause 

13.8 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for Changes in 

Cost], and 

ii) the reduction (if any) in the value to the Procuring Entity of the varied works, taking account of 
any improvement in quality, anticipated life or operational efficiencies.  

 

13.3.4 However, if the amount established in item 13.2.3 (c) (i) is less than amount established in item 13.2.3 (c (ii), 

there shall not be a fee. However, if the if the amount established in item 13.2.3 (c) (i) is more than amount 

established in item 13.2.3 (c (ii), it shall result in a price variation to the Procuring Entity.  
 

13.4 Variation Procedure for Value Engineering proposal 
 

13.4.1 If the Architect requests a proposal, prior to instructing a Variation, the Contractor shall respond in writinga s 

soon as practicable, either by giving reasons why he cannot comply (if this is the case) or by submitting: 
a) A description of the proposed work to be performed and a programme for its execution, 

b) the Contractor's proposal for any necessary modifications to the programme according to Sub-Clause 
8.3 [Programme] and to the Time for Completion, and 

c) the Contractor's proposal for evaluation of the Variation. 
 

13.4.2 The Architect shall, as soon as practicable after receiving such proposal (under Sub-Clause 13.2 [Value Project 

Engineering] or otherwise), respond with approval, disapproval or comments. The Contractor shall not delay 

any work whilst a waiting a response. 
 

13.4.3 Each instruction to execute a Variation, with any requirements for the recording of Costs, shall be issued by 

the Architect to the Contractor, who shall acknowledge receipt.  
 

13.4.4 Each Variation shall be evaluated in accordance with Clause 12 [Measurement and Evaluation], unless the 

Architect instructs or approves otherwise in accordance with this Clause.  
 

13.5 Paymentin Applicable Currencies 

 

If the Contract provides for payment of the Contract Price in more than one currency, then whenever an 
adjustment is agreed, approved or determined as stated above, the amount payable in each of the applicable 
currencies shall be specified. For this purpose, reference shall be made to the actual or expected currency 
proportions of the Cost of the varied work, and to the proportions of various currencies specified for payment 
of the Contract Price. 

 

13.6 Provisional Sums 

 

13.6.1 Each Provisional Sum shall only be used, in whole or inpart, in accordance with the Architect instructions, 
and the Contract Price shall be adjusted accordingly. The total sum paid to the Contractor shall include 
onlysuch amounts, for the work, supplies or services to which the Provisional Sum relates, as the Architect 
shall have instructed. For each Provisional Sum, the Architect May instruct:  

a) Work to be executed (including Plant, Materialso r services to be supplied) by the Contractor and 

valued under Sub-Clause 13.3 [Variation Procedure]; and/or 

b) Plant, Materials or services to be purchased by the Contractor, from a nominated Subcontractor (as 

defined in Clause 5 [Nominated Subcontractors]) or otherwise; and for which there shall be included in 
the Contract Price: 

i) The actual amounts paid (or due to be paid) by the Contractor, and 

ii) a sum for overhead charges and profit, calculated as a percentage of these actual amounts by 

applying the relevant percentage rate (if any) stated in the appropriate Schedule. If there is no such 

rate, the percentage rate stated in the Special Conditions of Contract shall be applied. 
 

13.6.2 The Contractor shall, when required by the Engineer, produce quotations, invoices, vouchers and accounts or 
receipts in substantiation. 
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13.7 Dayworks 

 
13.7.1 For work of a minor or incidental nature, the Architect may instruct that a Variation shall be executed on a 

daywork basis. The work shall then be valued in accordance with the Daywork Schedule included in the 
Contract, and the following procedure shall apply. If a Daywork Schedule is not included in the Contract, this 
Sub-Clause shall not apply. 

 

13.7.2 Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer. When applying 

for payment, the Contractor shall submit invoices, vouchers and accounts or receipts for any Goods.  

 
13.7.3 Except for any items for which the Daywork Schedule specifies that payment is not due, the Contractor shall 

delive reach day to the Architect accurate statements induplicate which shall include the following details of 
the resources used in executing the previous day's work: 

a) The names, occupations and time of Contractor's Personnel, 
b) the identification, type and time of Contractor's Equipment and Temporary Works, and 

c) the quantities and types of Plant and Materials used. 
 

13.7.4 One copy of each statement will, if correct, or when agreed, be signed by the Architect and returned to the 

Contractor. The Contractor shall then submit priced statements of these resources to the Engineer, prior to 

their inclusion in the next Statement under Sub-Clause 14.3 [Application for Interim Payment Certificates]. 
 

13.8 Adjustments for Changes in Legislation 

 

13.8.1 The Contract Price shall be adjusted to take account of any increase or decrease in Cost resulting from a 
change in the Laws of Kenya (including the introduction of new Laws and the repeal or modification of 

existing Laws) or in the judicial or official governmental interpretation of such Laws, made after the Base 
Date, which affect the Contractor in the performance of obligations under the Contract.  

 

13.8.2 If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as a result of these 

changes in the Laws or in such interpretations, made after the Base Date, the Contractor shall give notice to 

the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 
b) payment of any such Cost, which shall be included in the Contract Price. 

 

13.8.3 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 

to agree or determine these matters. 
 

13.8.4 Not withstanding the foregoing, the Contractor shall not be entitled to an extension of time if the relevant 

delay has already been taken into account in the determination of a previous extension of time and such Cost 
shall not be separately paid if the same shall already have been taken into account in the indexing of any 
inputs to the table of adjustment data in accordance with the provisions of Sub-Clause 13.8 [Adjustments for 

Changes in Cost]. 

 

13.9 Adjustments for Changes in Cost 
 

13.9.1 In this Sub-Clause, “table of adjustment data” means the completed table of adjustment data for local and foreign 
currencies included in the Schedules. If there is no such table of adjustment data, this Sub-Clause shall not apply. 

 
13.9.2 If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for rises or falls in the cost 

of labor, Goods and other inputs to the Works, by the addition or deduction of the amounts determined by the 
formulae prescribed in this Sub-Clause. To the extent that full compensation for any rise or fall in Costs is not 
covered by the provisions of this or other Clauses, the Accepted Contract Amount shall be deemed to have 
included a mounts to cover the contingency of other rises and falls in costs.  

 
13.9.3 The adjustment to be applied to the amount otherwise payable to the Contractor, as valued in accordance with 

the appropriate Schedule and certified in Payment Certificates, shall be determined from formulae for each of 

the currencies in which the Contract Price is payable. No adjustment is to be applied to work valued on the 

basis of Cost or current prices. The formulae shall be of the following general type:  
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13.9.4 The cost indices or reference prices stated in the table of adjustment data shall be used. If their source is in 

doubt, itshall be determined by the Engineer. Forth is purpose, reference shall be made to the values of the 
indices at stated dates (quoted in the fourth and fifth columns respectively of the table) for the purposes of 
clarification of the source; although these dates (and thus these values) may not correspond to the base cost 

indices. 
 

13.9.5 Incases where the “currency of index” is not the relevant currency of payment, each index shall be converted 

into the relevant currency of payment at the selling rate, established by the Central Bank of Kenya, of this 

relevant currency on the above date for which the index is required to be applicable.  

 
13.9.6 Until such time as each current cost index is available, the Architect shall determine a provisional index for 

the issue of Interim Payment Certificates. When a current cost index is available, the adjustment shall be 
recalculated accordingly. 

 
13.9.7 If the Contractor fails to complete the Works within the Time for Completion, adjustment of prices there after 

shall be made using either (i) each index or price applicableo n the date 49 days prior to the expiry of the 
Time for Completion of the Works, or (ii) the current index or price, whichever is more favorable to the 

Procuring Entity. 

 
13.9.8 The weightings (coefficients) for each of the factors of cost stated in the table(s) of adjustment data shall only 

be adjusted if they have been rendered unreasonable, unbalanced or in applicable, as a result of Variations. 

 

14. CONTRACT PRICE AND PAYMENT 

 

14.1 The Contract Price 
 

14.1.1 Unless otherwise stated in the Special Conditions: 

a) The value of the payment certificate shall be agreed or determined under Sub-Clause 12.3 [Evaluation] 

and be subject to adjustments in accordance with the Contract; 

b) the Contractor shall pay all taxes, duties and fees required to be paid by him under the Contract, and the 

Contract Price shall not be adjusted for any of these costs except as stated in Sub-Clause 13.7 

[Adjustments for Changes in Legislation]; 

c) any quantities which may be set out in the Bill of Quantities or other Schedule are estimated quantities 

and are not to be taken as the actual and correct quantities: 

Price Adjustment Formula 
 

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If so 
provided, the amounts certified in each payment certificate, before deducting for Advance Payment, 
shall be adjusted by applying the respective price adjustment factor to the payment amounts due in 
each currency. A separate formula of the type specified below applies: 

 

P = A + B Im/Io 

where: 
P is the adjustment factor for the portion of the Contract Price payable. 
A and B a recoefficients specified in the SCC, representing then on adjustable and 

adjustable portions, respectively, of the Contract Price payable and 
I m is the index prevailing at the end of the month being invoiced and Ioc is the index 

prevailing 30 days before Bid opening for inputs payable. 

 
NOTE: The sum of the two coefficients A and B should be 1 (one) in the formula for each currency. 

Normally, both coefficients shall be the same in the formulae for all currencies, since 
coefficient A, for the non adjustable portion of the payments, is a very approximate figure 
(usually 0.15) to take account of fixed cost elements or other nonadjustable components. 
The sum of the adjustments for each currency are added to the Contract Price. 
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i) of the Works which the Contractor is required to execute, or 

ii) for the purposes of Clause12 [Measurement and Evaluation]; and 

 

d) the Contractor shall submit to the Engineer, within 30 days after the Commencement Date, a proposed 

breakdown of each lump sum price in the Schedules. The Architect may take account of the break down 

when preparing Payment Certificates but shall not be bound by it.  

 
14.1.2 Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including essential spare parts 

there for, imported by the Contractor for the sole purpose of executing the Contract shall not be exempt from 
the payment of import duties and taxes upon importation. 

 

14.2 Advance Payment 

 
14.2.1 The Procuring Entity shall make an advance payment, as an interest-free loan for mobilization and cashflow 

support, when the Contractor submits a guarantee in accordance with this Clause. The total advance payment, 

the number and timing of instalments (if more than one), and the applicable currencies and proportions, shall 

be as stated in the Special Conditions of Contract. 

 
14.2.2 Unless and until the Procuring Entity receives this guarantee, or if the total advance payment is not stated in 

the Special Conditions of Contract, this Sub-Clause shall not apply. 

 
14.2.3 The Architect shall deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate for 

the advance payment or its first instalment after receiving a Statement (under Sub-Clause 14.3 [Application 
for Interim Payment Certificates]) and after the Procuring Entity receives (i) the Performance Security in 
accordance with Sub-Clause 4.2 [Performance Security] and (ii) a guarantee in amounts and currencies equal 

to the a dvance payment. This guarantee shall be issued by a reputable bank or financial institutions elected 
by the Contractor and shall be in the form annexed to the Special Conditions or in another form approved by 
the Procuring Entity. 

 
14.2.4 The Contractor shall ensure that the guarantee is valid and enforceable until the advance payment has been 

repaid, but its amount shall be progressively reduced by the amount repaid by the Contractor as indicated in 
the Payment Certificates. If the terms of the guarantee specify its expiry date, and the advance payment has 
not been repaid by the date 30 days prior to the expiry date, the Contractor shall extend the validity of the 
guarantee until the advance payment has been repaid. 

 
14.2.5 Unless stated otherwise in the Special Conditions of Contract, the advance payment shall be repaid through 

percentage deductions from the interim payments determined by the Architect in accordance with Sub-Clause 

14.6 [Issue of Interim Payment Certificates], as follows: 

a) Deductions shall commence in the next interim Payment Certificate following that in which the total of 
all certified interim payments (excluding the advance payment and deductions and repayments of 

retention) exceeds 30 percent (30%) of the Accepted Contract Amount less Provisional Sums; and 

b) deductions shall be made at the amortization rate stated in the Special Conditions of Contract of the 
amount of each Interim Payment Certificate (excluding the advance payment and deductions for its 
repayments as well as deductions for retention money) in the currencies and proportions of the advance 
payment until such time as the advance payment has been repaid; provided that the advance payment 
shall be completely repaid prior to the time when 90 percent (90%) of the Accepted Contract Amount 
less Provisional Sums has been certified for payment. 

 
14.2.6 If the advance payment has not been repaid prior to the issue of the Taking-Over Certificate for the Works or 

prior to termination under Clause 15 [Termination by Procuring Entity], Clause 16 [Suspension and 
Termination by Contractor] or Clause 19 [Force Majeure] (as thec ase may be), the whole of the balance then 

outstanding shall immediately become due and in case of termination under Clause 15 [Termination by 
Procuring Entity], except for Sub-Clause 14.2.7 [Procuring Entity's Entitlement to Termination for 
Convenience], payable by the Contractor to the Procuring Entity. 

 

14.3 Application for Interim Payment Certificates 

 
14.3.1 The Contractor shall submit a Statement (in number of copies indicated in the Special Conditions of 

Contract) to the Architect after the end of each month, in aform approved by the Engineer, showing in detail 
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the amounts to which the Contractor considers itself to be entitled, together with supporting documents which 
shall include there porton the progress during this month in accordance with Sub-Clause4.21 [Progress 

Reports]. 

 
14.3.2 The Statement shall include the following items, as applicable, which shall be expressed in the various 

currencies in which the Contract Price is payable, in the sequence listed:  

a) the estimated contract value of the Works executed and the Contractor's Documents produced up to the 

end of the month (including Variations but excluding items described in sub-paragraphs (b) to (g) 

below); 

b) any amounts to be added and deducted for changes in legislation and changes in cost, in accordance 

with Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for 

Changes in Cost]; 

c) any amount to be deducted for retention, calculated by applying the percentage of retention stated in the 

Special Conditions of Contract to the total of the above amounts, until the amount so retained by the 
Procuring Entity reaches the limit of Retention Money (if any) stated in the Special Conditions of 

Contract; 

d) any amounts to be added for the advance payment and (if more than one instalment) and to be deducted 

for its repayments in accordance with Sub-Clause 14.2 [Advance Payment]; 

e) any amounts to be added and deducted for Plant and Materials in accordance with Sub-Clause 14.5 

[Plant and Materials intended for the Works]; 

f) any other additions or deductions which may have become due under the Contractor otherwise, 

including those under Clause 20 [Claims, Disputes and Arbitration]; and 

g) the deduction of amounts certified in all previous Payment Certificates. 

 

14.4 Schedule of Payments 

 
14.4.1 I fthe Contract includes a schedule of payments specifying the instalments in which the Contract Price will 

be paid, then unless otherwise stated in this schedule: 

a) The instalments quoted in this schedule of payments shall be the estimated contract values for the 

purposes of sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates]; 

b) Sub-Clause 14.5 [Plant and Materials intended for the Works] shall not apply; and 

c) If these instalments are not defined by reference to the actual progress achieved in executing the Works, 

and if actual progress is found to be less or more than that on which this schedule of payments was 

based, then the Architect may proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 

determine revised instalments, which shall take account of the extent to which progress is less or more 

than that on which the instalments were previously based. 

 
14.4.2 If the Contract does not include a schedule of payments, the Contractor shall submit non-binding estimates 

of the payments which he expects to become due during each quarterly period. The first estimate shall be 

submitted within 42 days after the Commencement Date. Revised estimates shall be submitted at quarterly 
intervals, until the Taking-Over Certificate has been issued for the Works. 

 

14.5 Plant and Materials intended for the Works 

 
14.5.1 If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-paragraph (e) of Sub-Clause 

14.3, (i) an amount for Plant and Materials which have been sent to the Site for incorporation in the Permanent 

Works, and (ii) a reduction when the contract value of such Plant and Materials is included as part of the 

Permanent Works under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates]. 

 
14.5.2 If the lists referred to in sub-paragraphs (b)(i) or (c)(i) below are not included in the Schedules, this Sub- 

Clause shall not apply. 

14.5.3 The Architect shall determine and certify each addition if the following conditions a resatisfied: 

a) The Contractor has: 

i) kept satisfactory records (including the orders, receipts, Costs and use of Plant and Materials) 

which are available for inspection, and 

(ii)  submitted statement of the Cost of acquiring and delivering the Plant and Materials to the Site, 

supported by satisfactory evidence; 

and either: 



 

 

 
b) the relevant Plant and Materials: 

i) are those listed in the Schedules for payment when shipped, 

ii) have been shipped to Kenya, enroute to the Site, in accordance with the Contract; and 

iii) are described in a clean shipped bill of lading or other evidence of shipment, which has been 
submitted to the Architect together with evidence of payment of freight and insurance, any other 

documents reasonably required, and a bank guarantee in a form and issued by an entity approved 

by the Procuring Entity in amounts and currencies equal to the amount due under this Sub-Clause: 

this guarantee may be in a similar form to the form referred to in Sub-Clause14.2 [Advance 

Payment] and shall be valid until the Plant and Materials are properly stored on Site and protected 

against loss, damage or deterioration; or 

c) the relevant Plant and Materials: 

i) are those listed in the Schedules for payment when delivered to the Site, and 

ii) have been delivered to and are properly stored on the Site, are protected against loss, damage or 

deterioration and appear to be in accordance with the Contract.  

 
14.5.4 The additional amount to be certified shall be the equivalent of eighty percent (80%) of the Architect 

determination of the cost of the Plant and Materials (including delivery to Site), taking account of the 

documents mentioned in this Sub-Clause and of the contract value of the Plant and Materials.  

 
14.5.5 The currencies for this additional amount shall be the same as those in which payment will become due when 

the contract value is included under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment 

Certificates]. At that time, the Payment Certificate shall include the applicable reduction which shall be 
equivalent to, and in the same currencies and proportions as, this additional amount for the relevant Plant and 
Materials. 

 

14.6 Issue of Interim Payment Certificates 

 
14.6.1 No amount will be certified or paid until the Procuring Entity has received and approved the Performance 

Security. Thereafter, the Architect shall, within 30 days after receiving a Statement and supporting documents, 

deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate which shall state the 
amount which the Architect fairly determines to be due, with all supporting particulars for any reduction or 
withholding made by the Architect on the Statemen tif any. 

 
14.6.2 However, prior to issuing the Taking-Over Certificate for the Works, the Architect shall not be bound to issue 

an Interim Payment Certificate in an amount which would (after retention and other deductions) be less than 

the minimum amount of Interim Payment Certificates (if any) stated in the Special Conditions of Contract. 

In this event, the Architect shall give notice to the Contractor accordingly.  

 
14.6.3 An Interim Payment Certificate shall not be withheld for any other reason, although: 

a) if anything supplied or work done by the Contractor is not in accordance with the Contract, the cost of 

rectification or replacement may be withheld until rectification or replacement has been completed; 

and/or 

b) if the Contractor was or is failing to perform any work or obligation in accordance with the Contract, 

and had been so notified by the Engineer, the value of this work or obligation may be withheld until the 

work or obligation has been performed. 

 
4.6.4 The Architect may in any Payment Certificate make any correction or modification that should properly be 

made to any previous Payment Certificate. A Payment Certificate shall not be deemed to indicate the Architect 

acceptance, approval, consent or satisfaction. 

14.7 Payment 

 
14.7.1 The Procuring Entity shall pay to the Contractor: 

a) The advance payment shall be paid within 60 days after signing of the contract by both parties or within 

60 days after receiving the documents in accordance with Sub-Clause 4.2 [Performance Security] and 

Sub- Clause 14.2 [Advance Payment], which ever is later; 

b) The amount certified in each Interim Payment Certificate within 60 days after the Architect Issues 

Interim Payment Certificate; and 

c) the amount certified in the Final Payment Certificate within 60 days after the Procuring Entity Issues Interim 

Payment Certificate; or after determination of any disputed amount shown in the Final Statement 
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in accordance with Sub-Clause 16.2 [Terminationby Contractor]. 

 
14.7.2 Payment of the amount due in each currency shall be made into the bank account, nominated by the 

Contractor, in the payment country (forth is currency) specified in the Contract. 
 

14.8 Delayed Payment 

 
14.8.1 If the Contractor does not receive payment in accordance with Sub-Clause 14.7 [Payment], the Contractor 

shall be entitled to receive financing charges (simple interest) monthly on the amount unpaid during the period 

of delay. This period shall be deemed to commence on the date for payment specified in Sub-Clause 14.7 
[Payment], irrespective (in the case of its sub-paragraph (b) of the date on which any Interim Payment 
Certificate isissued. 

 
14.8.2 These financing charges shall be calculated at the annual rate of three percentage points above the mean rate 

of the Central Bank in Kenya of the currency of payment, or if not available, the inter bank offered rate, and 

shall be paid in such currency. 

 
14.8.3 The Contractor shall be entitled to this payment without formal notice and certification, and without prejudice to 

any other right or remedy. 
 

14.9 Payment of Retention Money 

 
14.9.1 When the Taking-Over Certificate has been issued for the Works, the first half of the Retention Money shall 

be certified by the Architect for payment to the Contractor. If a Taking-Over Certificate is issued for a Section or 
part of the Works, a proportion of the Retention Money shall be certified and paid. This proportion shall 

behalf (50%) of the proportion calculated by dividing the estimated contract value of the Section or part, by 

the estimated final Contract Price. 

 
14.9.2 Promptly after the latest of the expiry dates of the Defects Liability Periods, the outstanding balance of the 

Retention Money shall be certified by the Architect for payment to the Contractor. If a Taking-Over Certificate 

was issued for a Section, a proportion of the second half of the Retention Money shall be certified and paid 

promptly after the expiry date of the Defects Notification Period for the Section. This proportion shall behalf 

(50%) of the proportion calculated by dividing the estimated contract value of the Section by the estimated 
final Contract Price. 

 
14.9.3 However, if any work remains to be executed under Clause 11 [Defects Liability], the Architects hall be 

entitled to withhold certification of the estimated cost of this work until it has been executed.  

 
14.9.4 When calculating these proportions, no account shall be taken of any adjustments under Sub-Clause 13.7 

[Adjustments for Changes in Legislation] and Sub-Clause13.8 [Adjustments for Changes in Cost]. 
 

14.9.5 Unless otherwise stated in the Special Conditions, when the Taking-Over Certificate has been issued for the 

Works and the first half of the Retention Money has been certified for payment by the Engineer, the Contractor 
shall be entitled to substitute a Retention Money Security guarantee, in the form annexed to the Special 
Conditions or in another form approved by the Procuring Entity and issued by a reputable bank or financial 

institution selected by the Contractor, for the second half of the Retention Money.  

 

14.9.6 The Procuring Entity shall return the Retention Money Security guarantee to the Contractor within 14 days 

after receiving a copy of the Completion Certificate. 
 

14.10 Statement at Completion 

 
14.10.1 Within 84 days after receiving the Taking-Over Certificate for the Works, the Contractor shall submit to the 

Architect three copies of a Statement at completion with supporting documents, in accordance with Sub- 
Clause 14.3 [Application for Interim Payment Certificates], showing: 

a) the value of all work done in accordance with the Contract up to the date stated in the Taking-Over 

Certificate for the Works, 
b) any further sums which the Contractor considers to be due, and 

c) an estimate of any other amounts which the Contractor considers will become due to him under the 

Contract. Estimated amounts shall be shown separately in this Statement at completion. 
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14.10.2 The Architect shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates]. 
 

14.11 Application for Final Payment Certificate 

 
14.11.1 Within 60 days after receiving the Completion Certificate, the Contractor shall submit, to the Engineer, six 

copies of a draft final statement with supporting documents showing in detail in a form approved by the 

Engineer: 

a) The value of all work done in accordance with the Contract, and 

b) Any further sums which the Contractor considers to be due to him under the Contractor otherwise. 

 
14.11.2 If the Architect disagrees with or cannot verify any part of the draft final statement, the Contractor shall 

submit such further information as the Architect may reasonably require within 30 days from receipt of said 

draft and shall make such changes in the draft as may be agreed between them. The Contractor shall then 

prepare and submit to the Architect the final statement as agreed. This agreed statement is referred to in these 

Conditions as the “Final Statement”. 

 
14.11.3 However, if, following discussions between the Architect and the Contractor and any changes to the draft 

final statement which are agreed, it be comes evident that a dispute exists, the Architect shall deliver to the 

Procuring Entity (with a copy to the Contractor) an Interim Payment Certificate for the agreed parts of the 

draft final statement. Thereafter, if the dispute is finally resolved under Sub-Clause 20.4 [Obtaining Dispute 

Board's Decision] or Sub-Clause 20.5 [Amicable Settlement], the Contractor shall then prepare and submit 

to the Procuring Entity (with a copy to the Engineer) a Final Statement. 
 

14.12 Discharge 
 

When submitting the Final Statement, the Contractor shall submit a discharge which confirms that the total 

of the Final Statement represents full and final settlement of all moneys due to the Contractor under or in 

connection with the Contract. This discharge may state that it becomes effective when the Contractor has 
received the Performance Security and the out standing balance of this total, in which event the discharge 

shall be effective on such date. 

 

14.13 Issue of Final Payment Certificate 

 
14.13.1 Within 30days after receiving the Final Statement and discharge in accordance with Sub-Clause 14.11 

[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect shall deliver, 

to the Procuring Entity and to the Contractor, the Final Payment Certificate which shall state:  

a) The amount which he fairly determines is finally due, and 

b) After giving credit to the Procuring Entity for all amounts previously paid by the Procuring Entity and 

for all sums to which the Procuring Entity is entitled, the balance (if any) due from the Procuring Entity 

to the Contractor or from the Contractor to the Procuring Entity, as the case may be.  

 
14.13.2 If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-Clause 14.11 

[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect shall request 

theContractor to do so. If the Contractor fails to submit an application within a period of 30 days, the 

Architect shall issue the Final Payment Certificate for such amount as he fairly determines to be due. 

 
 

14.14 Cessation of Procuring Entity's Liability 

 
14.14.1 The Procuring Entity shall not be liable to the Contractor for any matter or thing under or in connection with 

the Contract or execution of the Works, except to the extent that the Contractor shall have included an amount 

expressly for it: 

a) in the Final Statement and also, 

b) (except for matters or things arising after the issue of the Taking-Over Certificate for the Works) in the 

Statement at completion described in Sub-Clause 14.10 [Statement at Completion]. 

 
14.14.2 However, this Sub-Clause shall not limit the Procuring Entity's liability under his in demnification 

obligations, or the Procuring Entity's liability in any case of fraud, deliberate default or reckless misconduct 

by the Procuring Entity. 
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14.15 Currencies of Payment 

 
The Contract Price shall be paid in the currency or currencies named in the Schedule of Payment 

Currencies. If more than one currency is so named, payments shall be made as follows:  

a) If the Accepted Contract Amount was expressed in Local Currency only: 

i) the proportions or amounts of the Local and Foreign Currencies, and the fixed rates of exchange to 

be used for calculating the payments, shall be as stated in the Schedule of Payment Currencies, 

except as otherwise agreed by both Parties; 

ii) payments and deductions under Sub-Clause 13.5 [Provisional Sums] and Sub-Clause 13.7 
[Adjustments for Changes in Legislation] shall be made in the applicable currencies and 
proportions; and 

iii) otherpaymentsanddeductions under sub-paragraphs (a) to (d) of Sub-Clause 14.3 [Application for 

Interim Payment Certificates] shall be made in the currencies and proportions specified in sub- 

paragraph (a) (i) above; 

b) payment of the damages specified in the Special Conditions of Contract, shall be made in the 

currencies and proportions specified in the Schedule of Payment Currencies;  

c) other payments to the Procuring Entity by the Contractor shall be made in the currency in which the 

sum was expended by the Procuring Entity, or in such currency as may be agreed by both Parties; 

d) if any amount payable by the Contractor to the Procuring Entity in a particular currency exceeds the sum 

payable by the Procuring Entity to the Contractor in that currency, the Procuring Entity may recover the 

balance of this amount from the sums otherwise payable to the Contractor in other currencies; and 

e) if no rates of exchange are stated in the Schedule of Payment Currencies, they shall be those prevailing 
on the Base Date and determined by the Central Bank of Kenya.  

 
15. TERMINATION BY PROCURING ENTITY 

 

15.1 Notice to correct any defects or failures 

 

If the Contractor fails to carry out any obligation under the Contract, the Architect may by notice require 

the Contractor to make good the failure and to remedy it within 30 days. 
 

15.2 Termination by Procuring Entity 
 

15.2.1 The Procuring Entity shall be entitled to terminate the Contract if the Contractor breaches the contract 

based on following circumstances which shall include but not limited to:  

a) fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under Sub-Clause 15.1 

[Notice to Correct], 

b) abandons the Works or otherwise plainly demonstrates the intention not to continue performance of 

his obligations under the Contract, 

c) without reasonable excuse fails: 

i) to proceed with the Works in accordance with Clause 8 [Commencement, Delays and 

Suspension], or 

ii) to comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub-Clause 7.6 [Remedial 

Work], within 30 days after receiving it, 

d) subcontracts the major part or whole of the Works or assigns the Contract without the consent of the 

Procuring Entity, 

e) becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration order made 
against him, compounds with his creditors, or carries on business under a receiver, trustee or manager 
for the benefit of his creditors, or if any act is done or event occurs which (under applicable Laws) has 
a similar effect to any of theseacts or events, or 

f) gives or offers to give (directly or indirectly) to any person any bribe, gift, gratuity, commission or 

other thing of value, as an induce mentor reward: 

i) for doing or for bearing to do any action in relation to the Contract, or 

ii) for showing or for bearing to show favor or disfavor to any person in relation to the Contract, or 

iii) if any of the Contractor's Personnel, agents or Subcontractors gives or offers to give (directly or 

indirectly) to any person any such induce mentor reward as is described in this sub-paragraph (f). 
However, lawful inducements and rewards to Contractor's Personnel shall not entitle termination, or 

g) If the contract or repeatedly fails to remedy delivers defective work, 
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h) based on reasonable evidence, has engaged in Fraud and Corruption as defined in paragraph 2.2 of the 

Appendix B to these General Conditions, incompeting for or in executing the Contract. 

 

15.2.2 In any of these events or circumstances, the Procuring Entity may, upon giving 14 days' notice to the 

Contractor, terminate the Contract and expel the Contractor from the Site. However, in the case of sub- 

paragraph (e) or (f) or (g) or (h), the Procuring Entity may by notice terminate the Contract immediately.  
 

15.2.3 The Procuring Entity's election to terminate the Contract shall not prejudice any other rights of the Procuring 
Entity, under the Contractor otherwise. 

 

15.2.4 The Contractor shall then leave the Site and deliver any required Goods, all Contractor's Documents, and 

other design documents made by or for him, to the Engineer. However, the Contractor shall use his best 

efforts to comply immediately with any reasonable instructions included in the notice (i) for the assignment 

of any subcontract, and (ii) for the protection of life or property or for the safety of the Works.  

 

15.2.5 After termination, the Procuring Entity may complete the Works and/ or arrange for any other entities to do 
so. The Procuring Entity and these entities may then use any Goods, Contractor's Documents and other design 
documents made by or on behalf of the Contractor. 

 

15.2.6 The Procuring Entity shall then give notice that the Contractor's Equipment and Temporary Works will be 

released to the Contractor at or near the Site. The Contractor shall promptly arrange their removal, at the risk 
and cost of the Contractor. However, if by this time the Contractor has failed to make a payment due to the 

Procuring Entity, these items may be sold by the Procuring Entity in order to recover this payment. Any 

balance of the proceeds shall then be paid to the Contractor.  

 

15.3 Valuation at Date of Termination 
 

Assoon as practicable after a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has 

taken effect, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 

determine the value of the Works, Goods and Contractor's Documents, and any other sums due to the 

Contractor for work executed in accordance with the Contract. 

 

15.4 Payment after Termination 
 

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has taken effect, the 

Procuring Entity may: 
a) Proceed in accordance with Sub-Clause 2.5 [Procurin Entity's Claims], 

b) withhold further payments to the Contractor until the costs of execution, completion and remedying of 

any defects, damages for delay in completion (if any), and all other costs incurred by the Procuring 

Entity, have been established, and/ or 

 

c) recover from the Contractor any losses and damages incurred by the Procuring Entity and any extra 

costs of completing the Works, after allowing for any sum due to the Contractor under Sub-Clause 15.3 

[Valuation at Date of Termination]. After recovering any such losses, damages and extra costs, the 
Procuring Entity shall pay any balance to the Contractor. 

 

15.5 Procuring Entity's Entitlement to Termination for Convenience 
 

The Procuring Entity shall be entitled to terminate the Contract, at any time at the Procuring Entity's 

convenience, by giving notice of such termination to the Contractor. The termination shall take effect 30 days 
after the later of the dates on which the Contractor receives this notice or the Procuring Entity returns the 
Performance Security. The Procuring Entity shall not terminate the Contract under this Sub-Clausein order 

to execute the Works itself or to arrange for the Works to be executed by another contractor or to avoid a 
termination of the Contract by the Contractor under Clause 16.2 [Termination by Contractor]. After this 
termination, the Contractor shall proceed in accordance with Sub-Clause 16.3 [Cessation of Work and 

Removal of Contractor's Equipment] and shall be paid in accordance with Sub-Clause 16.4 [Payment on 
Termination]. 

 

15.6 Fraud and Corruption 
 

The Contractor shall ensure compliance with the Kenya Government's Anti-Corruption Laws and its 

prevailing sanctions. 
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15.7 Corrupt gifts and payments of commission 

 

15.7.1 The Contractor shall not; 

a) Offer or give or agree to give to any person in the service of the Procuring Entity any gift or 

consideration of any kind as an inducement or reward for doing or for bearing to door for having done 

or for borne to do any act in relation to the obtaining or execution of this or any other Contract for the 

Procuring Entity or for showing or for bearing to show favor or disfavor to any person in relation to this 

or any other contract for the Procuring Entity. 

b) Enter into this or any other contract with the Procuring Entity in connection with which commission has 

been paid or agreed to be paid by him or on his behalf or to his knowledge, unless before the Contract 

is made particulars of any such commission and of the terms and conditions of any agreement for the 

payment there of have been disclosed in writing to the Procuring Entity. 
 

15.7.2 Any breach of this Condition by the Contractor or by anyone employed by him or acting on his behalf 

(whether with or without the knowledge of the Contractor) shall be an offence under the provisions of the 

Public Procurement and Asset Disposal Act (2015) and the Anti-Corruption and Economic Crimes Act 

(2003) of the Laws of Kenya. 
 

16. SUSPENSION AND TERMINATION BY CONTRACTOR 

 

16.1 Contractor's Entitlement to Suspend Work 

 

16.1.1 If the Architect fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates] or 
Sub-Clause 14.7 [Payment],or not receiving instructions that would enable the contractor to proceed with 
the works in accordance with the program, the Contractor may, after giving not less than 30 days' notice to 

the Procuring Entity, suspend work (or reduce the rate of work) unless and until the Contractor has received 
the Payment Certificate, reasonable evidence or payment, as the case may bea nd as described in the notice. 

 

16.1.2 The Contractor's action shall not prejudice his entitlements to financing charges under Sub-Clause 14.8 

[Delayed Payment] and to termination under Sub-Clause 16.2 [Terminationby Contractor]. 
 

16.1.3 If the Contractor subsequently receives such Payment Certificate, evidence or payment (as described in the 

relevant Sub-Clause and in the above notice) before giving a notice of termination, the Contractor shall 

resume normal working as soon as is reasonably practicable. 
 

16.1.4 If the Contractor suffers delay and/ori ncurs Cost as a result of suspending work (or reducing the rate of 

work) in accordance with this Sub-Clause, the Contractor shall give notice to the Architect and shall be 

entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 
 

16.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 

 

16.3 Termination by Contractor 
 

16.3.1 The Contractor shall be entitled to terminate the Contract if: 

a) the Architect fails, within 60 days after receiving a Statement and supporting documents, to issue the 

relevant Payment Certificate, 

b) the Contractor does not receive the amount due under an Interim Payment Certificate within 90 days 

after the expiry of the time stated in Sub-Clause1 4.7 [Payment] within which payment is to be made 

(except for deductions in accordance with Sub-Clause 2.5 [Procuring Entity's Claims]), 

c) the Procuring Entity substantially fails to perform his obligations under the Contract in such manner as 

to materially and adversely affect the economic balance of the Contract and/or the ability of the 

Contractor to perform the Contract, 

d) a prolonged suspension affects the whole of the Works as described in Sub-Clause 8.11 [Prolonged 

Suspension], or 

e) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a receiving or 

administration order made against him, compounds with his creditors, or carries on business under a 

receiver, trustee or manager for the benefit of his creditors, or if any act is done or event occurs which 

(under applicable Laws) has a similar effect to any of these acts or events. 



 

 

 
f) the Contractor does not receive the Architect instruction recording the agreement of both Parties on the 

fulfilment of the conditions for the Commencement of Works under Sub-Clause 8.1 [Commencement 

of Works]. 

 

16.3.2 In any of these events or circumstances, the Contractor may, upon giving 14 days' notice to the Procuring 

Entity, terminate the Contract. However, in the case of sub-paragraph (f) or (g), the Contractor may by notice 

terminate the Contract immediately. 
 

16.3.3 The Contractor's election to terminate the Contract shall not prejudice any other rights of the Contractor, 

under the Contractor otherwise. 

 

16.4 Cessation of Work and Removal of Contractor's Equipment 
 

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to Termination for 

Convenience], Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause 19.6 [Optional Termination, 

Payment and Release] has taken effect, the Contractor shall promptly:  
a) cease all further work, except for such work as may have been instructed by the Architect for the 

protection of life or property or for the safety of the Works, 

b) hand over Contractor's Documents, Plant, Materials and other work, for which the Contractor has 
received payment, and 

c) remove all other Goods from the Site, except as necessary for safety, and leave the Site. 

 

16.5 PaymentonTermination 
 

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken effect, the 

Procuring Entity shall promptly: 

a) Return the Performance Security to the Contractor, 

b) pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, Payment and Release], 

and 

c) pay to the Contractor the amount of any loss or damage sustained by the Contractor as a result of this 

termination. 

 
 

17. RISK AND RESPONSIBILITY 

 

17.1 Indemnities 
 

17.1.1 The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring Entity's Personnel, and 

their respective agents, against and from all claims, damages, losses and expenses (including legal fees and 

expenses) in respect of: 

a) Bodily injury, sickness, disease or death, of any person what so ever arising outo for in the course of or 

by reason of the Contractor's design (if any), the execution and completion of the Works and the 

remedying of any defects, unless attributable to any negligence, willful actor breach of the Contract by 

the Procuring Entity, the Procuring Entity's Personnel, or any of their respective agents, and  

b) damage to or loss of any property, real or personal (other than the Works), to the extent that such damage 

or loss arises out of or in the course of or by reason of the Contractor's design (if any), the execution 

and completion of the Works and the remedying of any defects, unless and to the extent that any such 

damage or loss is attributable to any negligence, willful act or breach of the Contract by the Procuring 

Entity, the Procuring Entity's Personnel, their respective agents, or anyone directly or indirectly 

employed by any of them. 
 

17.1.2 The Procuring Entity shall indemnify and hold harmless the Contractor, the Contractor's Personnel, and their 
respective agents, against and from all claims, damages, losses and expenses (including legal fees and 

expenses) in respect of (1) bodily injury, sickness, disease or death, which is attributable to any negligence, 
willful act or breach of the Contract by the Procuring Entity, the Procuring Entity's Personnel, or any of their 
respective agents, and (2) the matters for which liability may be excluded from insurance cover, as described 

in sub-paragraphs (d)(i), (ii) and (iii) of Sub-Clause 18.3 [Insurance Against Injury to Persons and Damage 
to Property], unless and to the extent that any such damage or loss is attributable to any negligence, willful 
actor breach of the Contract by the contractor, the contractor's Personnel, their respective agents, or anyone 

directly or indirectly employed by any of them. 

 
17.2 Contractor's Care of the Works 

 

17.2.1 The Contractor shall take full responsibility for the care of the Works and Goods from the Commencement 



 

 

 
Date until the Taking-Over Certificate is issued (or is deemed to be issued under Sub-Clause 10.1 [Taking 
Over of the Works and Sections]) for the Works, when responsibility for the care of the Works shall pass to 

the Procuring Entity. If a Taking-Over Certificate is issued (or is so deemed to be issued) for any Section or 

part of the Works, responsibility for the care of the Section or part shall then pass to the Procuring Entity. 
 

17.2.2 After responsibility has accordingly passed to the Procuring Entity, the Contractor shall take responsibility 
for the care of any work which is outstanding on the date stated in a Taking-Over Certificate, until this 

outstanding work has been completed. 

 

17.2.3 If any loss or damage happens to the Works, Goods or Contractor's Documents during the period when the 
Contractorisresponsiblefor their care, from any cause not listed in Sub-Clause 17.3 [Procuring Entity's Risks], 
the Contractor shall rectify the loss or damage at the Contractor's risk and cost, so that the Works, Goods and 

Contractor's Documents conform with the Contract. 

 
17.2.4 The Contractor shall be liable for any loss or damage caused by any actions performed by the Contractor 

after a Taking-Over Certificate has been issued. The Contractor shall also be liable for any loss or damage 
which occurs after a Taking-Over Certificate has been issued and which arose from a previous event for 

which the Contractor was liable. 

 

17.3 Procuring Entity's Risks 
 

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, in so far as they 

directly affect the execution of the Works in Kenya, are: 

a) War hostilities (whether war be declared or not), 

b) rebellion, riot, commotion or disorder, terrorism, sabotage by persons other than the Contractor's 

Personnel, 

c) explosive materials, ionizing gradiation or contamination by radio-activity, except as may be 

attributable to the Contractor's use of such explosives, radiation or radio-activity, 

d) pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic speeds, 

 

e) use or occupation by the Procuring Entity of any part of the Permanent Works, except as may be 

specified in the Contract, 

f) design of any part of the Works by the Procuring Entity's Personnel or by others for whom the 

Procuring Entity is responsible, and 

g) any operation of the forces of nature which is Unforeseeable or against which an experienced 

contractor could not reasonably have been expected to have taken adequate preventive precautions. 
 

17.4 Consequences of Procuring Entity's Risks 

 

17.4.1 If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss or damage to the 
Works, Goods or Contractor's Documents, the Contractor shall promptly give notice to the Architect and 
shall rectify this loss or damage to the extent required by the Engineer. 

 

17.4.2 If the Contractor suffers delay and/ or incurs Cost from rectifying this loss or damage, the Contractor shall 
give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] 
to: 

 

(a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension 

of TimeforCompletion], and 
(b) paymentofany such Cost, which shall be included in the Contract Price. In the case of sub-paragraphs (e)and 

(g) of Sub-Clause 17.3 [Procuring Entity's Risks], Accrued Costs shall be payable. 

 
17.4.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters.  

 

17.5 Intellectual and Industrial Property Rights 

 

17.5.1 In this Sub-Clause, “infringement” shall refer to an infringement (or alleged infringement) of any patent, 
registered design, copyright, trade mark, trade name, trade secret or other intellectual or industrial property 
right relating to the Works; and “claim” shall refer to a claim (or proceedings pursuing a claim) alleging an 
infringement. 

 
17.5.2 Whenever a Party does not give notice to the other Party of any claim within 30 days of receiving the claim, 

the first Party shall be deemed to have waived any right to indemnity under this Sub-Clause. 

 



 

 

 
17.5.3 The Procuring Entity shall indemnify and hold the Contractor harmless against and from any claim alleging 

an infringement which is or was: 
a) An un avoidable result of the Contractor's compliance with the Contract, or 

b) A result of any Works be ingused by the Procuring Entity: 

i) for a purpose other than that indicated by, or reasonably to be inferred from, the Contract, or 

ii) in conjunction with anything not supplied by the Contractor, unless such use was disclosed to the 

Contractor prior to the Base Date or is stated in the Contract. 
 

17.5.4 The Contractor shall indemnify and hold the Procuring Entity harmless again stand from any other claim 

which arises out of or in relation to (i) the manufacture, use, sale or import of any Goods, or (ii) any design 

for which the Contractor is responsible. 

 
17.5.5 IfaPartyisentitledtobeindemnified under this Sub-Clause, the indemnifying Party may (at its cost) conduct 

negotiations for the settlement of the claim, and any litigation or arbitration which may arise from it. The 
other Party shall, at the request and cost of the indemnifying Party, assist in contesting the claim. This other 
Party (and its Personnel) shall not make any admission which might be prejudicial to the indemnifying Party, 
unless the indemnifying Party failed to take over the conduct of any negotiations, litigation or arbitration 
upon being requested to do so by such other Party. 

 

17.5.6 For operation and maintenance of any plan to requipment installed, the contractor shall grant a non-exclusive 

and non-transferable license to the Procuring Entity under the patent, utility models ,or other intellectual 

rights owned by the contractor or a third party from whom the contract or has received the rights to grant 

sub-licenses and shall also grant to the Procuring Entity a non-exclusive and non-transferable rights (without the 

rights to sub-license) to use the know how and other technical information disclosed to the contract or under 

the contract. Nothing contained here-in shall be construed as transferring ownership of any patent, utility 

model, trademark, design, copy right, know-how or other intellectual rights from the contractor or any other 

third party to the Procuring Entity. 
 

17.6 Limitation of Liability 

 

17.6.1 Neither Party shall be liable to the other Party for loss of use of anyW orks, loss of profit, loss of any contractor 
for any in director consequential loss or damage which may be suffered by the other Party in connection with 

the Contract, other than as specifically provided in Sub-Clause 8.7 [Delay Damages]; Sub-Clause 11.2 [Cost 
of Remedying Defects]; Sub-Clause 15.4 [Payment after Termination]; Sub-Clause 16.4 [Payment on 
Termination]; Sub-Clause 17.1 [Indemnities]; Sub-Clause 17.4(b) [Consequences of Procuring Entity's 

Risks] and Sub-Clause 17.5 [Intellectual and Industrial Property Rights].  
 

17.6.2 The total liability of the Contractor to the Procuring Entity, under or in connection with the Contract other 

than under Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 4.20 [Procuring Entity's Equipment 

and Free- Issue Materials], Sub-Clause 17.1 [Indemnities] and Sub-Clause 17.5 [Intellectual and Industrial 

Property Rights], shall not exceed the sum resulting from the application of a multiplier (less or greater than 

one) to the Accepted Contract Amount, as stated in the Special Conditions of Contract, or (if such 

multiplier or other sum is not so stated) the Accepted Contract Amount. 

 
17.6.3 This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless misconduct by the 

defaulting Party. 

 

17.7 Use of Procuring Entity's Accommodation/Facilities 

 

17.7.1 The Contractor shall take full responsibility for the care of the Procuring Entity provided accommodation 
and facilities, if any, as detailed in the Specification, from the respective dates of hand-over to the Contractor 

until cessation of occupation (where hand-over or cessation of occupation may take place after the date stated in 
the Taking-Over Certificate for the Works). 

 
17.7.2 If any loss or damage happens to any of the above items while the Contractor is responsible for their care 

arising from any cause whatsoever other than those for which the Procuring Entity is liable, the Contractor 
shall, at his own cost, rectify the loss or damage to the satisfaction of the Engineer.  

 

18. INSURANCE 

 

18.1 General Requirements for Insurances 
 

18.1.1 In this Clause, “insuring Party” means, for each type of insurance, the Party responsible for effecting and 

maintaining the insurance specified in the relevant Sub-Clause. 
 

 



 

 

 
18.1.2 Wherever the Contractor is the insuring Party, each insurance shall be effected with insurers and in terms 

approved by the Procuring Entity. These terms shall be consistent with any terms agreed by both Parties 
before the date of the Letter of Acceptance. This agreement of terms shall take precedence over the provisions 
of this Clause. 

 
18.1.3 Wherever the Procuring Entity is the insuring Party, each insurance shall be effected with insurers and in 

terms acceptable to the Contractor. These terms shall be consistent with any terms agreed by both Parties 

before the date of the Letter of Acceptance. This agreement of terms shall take precedence over the provisions 
of this Clause. 

 

18.1.4 If a policy is required to indemnify joint insured, the cover shall apply separately to each insured as though 

a separate policy had been issued for each of the joint insured. If a policy indemnifies additional joint insured, 

namely in addition to the insured specified in this Clause, (i) the Contractor shall act under the policy on 

behalf of these additional joint insured except that the Procuring Entity shall act for Procuring Entity's 

Personnel, (ii) additional joint insured shall not be entitled to receive payments directly from the insurer or 

to have any other direct dealings with the insurer, and (iii) the insuring Party shall require all additional joint 

insured to comply with the conditions stipulated in the policy. 
 

18.1.5 Each policy insuring against loss or damage shall provide for payments to be made in the currencies required 

to rectify the loss or damage. Payments received from insurers shall be used for the rectification of the loss 

or damage. 

18.1.6 The relevant insuring Party shall, within the respective periods stated in the Special Conditions of Contract 

(calculated from the Commencement Date), submit to the other Party: 

 
a) Evidence that the insurances described in this Clause have been affected, and 

b) copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for Works and 

Contractor's Equipment] and Sub-Clause 18.3 [Insurance against Injury to Persons and Damage to 

Property]. 

 
18.1.7 When each premium is paid, the insuring Party shall submit evidence of payment to the other Party. 

Whenever evidence or policies are submitted, the insuring Party shall also give notice to the Engineer.  

 

18.1.8 Each Party shall comply with the conditions stipulated in each of the insurance policies. The insuring Party 

shall keep the insurers informed of any relevant changes to the execution of the Works and ensure that 
insurance is maintained in accordance with this Clause. 

 

18.1.9 Neither Party shall make any material alteration to the terms of any insurance without the prior approval of 

the other Party. If an insurer makes (or at tempts to make) any alteration, the Party first notified by the insurer 

shall promptly give notice to the other Party. 

 

18.1.10 If the insuring Party fails to effect and keep in force any of the insurances it is required to effect and maintain 
under the Contractor fails to provide satisfactory evidence and copies of policies in accordance with this 

Sub- Clause, the other Party may (at its option and without prejudice to any other right or remedy) effect 
insurance for the relevant coverage and pay the premiums due. The insuring Party shall pay the amount of 
these premiums to the other Party, and the Contract Price shall be adjusted accordingly.  

 

18.1.11 Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor or the Procuring 

Entity, under the other terms of the Contractor otherwise. Any amounts not insured or not recovered from 

the insurers shall be borne by the Contractor and/or the Procuring Entity.  
 

18.1.12 Procuring Entity in accordance with these obligations, liabilitieso r responsibilities. However, if the insuring 
Party fails to effect and keep in force an insurance which is available and which it is required to effect and 
maintain under the Contract, and the other Party neither approves the omission nor effects insurance for the 
coverage relevant to this default, any moneys which should have been recoverable under this insurance shall 
be paid by the insuring Party. 

 

18.1.13 Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 [Procuring Entity's Claims] or 

Sub- Clause 20.1 [Contractor's Claims], as applicable. 
 

18.1.14 The Contractor shall be entitled to place all insurance relating to the Contract (including, but not limited to 

the insurance referred to Clause 18) with insurers from any eligible source country. 

 

 
 

 



 

 

 
18.2 Insurance for Works and Contractor's Equipment 

 

18.2.1 The insuring Party shall insure the Works, Plant, Material sand Contractor's Documents for not less than the 

full reinstatement cost including the costs of demolition, removal of debris and professional fees and profit. 

This insurance shall be effective from the date by which the evidence is to be submitted under sub-paragraph 
(a) of Sub-Clause 18.1 [General Requirements for Insurances], until the date of issue of the Taking-Over 
Certificate for the Works. 

 

18.2.2 The insuring Party shall maintain this insurance to provide cover until the date of issue of the Performance 
Certificate, for loss or damage for which the Contractor is liable arising from a cause occurring prior to the 

issue of the Taking-Over Certificate, and for loss or damage caused by the Contractor in the course of any 
other operations (including those under Clause 11 [Defects Liability]). 

 

18.2.3 The insuring Party shall insure the Contractor's Equipment for not less than the full replacement value, 
including delivery to Site. For each item of Contractor's Equipment, the insurance shall be effective while it 

is being transported to the Site and until it is no longer required as Contractor's Equipment.  
 

18.2.4 Unless otherwise stated in the Special Conditions, insurances under this Sub-Clause: 

a) Shal lbe effected and maintained by the Contractor as insuring Party, 

b) shall be in the joint names of the Parties, who shall be jointly entitled to receive payments from the 

insurers, payments being held or allocated to the Party actually bearing the costs of rectifying the loss 

or damage, 

c) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 [Procuring Entity's Risks], 

d) shall also cover, to the extent specifically required in the tendering documents of the Contract, loss or 

damage to a part of the Works which is attributable to the use or occupation by the Procuring Entity of 

another part of the Works, and loss or damage from the risks listed in sub-paragraphs (c), (g) and (h)of 

Sub-Clause 17.3 [Procuring Entity's Risks], excluding (in each case) risks which are not insurable at 

commercially reasonable terms, with deductibles per occurrence of not more than the amount stated in 

the Special Conditions of Contract (if an amount is not so stated,t his sub-paragraph (d) shall not 

apply), and 
e) may however exclude loss of, damage to, and reinstatement of: 

i) a part of the Works which is in a defective condition due to a defect in its design, materials or 

workmanship (but cover shall include any other parts which are lost or damaged as a direct result 

of this defective condition and not as described in sub-paragraph (ii) below), 

ii) apart of the Works which is lost or damaged inorder to reinstate any other part of the Works if 

this other part is in a defective condition due to a defect in its design, materials or workmanship, 

iii) apart of the Works which has been taken over by the Procuring Entity, except to the extent that 
the Contractor is liable for the loss or damage, and 

iv) Goods while they are not in Kenya, subject to Sub-Clause 14.5 [Plant and Materials intended for 

the Works]. 
 

18.2.5 If, more than one year after the Base Date, the cover described in sub-paragraph (d) above ceases to be 

available at commercially reasonable terms, the Contractor shall (as insuring Party) give notice to the 
Procuring Entity, with supporting particulars. The Procuring Entity shall then (i) be entitled subject to Sub- 
Clause 2.5 [Procuring Entity's Claims] to payment of an amount equivalent to such commercially reasonable 

terms asthe Contractor should have expected to have paid for such cover, and (ii) be deemed, unless he 
obtains the cover at commercially reasonable terms, to have approved the omission under Sub-Clause 18.1 
[General Requirements for Insurances]. 

 

18.3 Insurance against Injury to Persons and Damage to Property 

 

18.3.1 The insuring Party shall insure against each Party's liability for any loss, damage, death or bodily injury 
which may occur to any physical property (except things insured under Sub-Clause 18.2 [Insurance for Works 
and Contractor's Equipment]) or to any person (except persons insured under Sub-Clause 18.4 [Insurance for 

Contractor's Personnel]), which may arise out of the Contractor's performance of the Contract and occurring 
before the issue of the Performance Certificate. 

 
18.3.2 This insurance shall be for a limit per occurrence of not less than the amount stated in the Special Conditions 

of Contract, with no limit on the number of occurrences. If an amount is not stated in the Special Conditions 

of Contract, this Sub-Clause shall not apply. 

 

18.3.3 Unless otherwise stated in the Special Conditions, the insurances specified in this Sub-Clause: 

a) Shall be effected and maintained by the Contractor as insuring Party, 



 

 

 
b) shall be in the joint names of the Parties, 

c) shall be extended to cover liability for all loss and damage to the Procuring Entity's property (except 

things insured under Sub-Clause 18.2) arising out of the Contractor's performance of the Contract, and 

d) may however exclude liability to the extent that it arises from: 

i) the Procuring Entity's right to have the Permanent Works executed on, over, under, in or 

ii) through any land, and to occupy this land for the Permanent Works, 

iii) damage which is an unavoidable result of the Contractor's obligations to execute the 

iv) Works and remedy any defects, and 

v) a cause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent that cover is 

available at commercially reasonable terms. 

18.4 Insurance for Contractor's Personnel 

 

18.4.1 The Contractor shall effect and maintain insurance against liability for claims, damages, losses and expenses 

(including legal fees and expenses) arising from injury, sickness, disease or death of any person employed 

by the Contractor or any other of the Contractor's Personnel. 
 

18.4.2 The insurance shall cover the Procuring Entity and the Architect against liability for claims, damages, losses and 

expenses (including legal fees and expenses) arising from injury, sickness, disease or death of any person 
employed by the Contractoror any othe rof the Contractor's Personnel, except that this insurance may exclude 
losses and claims to the extent that they arise from any act or neglect of the Procuring Entity or of the Procuring 

Entity's Personnel. 

 

18.4.3 The insurance shall be maintained in full force and effect during the whole time that these personnel are 

assisting in the execution of the Works. For a Subcontractor's employees, the insurance may be effected by 

the Subcontractor, but the Contractor shall be responsible for compliance with this Clause.  

 

19. FORCE MAJEURE 

 

19.1 Definition of Force Majeure 
 

19.1.1 In this Clause, “Force Majeure” means an exceptional event or circumstance: 

a) Which is beyond a Party's control, 

b) Which such Party could not reasonably have provided against before entering into the Contract, 

c) which, having arisen, such Party could not reasonably have avoided or over come, and 

d) which is not substantially attributable to the other Party. 

 

19.1.2 Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind listed below, 

s olong as conditions (a) to (d) above are satisfied: 
a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 

b) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, revolution, 

insurrection, military or usurped power, or civil war, 

c) riot, commotion, disorder, strike or lock out by persons other than the Contractor's Personnel, 

d) munitions of war, explosive materials, ionizing radiation or contamination by radio-activity, except as 

maybeattributabletotheContractor'suseofsuchmunitions, explosives, radiation or radio-activity, and 

e) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

19.2 Notice of Force Majeure 

19.2.1 If a Party is or will be prevented from performing its substantial obligations under the Contract by Force 
Majeure, then it shall give notice to the other Party of the event or circumstances constituting the Force 
Majeure and shall specify the obligations, the performance of which is or will be prevented. The notice shall 

be given within 14 days after the Party became aware, or should have become aware, of the relevant event 
or circumstance constituting Force Majeure. 

19.2.2 The Party shall, having given notice, be excused performance of its obligations for so long as such Force 
Majeure prevents it from performing them. 

19.2.3 Not withstanding any other provision of this Clause, Force Majeure shall not apply to obligations of either 

Party to make payments to the other Party under the Contract.  

19.3 Duty to Minimize Delay 

Each Party shall at all times use all reasonable endeavors to minimize any delay in the performance of the 

Contract as a result of Force Majeure. A Party shall give notice to the other Party when it ceases to be affected 

 



 

 

 
by the Force Majeure. 

19.4 Consequences of Force Majeure 

 

19.4.1 If the Contractor is prevented from performing his substantial obligations under the Contract by Force 
Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], and suffers delay 

and/ or incurs Cost by reason of such Force Majeure, the Contractor shall be entitled subject to Sub-Clause 
20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of Sub-Clause 19.1 

[Definition of Force Majeure] and, in sub-paragraphs (ii) to (iv), occurs in Kenya, payment of any such 

Cost, including the costs of rectifying or replacing the Works and/or Goods damaged or destroyed by 

Force Majeure, to the extent they are not indemnified through the insurance policy referred to in Sub- 

Clause18.2 [Insurance for Works and Contractor's Equipment].  
 

19.4.2 After receiving this notice, the Architect shall proceed in a ccordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters.  

 

19.5 Force Majeure Affecting Subcontractor 

 

If any Subcontractor is entitled under any contract or agreement relating to the Works to relief from force 

majeure on terms additional to or broader than those specified in this Clause, such additional or broader force 

majeure events or circumstances shall not excuse the Contractor's non-performance or entitle him to relief 

under this Clause. 
 

19.6 Optional Termination, Payment and Release 

 

19.6.1 If the execution of substantially all the Works in progress is prevented for a continuous period of 84 days by 
reason of Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], 

or for multiple periods which total more than 140 days due to the same notified Force Majeure, then either 
Party may give to the other Party a notice of termination of the Contract. In this event, the termination shall 
take effect 7 days after the notice is given, and the Contractor shall proceed in accordance with Sub-Clause 

16.3 [Cessation of Work and Removal of Contractor's Equipment]. 
 

19.6.2 Upon such termination, the Architect shall determine the value of the work done and issue a Payment 

Certificate which shall include: 

a) theamountspayableforanyworkcarriedoutforwhichapriceisstatedintheContract; 

b) the Cost of Plant and Materials ordered for the Works which have been delivered to the Contractor, or 

of which the Contractor is liable to accept delivery: this Plant and Materials shall become the property 

of (and be at the risk of) the Procuring Entity when paid for by the Procuring Entity, and the Contractor 

shall place the same at the Procuring Entity'sdisposal; 

c) other Cost or liabilities which in the circumstances were reasonably and necessarily incurred by the 

Contractor in the expectation of completing the Works; 

d) the Cost of removal of Temporary Works and Contractor's Equipment from the Site and the return of 

these items to the Contractor's works in his country (or to any other destination at no greater cost); and 

e) the Cost of repatriation of the Contractor's staff and lab or employed wholly in connection with the 

Works at the date of termination. 
 

19.7 Release from Performance 

 

Not withstanding any other provision of this Clause, if any event or circumstance outside the control of the 

Parties (including, but not limited to, Force Majeure) arises which makes it impossible or unlawful for either 

or both Parties to fulfil its or their contractual obligations or which, under the law governing the Contract, 

entitles the Parties to be released from further performance of the Contract, then upon notice by either Party 

to the other Partyofsucheventorcircumstance: 

a) The Parties shall be discharged from further performance, without prejudice to the rights of either Party 
in respect of any previous breach of the Contract, and 

b) The sum payable by the Procuring Entity to the Contractor shall be the same as would have been payable 

under Sub-Clause 19.6 [Optional Termination, Payment and Release] if the Contract had been 

terminated under Sub-Clause 19.6. 



 

 

 

20. SETTLEMENT OF CLAIMS AND DISPUTES 

 

20.1 Contractor's Claims 
 

20.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any 

additional payment, under any Clause of these Conditions or otherwise in connection with the Contract, the 

Contractor shall give Notice to the Engineer, describing the event or circumstance giving rise to the claim. 

The notice shall be given as soon as practicable, and not later than 30 days after the Contractor became aware, 

or should have become aware, of the event or circumstance. 

 

20.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion shall 
not be extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity shall be 
discharged from all liability in connection with the claim. Otherwise, the following provisions of this Sub- 

Clause shall apply. 
 

20.1.3 The Contractor shall also submit any other notices which are required by the Contract, and supporting 

particulars for the claim, all as relevant to such event or circumstance.  
 

20.1.4 TheContractorshallkeepsuch contemporary records as may be necessary to substantiate any claim, either on 
the Site or at an other location acceptable to the Engineer. Without admitting the Procuring Entity's liability, 

the Architect may, after receiving any notice under this Sub-Clause, monitor the record-keeping and/ or 
instruct the Contractor to keep further contemporary records. The Contractor shall permit the Architect to 
inspect all these records and shall (if instructed) submit copies to the Engineer. 

 
20.1.5 Within 42days after the Contractor became aware (or should have become aware) of the event or 

circumstance giving rise to the claim, or within such other period as may be proposed by the Contractor and 
approved by the Engineer, the Contractor shall send to the Architect fully detailed claim which includes full 

supporting particulars of the basis of the claim and of the extension of time and/ or additional payment 
claimed. If the event or circumstance giving rise to the claim has a continuing effect:  

a) This fully detailed claim shall be considered as interim; 

b) The Contractor shall send further interim claims at monthly intervals, giving the accumulated delay and/ or 

amount claimed, and such further particulars as the Architect may reasonably require; and 

c) The Contractor shall send a final claim within 30 days after the end of the effects resulting from the 

eventor circumstance, or within such other period as may be proposed by the Contractor and approved 
by the Engineer. 

 

20.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous claim, or 

within such other period as may be proposed by the Architect and approved by the Contractor, the Architect 
shall respond with approval, or with disapproval and detailed comments. He may also request any necessary 
further particulars but shall nevertheless give his response on the principles of the claim within the above 
defined time period. 

 
20.1.7 Within the above defined period of 42 days, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before or after 
its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the additional 

payment (if any) to which the Contractor is entitled under the Contract.  

 

20.1.8 Each Payment Certificate shall include such additional payment for any claim as has been reasonably 
substantiated as due under the relevant provision of the Contract.Unless and until the particulars supplied are 
sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to payment for such part of 

the claim as he has been able to substantiate. 

 
20.1.9 If the Architect does not respond within the time frame defined in this Clause, either Party may consider that 

the claim is rejected by the Architect and any of the Parties may refer the dispute for amicable settlement in 
accordance with Clause 20.3. 

 
20.1.10 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply to a 

claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any claim, any extension 
of time and/ or additional payment shall take account of the extent (if any) to which the failure has prevented 
or prejudiced proper investigation of the claim, unless the claim is excluded under the second paragraph of 
this Sub-Clause 20.3. 



 

 

 
 

20.2 Procuring Entity's Claims 
 

20.2.1 If the Procuring Entity considers itself to be entitled to any payment under any Clause of these Conditionsor 

otherwise in connection with the Contract, and/or to any extension of the Defects Notification Period, the 

Procuring Entity or the Architect shall give notice and particulars to the Contractor. However, notice is not 

required for payments due under Sub-Clause 4.19 [Electricity, Water and Gas], under Sub-Clause 4.20 

[Procuring Entity's Equipment and Free-Issue Materials], or for other services requested by the Contractor. 
 

20.2.2 The notice shall be given as soon as practicable and no longer than 30 days afte rthe Procuring Entity became 
aware, or should have become aware, of the event or circumstances giving rise to the claim. A notice relating to 
any extension of the Defects Notification Period shall be given before the expiry of such period. 

 
20.2.3 The particulars shall specify the Clause or other basis of the claim and shall include substantiation of the 

amount and/or extension to which the Procuring Entity considers itself to be entitled in connection with the 
Contract. The Architect shall then proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 

determine (i) the amount (if any) which the Procuring Entity is entitled to be paid by the Contractor, and/ or 

(ii) the extension (if any) of the Defects Notification Period in accordance with Sub-Clause 11.3 [Extension 

of Defects Notification Period]. 
 

20.2.4 This amount may be included as a deduction in the Contract Price and Payment Certificates. The Procuring 
Entity shall only be entitled to set off against or make any deduction from an amount certified in a Payment 
Certificate, or to otherwise claim against the Contractor, in accordance with this Sub-Clause. 

 

20.3 Amicable Settlement 
 

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before the 

commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a notice of a 

claim in accordance with Sub-Clause 20.1 above should move to commence arbitrationa fter 60 days from 

the day on which a notice of a claim was given, even if no attempt at an amicable settlement has been made. 
 

20.4 Matters that may be referred to arbitration 

 

Notwithstanding anything stated herein the following matters may be referred to arbitration before the 

practical completion of the Works or abandonment of the Works or termination of the Contract by either 

party: 
a) Whether or not the issue of an instruction by the Architect is empowered by these Conditions. 

b) Whether or not a certificate has been improperly withheld or is not in accordance with these Conditions. 

c) Any dispute arising in respect risks arising from matters referred to in Clause 17.3 and Clause 19. 

e) All other matters shall only be referred to arbitration after the completion or alleged completion of the 

Works or termination or alleged termination of the Contract, unless the Procuring Entity and the 

Contractor agree otherwise in writing. 
 

20.5 Arbitration 

 

20.5.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not settled 

amicably in accordance with Sub-Clause 20.3 shall be finally settled by arbitration. 

 
20.5.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or dispute 

has not been given by the applying party within ninety days of the occurrence or discovery of the matter or 
issue giving rise to the dispute. 

 
20.5.3 Not withstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not 

commence unless an attempt has in the first instance been made by the parties to settle such claim or dispute 
amicably with or without the assistance of third parties. Proof of such attempt shall be required. 

 
20.5.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such 

measurements, computations, tests or valuations as may in his opinion be desirable in order to determine the 
rights of the parties and assess and a ward any sums which ought to have been the subject of or included in 

any certificate. 



 

 

 

20.5.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review and 

revise any certificate, opinion, decision, requirement or notice and to determine all matters in dispute which 

shall be submitted to him in the same manner as if no such certificate, opinion, decision require mentor notice 

had been given. 
 

20.5.6 The arbitrators shall have full power to open up, review and revise any certificate, determination, instruction, 
opinion or valuation of the Engineer, relevant to the dispute. Nothing shall disqualify representatives of the 

Parties and the Architect from being called as a witness and giving evidence before the arbitrators on any 
matter whatsoever relevant to the dispute. 

 
20.5.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons for 

dissatisfaction given in its Notice of Dissatisfaction. 

 

20.5.7 Arbitration may be commenced prior to or after completion of the Works. The obligations of the Parties, and 

the Architect shall not be altered by reason of any arbitration being conducted during the progress of the 

Works. 
 

20.5.8 Thetermsofthere muneration of each or all the members of Arbitration shall be mutually agreed upon by the 

Parties when agreeing the terms of appointment. Each Party shall be responsible for paying one-half of this 

remuneration. 

 

20.6 Arbitration with National Contractors 
 

20.6.1 If the Contractis with national contractors, arbitration proceedings will be conducted in accordance with the 

Arbitration Laws ofKenya. In case of any claim or dispute, such claim or dispute shall be notified in writing 

by either party to the other with a request to submit it to arbitration and to concur in the appointment of an 
Arbitrator within thirty days of the notice. The dispute shall be referred to the arbitration and final decision 

of a person to be agreed between the parties. Failing agreement to concur in the appointment of an Arbitrator, 

the Arbitrator shall be appointed, on the request of the applying party, by the Chairman or Vice Chairman of 

any of the following professional institutions; 
i) Architectural Association of Kenya 

ii) Institute of Quantity Surveyors of Kenya 
iii) Association of Consulting Engineers of Kenya 
iv) Chartered Institute of Arbitrators (Kenya Branch) 

v) Institution of Engineers of Kenya 

 

20.6.2 The institution written to first by the aggrieved party shall take precedence over all other institutions. 

 

20.7 Arbitration with Foreign Contractors 
 

20.7.1 Arbitration with foreign contractors shall be conducted in accordance with the arbitration rules of the United 

Nations Commission on International Trade Law (UNCITRAL); or with proceedings administered by the 
International Chamber of Commerce (ICC) and conducted under the ICC Rules of Arbitration; by one or 
more arbitrators appointed in accordance with said arbitration rules.  

 
20.7.2 The place of arbitration shall be a location specified in the SCC; and the arbitration shall be conducted in the 

language for communications defined in Sub-Clause1.4 [Law and Language]. 

 

20.8 Alternative Arbitration Proceedings 
 

Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA) 

which offers a neutral venue for the conduct of national and international arbitration with commitment to 

providing institutional support to the arbitral process. 
 

20.9 Failureto Comply with Arbitrator's Decision 

 

20.9.1 The award of such Arbitrator shall be final and binding up on the parties. 

 

20.9.2 In the even tthat a Party fails to comply with a final and binding Arbitrator's decision, then the other Party 

may, without prejudice to any other rights it may have, refer the matter to a competent court of law. 



 

 

 

20.10 Contract operations to continue 

 

Notwithstanding any reference to arbitration herein, 
 

1.1.1 the parties shall continue to perform their respective obligations under the Contract unless they 

otherwise agree; and 
 

1.1.2 the Procuring Entity shall pay the Contractor any monies due the Contractor. 



 

 

 

Section IX - Special Conditions of Contract 
 

The following Special Conditions shall supplement the GCC. Whenever there is a conflict, the provisions 

here in shall prevail over those in the GCC. 
 

 

Conditions Sub- 
Clause 

Data 

Part A - Contract Data 

Procuring Entity’s name and 

address 

Heading Kenya Coast National Polytechnic 

P.O.BOX 81220-80100, Mombasa-Kenya 

CELL: .0712725554/0710389727 

E-mail: info@kenyacoastpoly.ac.ke 

Name and Reference No. of the 

Contract 

Heading 

and 1.1 

P r op o s e d  Water Tower-at Kenya Coast 

National Polytechnic, (KCNP) Mombasa, Main 

Campus 

 

 

 

Tender No. 

KCNP/T/MAIN/TOWER/01/2025/2026 

Engineers Name and address Heading 
and 3.1.1 

PUBLIC WORKS 
90350– 80100, Mombasa 

Contractor’s Representative’s 

name 

4.3.1 [insert the name of the Contractor’s Representative 

agreed by the Procuring Entity prior to Contract 
signature] 

Key Personnel names 16.9.1 [insert the name of each Key Personnel agreed by 

the Procuring Entity prior to Contract signature] 

Time for Completion 1.1.   ? days (Bidder to state) 

If Sections are to be used, refer to Table: Summary of 

Sections below 

Defects Notification Period 1.1 180 days for all works 

Sections 1.1 If Sections are to be used, refer to Table: Summary of 
Sections below 

Electronic transmission systems 1.3  

Time for the Parties entering into a 

Contract Agreement 

1.6 Within 30days 

Commencement Date 8.1.1 Commencement Date Shall be as AGREED WITH 

THE PROJECT MANAGER 

Time for access to the Site 2.1.1 The Site Possession Date Shall be as AGREED 

WITH THE PROJECT MANAGER 

Architect Duties and Authority 3.1.6 (b) 

(ii) 

Variations resulting in an increase of the Accepted 

Contract Amount shall require approval of 

Procuring entity 

Performance Security 4.2.1 The performance security will be in the form of a 

“performance bond” in the amount(s) of 10 percent 

of the Accepted Contract Amount and in the same 

currency(ies) of the Accepted Contract Amount. 

Normal working hours 6.5 Normal working hours shall be 8:00 a.m. to 5:00 

p.m. 
Delay damages for the Works 8.7 & 

14.15(b) 

0.05 % of the Contract Price per day. 

If Sections are to be used, refer to Table: Summary of 

Sections below 

mailto:info@kenyacoastpoly.ac.ke


 

 

 Conditions Sub- 

Clause 
Data  

Maximum amount of delay 
damages 

8.7.1 10 % of the final Contract Price. 

Provisional Sums 13.6. (b)(ii) [If there are Provisional Sums, insert a percentage 

for adjustment of Provisional Sums] 

25_% 

Adjustments for Changes in Cost 13.9 Period “n” applicable to the adjustment multiplier 

“Pn”:  [Insert the period if different from 

one (1) month; if period “n” is one (1) month, insert 
“not applicable”] 

Total advance payment 14.2.1 10 % Percentage of the Accepted Contract Amount 

payable in the currencies and proportions in which 

the Accepted Contract Amount is payable 

[Insert number and timing of installments if 

applicable] 

Repayment amortization rate of 

advance payment 

14.2.5 (b)   % As per schedule of payments annexed 

to these Special Conditions of Contract 

Percentage of Retention 14.3.2 (c) 10 % 

Limit of Retention Money 14.3.2 (c) 5 % of the Accepted Contract Amount 

Plant and Materials  

14.5.3(b)(i) 

If Sub-Clause 14.5 applies: 

Plant and Materials for payment Free on Board 
[list]. 

14.5.3(c)(i) Plant and Materials for payment when delivered to 
the Site [list]. 

Minimum Amount of Interim 
Payment Certificates 

14.6.2   5 % of the Accepted Contract 
Amount. 

Publishing source of commercial 

interest rates for financial charges 

in case of delayed payment 

14.8 Shall be in accordance with the prevailing mean 

Commercial lending rate as determined by the 

Central Bank of Kenya. 

Maximum total liability of the 

Contractor to the Procuring Entity 

17.6.2 [Select one of the two options below as appropriate] 

The product of [insert a multiplier 

less or greater than one] times the Accepted 

Contract Amount, 

or 

 [insert amount of the maximum total 

liability] 

Periods for submission of 

insurance: 

a. evidence of insurance. 
b. relevant policies 

18.1.6 14 days 

 
14 days 
14 days 

Maximum amount of deductibles 

for insurance of the Procuring 
Entity's risks 

18.2.4 (d) As per Policy 

Minimum amount of third-party 

insurance 
18.3.2 As per applicable Kenyan law 

The place of arbitration 20.7.2 Mombasa Kenya 



 

 

 

SECTION X - CONTRACT FORMS 

 

 
FORM No. 1 - NOTIFICATION OF INTENTION TO AWARD 

FORM NO. 2 – REQUEST FOR REVIEW 

FORM No. 3-LETTEROF AWARD 

 

FORM No. 4 - CONTRACT AGREEMENT 

FORM No. 5 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank Guarantee] 

FORM No. 6- PERFORMANCE SECURITY [Option 2– Performance Bond] 

FORM No. 7 - ADVANCE PAYMENT SECURITY 

FORM No. 8 - RETENTION MONEY SECURITY 



 

 

 

FORM No 1: NOTIFICATION OF INTENTION TOAWARD OF CONTRACT 
 

This Notification of Award shall be sent to each Tenderer that submitted a Tender and was not successful. Send this 

Notification to the Tenderer's Authorized Representative named in the Tender Information Form on the format 

below. 

 

FORMAT 
 

1. For the attention of Tenderer's Authorized Representative 

i) Name: [insert Authorized Representative's name] 

ii) Address: [insert Authorized Representative's Address] 

iii) Telephone: [insert Authorized Representative's telephone/fax numbers] 

iv) Email Address: [insert Authorized Representative's email address] 

 

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be sent 

to all Tenderers simultaneously. This means on the same date and as close to the same time as possible.] 
 

2. Date of transmission: [email] on [date] (local time) 
 

This Notification is sent by (Name and designation)   
 

3. Notification of Award 

i) Procuring Entity: [insert the name of the ProcuringEntity] 

ii) Project: [insert name ofproject] 

iii) Contract title: [insert the name of thecontract] 

iv) ITT No: [insert ITT reference number from ProcurementPlan] 

 

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. 

The transmission of this Notification begins the Standstill Period. During the Standstill Period, you may: 
 

4. Request a debriefing in relation to the evaluation of your tender by submitting a Procurement-related 
Complaint in relation to the decision to award the contracts.  

 

a) The successful tenderers 
 

i) Name of successful Tender   

 

 

ii) Address of the successful Tender    

 
 

iii) Contract price of the successful Tender Kenya Shillings    

(in words ) 

b) The reasons for your tender being unsuccessful are as follows: 

 

c) OtherTenderers 

 
Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the evaluated price as 
well as the Tender price as read out. 



 

 

 
 

SNo Name of Tender Tender Price 
as read out 

Tender’s evaluated 
price (Note a) 

One Reason Why Not Evaluated 

1     

2     

3     

4     

5     

     

(Note a) State NE if not evaluated 

 
5. How to request a debriefing 

 

a) DEADLINE: The dead line to request a debriefing expires at midnight on [insert date] (local time). 

 

b) You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to 

request a debriefing your written request must be made within three (5) Business Days of receipt of this 

Notification of Intention to Award. 
 

c) Provide the contract name, reference number, name of the Tenderer, contact details; and address the request 

for debriefing as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/position] 

iii) Agency: [insert name of Procuring Entity] 

iv) Email address: [insert email address] 
 

d) If your request for a debriefing is received within the 3 Days deadline, we will provide the debriefing within 

five (3) Business Days of receip tof your request. If we are unable to provide the debriefing within this 

period, the Standstill Period shall be extended by five (3) Days after the date that the debriefing is provided. 

If this happens, we will notify you and confirm the date that the extended Standstill Period will end.  
 

e) The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise 

you in writing how the debriefing will take place and confirm the date and time.  
 

f) If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will 

provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days from the date of 

publication of the Contract Award Notice. 

 

6. How to make a complaint 
 

a) Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight, 

[insert date] (local time). 
 

b) Provide the contract name, reference number, name of the Tenderer, contact details; and address the 

Procurement-related Complaint as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/ position] 

iii) Agency: [insert name of Procuring Entity] 

iv) Email address: [insert email address] 

 

c) At this point in the procurement process, you may submit a Procurement-related Complaint challenging the 

decision to award the contract. You do not need to have requested, or received, a debriefing before making 

this complaint. Your complaint must be submitted within the Standstill Period and received by us before 

the Standstill Period ends. 
 

d) Further information: For more information refer to the Public Procurement and Disposals Act 2015 and its 

Regulations a vailable from the Website www.ppra.go.ke. 

http://www.ppra.go.ke/


 

 

 

You should read these documents before preparing and submitting your complaint. 
 

e) There are four essential requirements: 

i) You must be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in this 

tendering process and is the recipient of a Notification of Intention to Award.  

ii) The complaint can only challenge the decision to award the contract. 

iii) You must submit the complaint within the period stated above. 

iv) You must include, in your complaint, all of the information required to support your complaint. 

 

7. Standstill Period 
 

i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time). 

ii) The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of Intention to 

Award. 

iii) The Standstill Period may be extended as stated in paragraph Section 5(d) above. 

 

If you have any questions regarding this Notification please do not hesitate to contact 

us. On behalf of the Procuring Entity: 

 

Signature:  
 

Name:  
 

Title/position:  

 
 

 

Telephone:  

 



 

 

 

 

FORM NO. 2- REQUEST FOR REVIEW 

 

FORM FOR REVIEW (r.203(1)) 

 

 
PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

APPLICATION NO…………….OF……….….20……... 

BETWEEN 

… ......................................................................................APPLICANT 

AND 

… .................................................. RESPONDENT (Procuring Entity) 

 

 
Request for review of the decision of the…………… (Name of the Procuring Entity of ……………dated the…day of 

………….20……….in the matter of Tender No………..…of …………..20….. for ............ (Tender description). 

REQUEST FOR REVIEW 

I/We……………………………,the above named Applicant(s), of address: Physical address…………….P. O. Box No…………. 

Tel. No……..Email...................... , hereby request the Public Procurement Administrative Review Board to review the whole/part of 

the above mentioned decision on the following grounds , namely: 

1. 

2. 

By this memorandum, the Applicant requests the Board for an order/orders that: 

1. 

2. 

SIGNED ……………….(Applicant) Dated on…………….day of ……………/…20…… 

 

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board on ................... day of 

………....20….……… 

SIGNED 

Board Secretary 



 

 

 

FORM NO 3: LETTER OF AWARD 
 

letterhead paper of the Procuring Entity] 

[date] 

 
To: [name and address of the Contractor] 

 

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and identification 

number, as given in the Contract Data] for the Accepted Contract Amount [amoun tin numbers and words] [name 

of currency], as corrected and modified in accordance with the Instructions to Tenderers, is here by accepted 

by ........................ (name of Procuring Entity). 
 

You are requested to furnish the Performance Security within in accordance with the Conditions of Contract, using, 

for that purpose, one of the Performance Security Forms included in Section VIII, Contract Forms, of the Tender 

Document. 
 

Authorized  Signature:  ........................................................................................................................ 

 

Name and Title of Signatory: .............................................................................................................. 

 

Name of Procuring Entity: .................................................................................................................. 
 

Attachment: Contract Agreement: ..................................................................................................... 



 

 

 

FORM NO 4: CONTRACT AGREEMENT 

 
THIS AGREEMENT made the day of…………………………. 20……………., between………………………. 

…………………………………………...of ....................................................................... (hereinafter “the Procuring 

Entity”), of the one part, and of (hereinafter 

“the Contractor”), of the other part: 
 

WHEREAS the Procuring Entity desires that the Worksknownas should be 

executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion of these 

Worksand the remedying of any defects there in, 
 

The Procuring Entity and the Contractor agree as follows: 

 
1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in 

the Contract documents referred to. 

 

2. The following documents shall be deemed to form and be read and construed as part of this Agreement. This 

Agreement shall prevail over all other Contract documents.  
 

a) theNotification of Award 

b) the Form of Tender 

c) the addenda Nos (if any) 

d) the Special Conditions of Contract 

e) the General Conditions of Contract; 

f) the Specifications 

g) the Drawings; and 

h) the completed Schedules and any other documents forming part of the contract. 

 
3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this 

Agreement, the Contractor here by covenants with the Procuring Entity to execute the Works and to remedy 
defects therein in conformity in all respects with the provisions of the Contract.  

 
4. The Procuring Entity here by covenants to pay the Contractor in consideration of the execution and completion 

of the Works and the remedying of defects there in, the Contract Price or such other sum as may become payable 
under the provisions of the Contract at the times and in the manner prescribed by the Contract.  

 

INWITNESS where of the parties here to have caused this Agreement to be executed in accordance with the 

Laws of Kenya on the day, month and year specified above. 

 
 

Signeda nd sealed by (for the Procuring Entity) 

 

 
 

Signed and sealed by (for the Contractor). 



 

 

 

FORM NO. 5 - PERFORMANCE SECURITY 

 
[Option 1 - Unconditional Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary: [insert name and Address of Procuring Entity] 

Date:  [Insert date of issue] 
 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. We have been informedthat   (hereinafter called "the 

Contractor") has entered into Contract No.  dated  with (name of 

Procuring Entity) (the Procuring Entity as the Beneficiary), for the execution of 

 (hereinafter called "the Contract"). 
 

2. Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is required. 

 

3. Atthe request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the Beneficiary any sum 

or sums not exceeding in total an amount of (in words ),
1 
such sum being payable in the types and 

proportions of currencies in which the Contract Price is payable, upon receipt by us of the Beneficiary's 

complying demand supported by the Beneficiary's statement, whether in the demand it self or in a separate signed 

document accompanying or identifying the demand, stating that the Applicant is in breach of its obligation(s) 

under the Contract, without the Beneficiary needing to prove or to show grounds for your demand or the sum 

specified therein. 

4. This guarantee shall expire, no later than the………………...Day of…………,2 ........ 
2
, and any demand for 

payment under it must be received by us at the office indicated above on or before that date. 

 

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one 

year], inresponse tot he Beneficiary's written request for such extension, such request to be presented to the 

Guarantor before the expiry of the guarantee.” .......................................................................  

 

[Name of Authorized Official, signature(s) and seals/stamps] 

 
 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final 

product. 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 
 

 
1
The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of Acceptance, less provisional sums, if 

any, and denominated either in the currency of the Contract or a freely convertible currency acceptable to the Beneficiary. 
2
Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring Entity should note that in the ev ent of an 

extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request 
must be in writing and must be made prior to the expiration date established in the guarantee. 



 

 

 

FORM No. 6- PERFORMANCE SECURITY 
 

[Option 2– Performance Bond] 
 

 

[Note: Procuring Entities a readvised to use Performance Security – Unconditiona lDemand Bank Guarantee in 

stead of Performance Bond due to difficulties involved in calling Bond holder to action]  

 
[Guarantor letterhead or SWIFT identifier code] 

Beneficiary: [insertnameandAddressofProcuringEntity] 

Date:   [Insert date of issue] 

PERFORMANCE BONDNo.:  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. By this Bond as Principal (hereinafter called “the Contractor”) and 

  ] as Surety (hereinafter called 

“the Surety”),are held and firmly bound unto ] as Obligee (hereinafter called “the Procuring Entity”) in the 

amount of for the payment of which sum well and truly to be made in the 

types and proportions of currencies in which the Contract Price is payable, the Contractor and the Surety bind 

themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these 
presents. 

 
2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the day 

of ,20 , for in accordance with the documents, plans, 
specifications, and amendments there to, which to the extent here in provided for, are by reference made part here of 
and are here in after referred to as the Contract.  

 
3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and faithfully 

perform the said Contract (including any amendments thereto), then this obligation shall be null and void; 
otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and declared by the Procuring 

Entity to be, in default under the Contract, the Procuring Entity having performed the Procuring Entity's 

obligations there under, the Surety may promptly remedy the default, or shall promptly: 

a) Complete the Contract in accordance with its terms and conditions; or 

b) Obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for completing 

the Contract in accordance with its terms and conditions, and upon determination by the Procuring Entity 
and the Surety of the lowest responsive Tenderers, arrange for a Contract between such Tenderer, and 
Procuring Entity and make a vailable as work progresses (even though there should be a default or a 

succession of defaults under the Contract or Contracts of completion arranged under this paragraph) 
sufficient funds to pay the cost of completion less the Balance of the Contract Price; but not exceeding, 
including other costs and damages for which the Surety may be liable hereunder, the amount set forth in the 

first paragraph hereof. The term “Balance of the Contract Price,” as used in this paragraph, shall mean the 
total amount payable by Procuring Entity to Contractor under the Contract, less the amount properly paid 
by Procuring Entity to Contractor; or 

c) Pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in accordance 

with its terms and conditions upto a total not exceeding the amount of this Bond.  
 

4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 

 
5. Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing of the 

Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of any person or corporation 
other than the Procuring Entity named here in or the heirs, executors, administrators, successors, and assigns of 
the Procuring Entity. 

 

6. In testimony whereof, the Contractor has here unto set his hand and affixed his seal, and the Surety has caused 
these presents to be sealed with his corporate seal duly at tested by the signature of his legal representative, this 

day  of 20 . 



 

 

 

SIGNED ON on behalf of  

 

 

By in the capacity of  

 
 

Inthepresenceof  

 

 
 

SIGNED ON on behalf of  

 
 

By in the capacity of  

 
 

Inthepresence of  



 

 

 

FORM NO. 7 - ADVANCE PAYMENT SECURITY 
 

[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary: [Insert name and Address of ProcuringEntity] 

Date: [Insert date of issue] 

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. We have been informed that  (hereinafter called “the Contractor”) has entered into Contract 

No. dated with the Beneficiary, for the execution of  

(hereinafter called" the Contract"). 
 

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum 

 (in words ) is to be made against an advance payment guarantee. 
 

3. At the request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the Beneficiary any sum 

or sums not exceeding in total an amount of (in words )
1 

upon 

receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, whether in the 

demand itself or in a separate signed document accompanying or identifying the demand, stating either that the 

Applicant: 

a) Has used the advance payment for purposes other than the costs of mobilization in respect of the Works; or 

b) Has failed to repay the advance payment in accordance with the Contract conditions, specifying the 

amount which the Applicant has failed to repay. 
 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from 

the Beneficiary's bank stating that the advance payment referred to above has been credited to the Contractor on 

its account number at . 
 

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment 
repaid by the Contractor as specified in copies of interim statements or payment certificates which shall be 

presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment 
certificate indicating that ninety (90) percent of the Accepted Contract Amount, less provisional sums, has been 

certified for payment, oronthe dayof ,2 ,
2 
whichever is earlier. 

Consequently, any demand for payment under this guarantee must be received by us at this office on or before 
that date. 

 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one 

year], in response to the Beneficiary's written request for such extension, such request to be presented to the 

Guarantor before the expiry of the guarantee. 

 

 

 
 

[Name of Authorized Official, signature(s) and seals/stamps] 
 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the 

final product. 

 

 

 
 

 

 

 
1
The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currency of the advance paymen tas 

specified in the Contract. 
2
Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of an extension of the time for completion of 

the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request must be in writing and must be made 
prior to the expiration date established in the guarantee. 



 

 

FORM NO. 8 – RETENTION MONEY SECURITY 
 

[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary: [Insert name and Address of Procuring Entity] 

Date: [Insert date of issue] 

Advance payment guarantee no. [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. We have been informed that [insert name of Contractor, which in the case of a joint venture 

shall be the name of the joint venture] (hereinafter called "the Contractor") has entered into Contract No.  

 [insert reference number of the contract] dated with the Beneficiary, for the 

executionof  [insert name of contract and brief description of Works] (hereinafter 

called "the Contract"). 
 

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains moneys 

upto the limit set forth in the Contract (“the Retention Money”), and that when the Taking-Over Certificate has 

been issued under the Contract and the first half of the Retention Money has been certified for payment, and 
payment of [insert the second half of the Retention Money] is to be made against a Retention Money guarantee. 

 

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum 
or sums not exceeding in total an amount of [insert amount in figures] _ ([insert amount in 

words ])
1 
upon receipt by us of the Beneficiary's complying demands upported by 

the Beneficiary's statement, whether in the demand itself or in a separate signed document accompanying or 
identifyingthedemand, stating that the Contractor is in breach of its obligation(s) under the Contract, without your 

needing to prove or showgrounds for your demand or the sum specified there in.  
 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from 

the Beneficiary's bank stating that the second half of the Retention Money as referred to above has been credited 

to the Contractor on its account number at [insert name and address ofApplicant's 

bank]. 
 

5. This guarantee shall expire no later than the....................Day of...................2...........
2
, and any demand for 

payment under it must be received by us at the office indicated above on or before that date. 
 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year], in 
response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor before 

the expiry of the guarantee. 

 
 

[Name of Authorized Official, signature(s) and seals/stamps] 

 
 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final 

product. 

 

 
 

 

 
 

 

 

1
The Guarantor shall insert an amount representing the amount of the second half of the Retention Money. 



 

 

 

 

 

 
2
Insert a date that is twenty-eight days after the expiry of retention period after the actua lcompletion date of the contract. The Procuring Entity should note that 

in the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the 
Guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee. 

 

 

 
FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM 

 

 

 
Tender Reference No.:  [insert identification no] 

Name of the Assignment: [insert name of the assignment] to: 

 [insert complete name of Procuring Entity] 

 

In response to your notification of award dated [insert date of notification of award] to furnish 

additional information on beneficial ownership:  [select one option as applicable and delete the 

options that are not applicable] 
 

I) We here by provide the following beneficial ownership information. 

 

Details of beneficial ownership 

 
Identity of Beneficial 

Owner 

Directly or 

indirectly holding 

25% or more of the 

shares 

(Yes / No) 

Directly or indirectly 

holding 25 % or more 

of the Voting Rights 

(Yes / No) 

Directly or indirectly having the right 

to appoint a majority of the board of 

the directors or an equivalent 

governing body of the Tenderer 

(Yes / No) 

[include full name 

(last, middle, first), 

nationality, country of 

residence] 

   

 

OR 
 

ii) We declare that there is no Beneficial Owner meeting one or more of the following conditions: directly or 

indirectly holding 25% or more of the shares. Directly or indirectly holding 25% or more of the voting 
rights. Directly or indirectly having the right to appoint a majority of the board of directors or equivalent 

governing body of the Tenderer. 

 
OR 

We declare that we are unable to identify any Beneficial Owner meeting one or more of the following conditions. [If this 
 

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM 

 

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer. In case of 

joint venture, the tenderer must submit a separate Form for each member. The beneficial ownership information 

to be submitted in this Form shall be current as of the date of its submission. 

 

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or 

controls the Tenderer by meeting one or more of the following conditions: 
 

• Directly or indirectly holding 25% or more of the shares. 

• Directly or in directly holding 25% or more of the voting rights. 

• Directly or indirectly having the right to appoint a majority of the board of directors or equivalent 

governing body of the Tenderer. 



 

 

Directly or indirectly holding 25% or more of the shares. Directly or indirectly holding25% or more of the voting 

rights. 

 

Directly or indirectly having the right to appoint a majority of the board of directors or equivalent governing body 

of the Tenderer]” 

 

 

Name of the Tenderer ........................ *[insert complete name of the Tenderer]  
 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete name of person 

duly authorized to sign the Tender] 
 

Title of the person signing the Tender ..........................[insert complete title of the person signing the Tender] 

 
Signature of the person named above .......................... [insert signature of person whose name and capacity are shown 

above] 
 

Date signed ....................... [insert date of signing] day of ........................ [Insert month], [insert year] 


