ADDENDUM NO .1

EXTENSION OF DEADLINE FOR;

(1.) PROPOSED CONSTRUCTION OF VIP STADIUM AUDITORIUM KCNP/T/01E/2022/2023

(2.) PROPOSED CONSTRUCTION OF 90000 LITRE CAPACITY SEPTIC TANK AND SOAK AWAY PIT AT LAMU TTI (MPEKETONI) LAMU WEST CONSTITUENCY IN LAMU COUNTY <u>KCNP/T/I/01A/2023/2024</u>

DRAWINGS FOR;

(1.) PROPOSED CONSTRUCTION OF VIP STADIUM AUDITORIUM KCNP/T/01E/2022/2023

(2.) PROPOSED CONSTRUCTION OF 90000 LITRE CAPACITY SEPTIC TANK AND SOAK AWAY PIT AT LAMU TTI (MPEKETONI) LAMU WEST CONSTITUENCY IN LAMU COUNTY <u>KCNP/T/I/01A/2023/2024</u>

ITEM DESCRIPTION	INITIAL DEADLINE DATE	REVISED DEADLINE DATE
PROPOSED CONSTRUCTION OF VIP STADIUM AUDITORIUM <u>KCNP/T/01E/2022/2023</u>	27 TH JULY,2023	28 [™] JULY,2023
PROPOSED CONSTRUCTION OF 90000 LITRE CAPACITY SEPTIC TANK AND SOAK AWAY PIT AT LAMU TTI (MPEKETONI) LAMU WEST CONSTITUENCY IN LAMU COUNTY <u>KCNP/T/I/01A/2023/2024</u>	27 TH JULY,2023	28 TH JULY,2023

N.B: The closing date has changed because of change made on the drawings so the closing date will be on Friday 28th July 2023.

The drawings to be downloaded from the website www.kenyacoastpoly.ac.ke